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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

7/18/2024

JJ Doorhy and Associates
1000 Burr Ridge Parkway
Suite 202
Burr Ridge IL 60527

Tracy Cavallo
630-861-7959 844-361-2986

certificates@jjdoorhy.com

Selective Insurance Company 19259
CONSINC-01 Liberty Mutual Insurance

Construction, Inc
449 Eisenhower Ln S
Lombard IL 60148

INSURANCE CO OF THE WEST 27847
Tokio Marine Specialty Insurance Company

1958865129

A X 2,000,000
X 500,000

15,000

2,000,000

4,000,000
X

S 2619293 7/29/2024 7/29/2025

4,000,000

A 1,000,000

X
X X

S 2619293 7/29/2024 7/29/2025

A X X 5,000,000S 2619293 7/29/2024 7/29/2025

5,000,000

C X

N

WIL 5076836 00 3/31/2024 3/31/2025

1,000,000

1,000,000

1,000,000
D
B

Professional/Pollution Liab

Builder Risk/Installation Floater

PPK2586054
BMO66462848

7/29/2024
12/15/2023

7/29/2025
12/15/2024

Occurrence/Aggregate
$1,100,000 Limit

$2mm/$2mm
$2,500 Ded.

Proof of Insurance

Proof of Insurance



























INSURED 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated. 

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)  

Endorsement Effective  Policy No.  Endorsement No.  

Insured  Premium $  

Insurance Company  

 Countersigned By 

WIL 5076836 00      03/31/2024

INSURANCE COMPANY OF THE WEST                     

CONSTRUCTION INC                   INCL.

   

WC 99 06 26 
(Ed. 7-98) 

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 99 06 26 
 
 (Ed. 7-98) 
 
 

ILLINOIS WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT 
 
 
This endorsement applies only to the insurance provided by the policy because Illinois is shown in Item 3.A. of the 
Information Page. 
 
We have the right to recover our payments from anyone liable for an injury covered by this policy: We will not enforce 
our right against the person or organization named in the Schedule, but this waiver applies only with respect to bodily 
injury arising out of the operations described in the Schedule where you are required by a written contract to obtain 
this waiver from us. 
 
This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule. The premium for 
this endorsement is shown in the Schedule. 
 

Schedule 
 

1.  Specific Waiver  
 

Name of person or organization 

 
 

Blanket Waiver 
 

Any person or organization for whom the named insured has agreed by written contract to furnish this 
waiver. 

 

2. Operations:  

 
3. Premium 

 

The premium charge for this endorsement shall be    percent of the premium developed on payroll in 
connection with work performed for the above person(s) or organization(s) arising out of the operations 
described. 

 

4. Minimum Premium   
 

5. Advance Premium   
 

X

ILLINOIS OPERATIONS ONLY                                    

  2
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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

This form is approved and 
recommended by the American 
Institute of Architects (AIA) and The 
Associated General Contractors of 
America (AGC) for use in evaluating 
the qualifications of contractors.  No 
endorsement of the submitting party 
or verification of the information is 
made by AIA or AGC.

The Undersigned certifies under oath that the information provided herein is true and 
sufficiently complete so as not to be misleading.

SUBMITTED TO 

ADDRESS:

SUBMITTED BY:      
NAME: CONSTRUCTION INC

ADDRESS: 449 EISENHOWER LN S, LOMBARD, IL 60148    

PRINCIPAL OFFICE: 449 EISENHOWER LN S, LOMBARD, IL 60148    

[    ] Corporation
[    ] Partnership

[    ] Individual

[    ] Joint Venture

[    ] Other       

NAME OF PROJECT (if applicable): 

TYPE OF WORK (file separate form for each Classification of Work):

 [    ]   General Construction

[    ] HVAC

[    ] Electrical

[    ] Plumbing

[    ] Other (please specify)       
§ 1. ORGANIZATION
§ 1.1 How many years has your organization been in business as a Contractor? 11

§ 1.2 How many years has your organization been in business under its present business 
name?   11

§ 1.2.1 Under what other or former names has your organization operated?

N/A

§ 1.3 If your organization is a corporation, answer the following:
§ 1.3.1 Date of incorporation:  9-03-2013
§ 1.3.2 State of incorporation:  ILLINOIS
§ 1.3.3 President’s name:  MICHAEL GRANDOLFO
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§ 1.3.4 Vice-president’s name(s)

§ 1.3.5 Secretary’s name:  FRANK NELSON
§ 1.3.6 Chief Financial Officer’s  name: SANDRA GRANDOLFO

§ 1.4 If your organization is a partnership, answer the following:
§ 1.4.1 Date of organization:
§ 1.4.2 Type of partnership (if applicable):
§ 1.4.3 Name(s) of general partner(s)

§ 1.5 If your organization is individually owned, answer the following:
§ 1.5.1 Date of organization:
§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

N/A

§ 2. LICENSING
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate
registration or license numbers, if applicable.

CITY OF CHICAGO CONTRACTOR LICENSE #TGC130939, COOK COUNTY GENERAL 

CONTRACTOR LICENSE  #057555, HVAC LICENSE #057556, ELECTRICAL LICENSE #057628  

§ 2.2 List jurisdictions in which your organization’s partnership or trade name is filed.   ILLINOIS

§ 3. EXPERIENCE
§ 3.1 List the categories of work that your organization normally performs with its own forces.

DEMOLITION, ROUGH CARPENTRY

§ 3.2 Claims and Suits.  (If the answer to any of the questions below is yes, please attach details.)
§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

N/A   

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers?

N/A   

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts
within the last five years?

N/A  

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of
another organization when it failed to complete a construction contract?  (If the answer is yes, please attach details.)



AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 byThe American Institute of Architects. All rights reserved. The “American Institute of 
Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This document was produced 
by AIA software at 09:47:43 CT on 01/12/2021 under Order No.4177726938 which expires on 03/28/2021, is not for resale, is licensed for one-time use only, and 
may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.
User Notes:  (811221878)

3

N/A   

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of
project, owner, architect, contract amount, percent complete and scheduled completion date.

Construction Inc. does not have a substantial amount of work in progress that would prevent it from 
successfully completing this project under the terms withing the given contract.

§ 3.4.1 State total worth of work in progress and under contract:

$39,409,166.00 in lump sum contracts, $378 mil in term contracts.

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the
name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work
performed with your own forces.

See "Completed Work." 

§ 3.5.1 State average annual amount of construction work performed during the past five years:

$25-50 MIL

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your
organization.

SEE RESUMES 

§ 4. REFERENCES
§ 4.1 Trade References:

MARK INDUSTRIES        
BANDWIDTH MANAGEMENT INC 
DEFRANCO PLUMBING

§ 4.2 Bank References:
ATTN: BILL PROVAN

AMERICAN COMMERCIAL BAND & TRUST
1475 E. WOODFIELD RD. STE. 100

SCHAUMBURG, IL 60173

§ 4.3 Surety:  $80,000,000 bonding capacity, $40,000,000 Single

§ 4.3.1 Name of bonding company: KOTULA GROUP

§ 4.3.2 Name and address of agent:

DAVE KOTULA
220 N. GREEN STREET
CHICAGO, IL 60607

§ 5. FINANCING
§ 5.1 Financial Statement.

§ 5.1.1 Attach a financial statement, preferably audited, including your organization’s latest balance sheet
and income statement showing the following items:
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Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued 
income, deposits, materials inventory and prepaid expenses);

Net Fixed Assets;

Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income 
taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned 
surplus and retained earnings).

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:

PORTE BROWN LLC

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

N/A

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose

financial statement is provided (e.g., parent-subsidiary).

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

YES

§ 6. SIGNATURE
§ 6.1 Dated at 27th day of September 2024

Name of Organization: CONSTRUCTION INC       

By:  MATT COSENZA        

Title:  AUTHROIZED AGENT

§ 6.2

     being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as 
not to be misleading.

Subscribed and sworn before me this 27th day of September 2024 

Notary Public:   AMANDA VALENTINO

My Commission Expires:   July 12, 2026    



PARTNER
CONSTRUCTION INC. 

Certifications 
OSHA 30-hour 

American Hospital Associate Healthcare 
Construction Certificate 

US Army Corps of Engineers  
Construction Quality Management for 
Contractors 

Industry Experience 
20 Years  

Franklin Nelson 
As senior project manager, Frank supports all phases of 
construction. His duties include coordination oversight, awarding 
of contracts, scheduling, conducting and documenting all project 
meetings, processing all change order requests, and closely 
monitoring the progress schedule. Frank has an exceptionally 
strong background in construction management, Lean 
methodologies and healthcare environments. These 
specializations have earned him a strong reputation for delivering 
projects that meet his clients' respective needs and expectations. 
Frank's most recent project experience includes: 

COOK COUNTY, VARIOUS LOCATIONS 
▪ Rosemont Transit Center Expansion and Reconfiguration
▪ Central Ave. and Southwest Hwy. road widening and traffic signal

replacement
▪ Structural Bridge Reinforcement of East Lake Ave. bridge over the

Chicago River
▪ Central Ave. Bridge partial concrete deck replacement over the

MWRD Stickney Plant
▪ New, 26,000 sq. ft. Outpatient Clinic for Cook County Health,

North Riverside
▪ 30,000 sq. ft., 1st and 2nd floors pharmacy and outpatient

clinics renovation, Stroger Hospital
▪ 17,000 sq. ft., 3rd floor inpatient surgery renovation, Stroger

Hospital
▪ Entry renovations and storefront replacement, Stroger Hospital
▪ Replacement of 1000 kVA and 750 kVA generators, Provident

Hospital

CHICAGO DEPARTMENT OF TRANSPORTATION, CHICAGO IL 
▪ Roosevelt Road Bridge Drive Replacement
▪ Chicago Riverwalk Esplanade Site Improvements
▪ North Park Village Senior Housing Structural Foundation

Repairs

CHICAGO TRANSIT AUTHORITY, CHICAGO IL 
▪ Brown Line Capacity Expansion – Paulina, Southport,

Wellington and Diversey Station and Track Structure
Replacement

▪ Brown Line Capacity Expansion – Belmont and Fullerton Station
and Track Structure Replacement

COMMUNITY CONSOLIDATED SCHOOL DISTRICT 93 

▪ 10,000 sq. ft. STEM Lab addition and renovation, Jay Stream
School

▪ 5,500 sq. ft. Innovation Center and front entry addition, Jay
Stream  School

▪ 2,800 sq. ft. Innovation Center and front entry addition, Heritage
Lakes Elementary School

▪ 6,000 sq ft. Innovation Center and site improvements, Western
Trails Elementary School



Paul Petit 

PARTNER
CONSTRUCTION INC. 

Education 
Carpenters Local 54 Apprenticeship 

Certifications 
OSHA 510-Hour 

OSHA 30-hour 

OSHA Competent Person: Fall 
Protection, Confined Space and Silica 

ICRA – Best Practices in Health Care 
Construction 

American Society for Health Care 
Engineering – NFPA 91 and 101  

American Hospital Associate Healthcare 
Construction Certificate 

US Army Corps of Engineers  
Construction Quality Management for 
Contractors 

Industry Experience 
35 Years  

As superintendent, Paul is responsible for coordinating and 
creating a work environment where different trades of 
construction can effectively work together and maximize their 
potential. Respect and teamwork are Paul’s core principles in 
creating a more collaborative culture where project safety, quality 
and lean construction are the standard. 

COOK COUNTY JOC, VARIOUS LOCATIONS 
▪ Rosemont Transit Center Expansion and Reconfiguration
▪ Central Ave. and Southwest Hwy. road widening and traffic signal

replacement
▪ Structural Bridge Reinforcement of East Lake Ave. bridge over the

Chicago River
▪ Central Ave. Bridge partial concrete deck replacement over the

MWRD Stickney Plant
▪ New ground up 25,000 sq. ft. outpatient Clinic with 30 exam rooms

for Cook County Health, Belmont-Cragin
▪ New, 26,000 sq. ft. Outpatient Clinic for Cook County Health,

North Riverside
▪ 30,000 sq. ft., 1st and 2nd floors pharmacy and outpatient

clinics renovation, Stroger Hospital
▪ 17,000 sq. ft., 3rd floor inpatient surgery renovation, Stroger

Hospital
▪ Entry renovations and storefront replacement, Stroger Hospital
▪ Replacement of 1000 kVA and 750 kVA generators, Provident

Hospital

CHICAGO DEPARTMENT OF TRANSPORTATION, CHICAGO IL 
▪ Chicago Riverwalk Esplanade Site Improvements
▪ North Park Village Senior Housing Structural Foundation

Repairs
▪ Lakeshore Drive and Randolph street installation of shoring

towers and emergency repairs
▪ Lakeshore Drive replacement of transverse and longitudinal

expansion joints
▪ Lakeshore Drive systematic repair to concrete bridge deck

support piers
▪ Webster Avenue Bridge Stabilization, replacement of

deteriorating bridge gussets, installation of additional supports
and replacement of bascule bridge channels.

▪ Albany Park storm water pump replacement

UNIVERSITY OF ILLINOIS, CHICAGO IL 

▪ Arthington Mall 37,000 sq. ft., hardscape renovation including
replacement of storm water retention and permeable parking
lot.

▪ Harrison Street and Morgan Street raised crosswalk and
intersection



PARTNER
CONSTRUCTION INC. 

Education 
BS; Construction Management 
Illinois State University  

Certifications 
FMI Project Manager Academy 2020 

OSHA 30-hour 

American Hospital Associate Healthcare 
Construction Certificate 

US Army Corps of Engineers  
Construction Quality Management for 
Contractors 

Industry Experience 
13 Years  

Matt Cosenza 
As project manager, Matt orchestrates and manages all phases of 
construction. His duties include coordination oversight, awarding 
of contracts, scheduling, conducting and documenting all project 
meetings, processing change order request and closely 
monitoring the progress schedule. Matt utilizes his extensive 
experience and education to successfully deliver projects that 
exceed his clients expectations and create lifelong raving fans. 

COOK COUNTY, VARIOUS LOCATIONS 
▪ Rosemont Transit Center Expansion and Reconfiguration
▪ Central Ave. and Southwest Hwy. road widening and traffic signal

replacement
▪ Structural Bridge Reinforcement of East Lake Ave. bridge over the

Chicago River
▪ Central Ave. Bridge partial concrete deck replacement over the

MWRD Stickney Plant
▪ New, 26,000 sq. ft. Outpatient Clinic for Cook County Health,

North Riverside
▪ 30,000 sq. ft., 1st and 2nd floors pharmacy and outpatient

clinics renovation, Stroger Hospital
▪ 17,000 sq. ft., 3rd floor inpatient surgery renovation, Stroger

Hospital
▪ Entry renovations and storefront replacement, Stroger Hospital
▪ Replacement of 1000 kVA and 750 kVA generators, Provident

Hospital

COMMUNITY CONSOLIDATED SCHOOL DISTRICT 93 

▪ 10,000 sq. ft. STEM Lab addition and renovation, Jay Stream
School

▪ 5,500 sq. ft. Innovation Center and front entry addition, Jay
Stream  School

▪ 2,800 sq. ft. Innovation Center and front entry addition, Heritage
Lakes Elementary School

▪ 6,000 sq ft. Innovation Center and site improvements, Western
Trails Elementary School

CHICAGO PUBLIC SCHOOLS, CHICAGO IL 

▪ 2020 Summer Critical STEM Lab Renovations, Marine and
Foreman Academy.

▪ 2019 Summer Critical STEM Lab Renovations, Claremont,
Jungman, Solorio, Crane and Infinity Schools

▪ New underground drainage and synthetic field at Prescott
School

UNIVERSITY OF ILLINOIS 

▪ Emergency repairs and upgrades to Green Street

▪ Armory Building renovations and improvements

▪ Illini union 3,300 sq. ft. tenant build out



 Alfred Ladores 

CHIEF ESTIMATOR 
CONSTRUCTION INC. 

Education 
BS; Civil Engineering 
Illinois Institute of Technology 

Industry Experience 
17 Years 

As chief estimator, Alfred has the overall responsibility for the 
creation of budgets and estimates for all incoming construction 
projects. Alfred is responsible for the oversight of the estimating 
process for all projects bid and awarded, and will establish 
standardized procedures, methods, and processes for estimating 
and training.  Utilizing his previous experience, Alfred will oversee 
the analysis of past performance on projects and establish 
estimating standards for all future estimates and assist in 
oversight of the historical cost database and bid management 
and estimating software.  

CAPITAL DEVELOPMENT BOARD, CHICAGO IL 

▪ $15M – demolition & replacement of roof, security, and life safety
improvements, replacement of fire alarm system, lighting and
interior renovations, Michael A. Bilandic Building Interiors

▪ $10M – Improvements to buildings elevator systems,
replacement of damaged or deteriorated equipment,
penthouse level additional, and hoist way repairs, Malcom X
College

CHICAGO TRANSIT AUTHORITY, CHICAGO IL 

▪ $200M – engineer, design, and build of new north and south
passenger terminals, 95th Street Terminal

HOSPITALITY, VARIOUS LOCATIONS 

▪ $2M 15,000 SF, phased renovation of first floor offices and lobby
conference room, 18th floor suits and fitness center, and the
conversion of second floor offices into 15 guest rooms, Westin
River North

▪ $2M 13,200 SF, demolition of an existing pool and guest amenity
spaces and the build-out of a new fitness center, ballroom,
conference and meeting rooms, renovation of bathrooms, and
installation of new windows and front entry doors, Swissotel
Chicago

▪ $15M 80,000 SF, new construction of a 4-story, all suite hotel on
top of an existing parking garage with 148 rooms and featuring
a first floor lobby, reception, gym, breakfast room and meeting
room, SpringHill Suites Chicago Chinatown

OFFICE BUILDING CONSTRUCTION, VARIOUS LOCATIONS 

▪ $3M 55,012 SF, warehouse addition of cold storage, a breakroom,
bathrooms and new loading docks to existing warehouse, TLC
Ingredients

▪ $3M 31,000 SF, core and shell renovation of existing 3-story
office building with subsequent full tenant build-out, 156 N
Jefferson



  Steve Keith 

SUPERINTENDENT 
CONSTRUCTION INC. 

Education 
Carpenters Local 13 Apprenticeship 

Certifications 
OSHA 30-hour 

OSHA Fall Protection 

Heartsaver First Aid CPR AED 

Industry Experience 
33 Years 

As Superintendent, Steve is responsible for supervising and 
coordinating projects to ensure all build out and construction 
elements meet the design and project standards. Steve effectively 
creates channels of communication for on-site construction staff 
including Owners, Architects, and trades personnel alike. He is a multi-
tasker with several supervisory training programs mastered, who can 
solve problems quickly and efficiently in a busy environment. Steve’s 
talent has carried through a vast amount of interior and exterior build 
outs, single as well as multi floor office renovations. Steve’s most 
recent project experience includes: 

DOWNERS GROVE GRADE SCHOOL DISTRICT 58 
▪ 6,400 sq ft Interior and exterior renovation of administrative offices
▪ Work consisted of new MEP systems, interior finishes, and parking

lot asphalt paving.

LISLE – WOODRIDGE FIRE PROTECTION DISTRICT STATION 54 
▪ 8,000 sq ft phased renovation of 24/7 operational fire station
▪ Work consisted of new sleeping quarters, fitness center, kitchen,

and bathrooms.

MORTON COLLEGE, CICERO IL 

▪ 20,000 sq ft phased interior renovation of multiple administrative
offices and libraries to provide new Student Services space.

HAMILTON PARTNERS, DOWNERS GROVE IL 

▪ 4,100 sq ft interior office build out

▪ Work consisted of a hospitality area and four conference rooms.

HAMILTON PARTNERS, LISLE IL 

▪ 6,000 sq ft interior office build out

▪ Work consisted of new offices, common areas, reception areas and
bathrooms.

COLLEGE OF LAKE COUNTY, GRAYSLAKE IL 

▪ 17,000 sq ft interior renovation of classrooms and bathrooms.

UNIVERSITY OF ILLINOIS, CHICAGO IL 

▪ Physicians Practice 2nd Floor, 5,000 sq ft interior build out of
medical office space.



 Kyle Dietz 

PROJECT MANAGER 
CONSTRUCTION INC. 

Education 
BS; Applied Engineering Technology 
Eastern Illinois University  

Certifications 
OSHA 30-hour 

Industry Experience 
 12 Years 

As project manager, Kyle plans and oversees the projects from 
initiation to close. His duties include building and staying within 
the budget, collaborating with all members of the project from 
engineers to architects, owners,  various subcontractors, and 
vendors. Kyle has a vast knowledge about regulations, permits, 
and project management methodology to successfully achieve 
clients’ goals and deliver projects that exceed expectations. He 
always has the best interest of the owner in mind. Kyle’s most 
recent project experience includes the following: 

CAPITAL DEVELOPMENT BOARD, CHICAGO IL 

▪ $15M – demolition & replacement of roof, security, and life safety
improvements, replacement of fire alarm system, lighting and
interior renovations, Michael A. Bilandic Building Interiors

▪ $10M – Improvements to buildings elevator systems,
replacement of damaged or deteriorated equipment,
penthouse level additional, and hoist way repairs, Malcom X
College

CHICAGO TRANSIT AUTHORITY, CHICAGO IL 

▪ $200M – engineer, design, and build of new north and south
passenger terminals, 95th Street Terminal

CHICAGO PUBLIC SCHOOLS, CHICAGO IL 

▪ One-for-one rooftop mechanical replacement, and minor
interior renovations, McDowell Elementary & Caldwell Math and
Science Academy

▪ 2020 Summer Critical STEM Lab Renovations, Marine and
Foreman Academy.

▪ 2019 Summer Critical STEM Lab Renovations, Claremont,
Jungman, Solorio, Crane and Infinity Schools

DARIEN-WOODRIDGE FPD HQ, DARIEN IL 

▪ Interior renovation, roof replacement and sidewalk repair, Fire
Protection District Head Quarters

PARK RIDGE PUBLIC LIBRARY, PARK RIDGE IL 

▪ Replacement of the mechanical masonry screen wall, 2022
Exterior Improvements

AMERICAN AIRLINES 

▪ 90,000 SF ground up building, Ground Equipment Maintenance
(GEM) Facility at O’Hare

▪ Renovation of the existing fire protection system including (36)
new foam generations, Hangar 1 at O’Hare
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List of References 

Cordogan Clark & Associates 
Craig Welter       
(630) 896-4678
cwelter@cordoganclark.com

DLA Architects
Ryan Kelley
(617) 833-3855
r.kelley@dla-ltd.com

Wold Architects
Justin Wendt
(847) 241-6100
jwendt@woldae.com

Waukegan CUSD 60
Robert Adamik
(847) 309-9251
radamik@wps60.org

Tesla, Inc.
Heather Macfie
(775) 813-2067
hmacfie@tesla.com

Downers Grove SD #58 
Geoff Neustadt 
(630) 768-4163
Gneustadt@dg58.org

Plano School District
#88 Bryan Appel       
(630) 746-1548



Plano Community Unit School District No. 88 

Mr. Tony Baker ▪ Superintendent 

Dr. Tracy Thurwanger ▪ Assistant Superintendent 

Mrs. Abby Alvarez ▪ Director of EL Services and Assessments 

Plano Community Unit School District No. 88 ▪ 800 S. Hale Street ▪ Plano, IL  60545-2000 

Phone  630/552-8978 ▪ Fax  630/552-8548 

E-Mail  adminoffice@plano88.org

15 February 2023 

During the summer of 2022, the Plano School District recently completed a large renovation 
project at our high school with Construction, Inc.  The project finished on-time and on-budget. 
Steve, Matt, and the rest of their team did an outstanding job.  Their professionalism and diligence 
was excellent.  Steve ran a safe and tidy jobsite and Matt’s follow-through was great.  I would 
recommend their services.  In fact, we have another large construction project with Construction, 
Inc. during the summer of 2023. 

I would be happy to answer any questions. 

Bryan Appel 
Director of Operations 
bappel@plano88.org 





February 15, 2023

To Whom it may concern,

I recently worked with Construction, Inc. on a construction project, and I can't speak highly 
enough about their professionalism and workmanship. The team was incredibly knowledgeable, 
efficient, and courteous and showed a passion for their craft. They kept me informed 
throughout the project, and I appreciated their transparency and attention to detail. They were 
always available to answer any questions and ensured that the project was completed to my 
Satisfaction.  One of the most essential characteristics of this project was that the project was 
completed on time and within budget.

Construction Inc. used many trades, and all workflow scheduling and organizing were done 
smoothly.  The subcontractors and other parties involved in our project were vetted, and quality 
organizations followed through with the work proposed and the project's specifics.  Construction 
Inc managed all of the work positively and cooperatively with the owner.

They demonstrated a high commitment to quality, safety, and customer
service, and I recommend their services to anyone looking for a trusted construction partner.  I 
would be happy to discuss my recommendation further; feel free to contact me at the 
information listed below.

Respectfully,

Geoff Neustadt

Assistant Director of Buildings and Grounds
Downers Grove Grade School District #58
District Service Center {DSC}
1860 63rd St
Downers Grove, IL 60516
630-719-5859 office
630-768-4163 mobile
gneustadt@dg58.org
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Section 3.4 List Major Construction Project in progress 



Job # Name of Project Owner Architect Contract Amount
Date of 

Completion
Date of 

Completion
016 PHEASANT LAKE ESTATES ELS ARCON 804,540              0% 12/31/2023
033 CHARLES R BEGGS ACTIVITY CENTER WINFIELD PD WILLIAMS 2,692,926           100%
043 COOK COUNTY 911 RENOVATIONS ETSB 911 FGMA 3,197,508           100%
039 LISLE - WOODRIDGE PROTECTION DISTRICT STATION 54 LWFPD DEWBERRY 264,205              100%
063 GREEN HILLS LIBRARY GREEN HILLS STUDIO GC 723,392              100%
077 THSD 214 CURTAIN WALL REPLACEMENT SD 214 GREEN ASSOCIATES 1,224,714           100%
081 RENOVATION WORK AT HILLSIDE SCHOOL SD 214 ARCON 268,000              100%
092 VITAL SKIN DERMATOLOGY CLINIC SD 93 KAP 1,079,103           100%
118 HARPER COLLEGE CNA LAB RENOVATION HARPER COLLEGE RATIO 465,687              100%
122 DARIEN-WOODRIDGE F.P.D HQ RENOVATION DWFPD FGMA 873,154              100%
125 TESLA LINCONSHIRE COLLISION CENTER TESLA, INC. CHIPMAN 1,458,151           100%
130 MORTON COLLEGE BATHROOM RENOVATIONS MORTON COLLEGE DKA 44,000                100%
137 PARK RIDGE PUBLIC LIBRARY PARK RIDGE WILLIAMS 155,084              100%
142 HARPER COLLEGE BUILDING D: HAWKS CARE BUILD OUT HARPER COLLEGE LEGAT 285,000              85% 7/28/2023
143 ARNDT AQUATIC & RECREATION FACILITY DES PLAINES PD CORDIGAN CLARK 2,792,392           85% 8/18/2023
151 AUDITORIUM UPGRADE PROJECT - HAUSER JR HIGH SD 96 DLA 1,185,000           50% 8/7/2023
156 BUTLER JR HIGH & BROOK FOREST ELEMENTARY RENOVATIONS SD 53 CORDIGAN CLARK 83,000                25% 8/7/2023
180 DPPD- LAKEVIEW CENTER IMPROVEMENTS DES PLAINES PD CORDIGAN CLARK 199,000              90% 7/14/2023
184 PLANO MAINTENANCE BUILDING CUSD 88 CORDIGAN CLARK 2,099,000           25% 9/29/2023
185 200 MAIN ST. FIRST & LOWER LEVEL RENOVATION WEST CHICAGO GEORGE MATOCHA 1,190,000           30% 10/31/2023
198 PRESCHOOL RENOVATION AT JOHN V. LEIGH SCHOOL SD 80 STR 180,000              90% 7/28/2023
207 SECURE ENTRY RENOVATIONS AT MULTIPLE SCHOOLS WAUKEGAN SD SD 60 STR 980,000              40% 8/11/2023
214 CAROL STREAM PARK DISTRICT COMMUNITY PARK CAROL STREAM PD WIGHT 2,118,000           10% 11/30/2023
215 TRITON COLLEGE FREEZER COOLER REPLACEMENT TRITON COLLEGE ARCON 224,000              10% 7/29/2023
216 214 WASHINGTON DISTRICT OFFICE SD 60 WOLD 9,398,000           30% 12/15/2023
221 COWHERD MS LIBRARY CLASSROOM REMODEL EASD 131 FGMA 176,000              10% 8/15/2023
237 DWFPD BUNK ROOMS DWFPD FGMA 243,993              10% 9/1/2023
239 BLOSSOMS FAMILY CENTER SD 60 WOLD 243,993              5% 5/31/2024
01 PAINTING PUERTO RICAN FLAG CDOT CDOT 91,372                100%
02 49TH AND ASHLAND ABATEMENT CDOT CDOT 286,472              100%
04 CITY HALL CROSSWALKS CDOT KNIGHT ENGINEERING 43,288                100%
05 BIKE PROGRAM CONCRETE BUMPERS CDOT CDOT 1,533,913           59%
06 LSD JERSEY WALL REPLACEMENT CDOT CDOT 249,479              100%
11 9911 S WALDEN PAVER REPAIR EM CDOT CDOT 8,796                  100%
12 PILSEN TRASH RECEPTACLES CDOT CDOT 175,255              100%
13 130TH AND TORRENCE EJOC CDOT CDOT 4,760                  100%
20 WELLS STREET CDOT CDOT 144,682              100%
21 PEREZ PLAZA CDOT CDOT 52,946                100%
26 PAINTING PUERTO RICAN FLAG SUPPLEMENTAL CDOT CDOT 91,372                95%
27 LSD JERSEY WALL REPLACEMENT SUPPLEMENTAL CDOT CDOT 40,041                100%
01 RANDOLPH STREET DECK REPAIRS CDOT CDOT 655,238              100%



02 PLEASANT AVE RETAINING WALL CDOT CDOT 264,089              100%
03 LSD PIER REPAIRS CDOT CDOT 940,730              100%
05 100TH STREET BRIDGE REPAIRS CDOT COLLINS 489,273              100%
06 LSD AT OGDEN SLIP CDOT BENESCH 298,671              100%
07 CHICAGO & HALSTED EM CONCRETE REPAIR CDOT COLLINS 775,009              100%
08 93RD STREET PEDESTRIAN BRIDGE CDOT CDOT 97,377                100%
09 CHICAGO & HALSTED EM CONCRETE REPAIR SUPPLEMENTAL 1 CDOT COLLINS 439,377              100%
10 RANDOLPH STREET SUPPLEMENTAL PHASE 1 CDOT CDOT 2,940,688           100%
11 RANDOLPH STREET SUPPLEMENTAL PHASE 2 CDOT CDOT 6,422,467           18% 9/30/2023
14 LSD AT FOSTERS AVE CDOT CDOT 3,206,215           100%
16 WACKER AND STETSON CDOT CDOT 363,643              0% 12/31/2023
17 RANDOLPH STREET SUPPLEMENTAL PHASE 1 SUPPLEMENTAL CDOT CDOT 843,024              100%
18 JACKSON AND BALBO EXPANSION JOINTS CDOT CDOT 145,171              100%
21 RANDOLPH THEATRE SHEILDING CDOT CDOT 162,027              100%



EXPERIENCE 
PROVIDING SIMILAR 
SERVICES

At Construction, Inc. our history and past performance speaks for itself. We are a company 
of great pride and tradition and that goes for every project we step foot on. With 
Construction, Inc's proprietary processes, scheduling and management, we have a superior 
record of delivering over 97% of our projects on time or ahead of schedule to our owners. 
From manufacturing facilities to public schools, we understand that every minute counts 
and work with our clients to ensure their timelines and expectations are kept. 

Our key to ensuring projects remain on time and under budget is to eliminate waste and 
ensure no items are reworked due to quality or error. On all projects we strive for zero lost 
time incidents, zero reworked items and zero punch list. 



AIA A305 | CONTRACTOR'S QUALIFICATION STATEMENT
Use or disclosure of data contained on this sheet is subject to the restriction on the contents page of this proposal.

FINAL VALUE: 
TBD

ORIGINAL VALUE 
$9,398,000

SIZE: 
62,072 SF

START DATE: 
6/5/2023

COMPLETION 
DATE: 
12/31/2023

Project Description

The transformation of 214 Washington into the new District Office 
for Waukegan Community Unit School District #60 and an 
integrated community center is a testament to our commitment to 
rejuvenating historical structures and serving the community. This 
remarkable project involved the complete renovation of a century-
old bank building, turning it into a modern and multi-functional 
space that caters to both the school district and the local 
community. 

Our dedicated team worked tirelessly over seven months to bring 
this project to life. The scope of work included the complete gut and 
rehab of the historical bank building. The project consisted of new 
entrance lobbies and reception, a state-of-the-art boardroom, 
offices, break and lunch rooms, two new elevators and shafts, 
exterior facade and curtain walls, structural enhancements, all new 
MEP's and FP and various other amenities, creating a dynamic and 
inviting environment for both administrative functions and 
community engagement.

Architect Reference: 

Wold Architects
Justin Wendt, Associate
847.241.6100
jwendt@woldae.com

214 WASHINGTON DISTRICT OFFICE
WAUKEGAN COMMUNITY UNIT SD #60 | WAUKEGAN, ILLINOIS

Owner Reference: 

Waukegan CUSD 60
Robert Adamik, Director
847.309.9251
radamik@wps60.org
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FINAL VALUE: 
$1,182,990

ORIGINAL VALUE 
$1,185,000

SIZE: 
15,576 SF

START DATE: 
6/7/2023

COMPLETION 
DATE: 
8/7/2023

Project Description

This summer critical auditorium and school renovation project 
consisted of selective demolition, new flooring, concrete, plaster 
repair, painting, doors and frames, audience seating, AV system, 
theatre lighting system, electrical system, construction of new 
sound booth, School logo graphic and more.

In order to complete the project on time Construction Inc. erected a 
10,000 SF scaffolding system that was installed approximately 8’ 
below the finished ceiling height for all trades to complete their 
work on at an accelerated rate. A new concrete slab was poured 
and framed with decorative millwork for the new sound booth, 
sound booth included all new AV and theatre lighting controls. 
Flooring in the entire auditorium was remove and replaced. 
Painting of all conduits, walls and ceilings was also completed.

The project was delivered on time and under budget for the school 
year to begin and the students to enjoy.

Architect Reference: 

DLA Architects
Ryan Kelley  
617.833.3855 
r.kelley@dla-ltd.com

HAUSER JHS AUDITORIUM UPGRADES
RIVERSIDE SCHOOL DISTRICT 96 | RIVERSIDE, ILLINOIS

Client Reference: 

Riverside SD #96
Bill Radtke
708.441.5106
radtkew@district96.org



AIA A305 | CONTRACTOR'S QUALIFICATION STATEMENT
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FINAL VALUE:
$2,219,279

ORIGINAL VALUE 
$2,170,750

SIZE: 
10,120 SF

START DATE: 
5/30/2022

COMPLETION 
DATE: 
8/10/2022

Project Description

This time critical project was completed in less than 10 weeks while 
school was out for summer recces. During demolition, the project 
team ran into asbestos materials that was not previously identified. 
The project team lost a week in order to remove the ACM. 
Construction, Inc. was able to accelerate the schedule and complete 
construction prior to students returning back for class, all while 
occurring no cost impact to the owner.

Client/Architect Reference: 

Plano CUSD 88
Bryan Appel
630.746.1548 
bappel@plano88.org

Cordogan Clark
Craig Welter
630.287.0191
cwelter@cordoganclark.com

PLANO HIGH SCHOOL RENOVATIONS  
PLANO CUSD 88 | PLANO, ILLINOIS
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FINAL VALUE:
$2,099,000

ORIGINAL VALUE 
$2,099,000

SIZE: 
13,020 SF

START DATE: 
6/5/2023

COMPLETION 
DATE: 
12/1/2023

Project Description

After completing Plano High School Renovations, Construction Inc. 
was awarded the new ground up maintenance building for CUSD 
88. This project consisted of a new ground up pre-engineered metal 
building. The project consisted of new offices, conference room, 
kitchen, bathrooms, clean room and three bay maintenance garage 
for trucks and equipment to be repaired at. This project utilized 
high efficient walls, roof and MEPs in addition to roof mounted solar 
panels to acheive a carbon neutral footprint. 

Client/Architect Reference: 

Plano CUSD 88
Bryan Appel
630.746.1548 
bappel@plano88.org

Cordogan Clark
Craig Welter
630.287.0191
cwelter@cordoganclark.com

PLANO MAINTENANCE BUILDING  
PLANO CUSD 88 | PLANO, ILLINOIS
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FINAL VALUE:
$364,000

ORIGINAL VALUE 
$364,000

SIZE: 
6,500 SF

START DATE: 
10/15/2021

COMPLETION 
DATE: 
12/15/2021

Project Description

This adaptive reuse project consisted of turning an existing storage 
building into the new school district headquarters and maintenance 
shop. The project was time critical and required a condensed 
schedule of 2 months in order to facilitate and relocate school staff 
from the old headquarters prior to the start of the spring semester.  
The project included construction of new offices, all new flooring 
and finishes, new MEPs and more. 

Client Reference:
DGGSD #58
Geoff Neustadt
630.768.4163 
gneustadt@dg58.org

ASC RENOVATIONS  
DOWNERS GROVE SD 58 | DOWNERS GROVE, ILLINOIS



AIA A305 | CONTRACTOR'S QUALIFICATION STATEMENT
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FINAL VALUE:
$176,000

ORIGINAL VALUE 
$176,000

SIZE: 
8,100 SF

START DATE: 
7/7/2023

COMPLETION 
DATE: 
8/4/2023

Project Description

This 8,000 SF remodel of the existing library and classroom. Scope 
consisted demolition, ACT, flooring replacement, painting, new 
demising walls, fire protection modifications, new frames and doors

Project duration was from 7/7/23 – 8/4/23. Construction, Inc. 
completed this project on time and under budget for the school 
year.

Client Reference:
Cordogan Clark
Luca Muench
612.226.6529
lmuench@cordoganclark.com

COWHERD MS REMODEL 
EAST AURORA SD #131 | AURORA, ILLINOIS
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FINAL VALUE:
NDA

ORIGINAL VALUE 
NDA

SIZE: 
105,359 SF & 
84,751 SF

START DATE: 
8/15/2022

COMPLETION 
DATE: 
12/31/2022

Project Description

When the worlds 7th largest corporation needed to perform the 
largest renovation of an active 24/7 facility it trusted Construction, 
Inc. as its partner. We worked hand in hand with the Tesla and their 
employees to provide a new 480 and 208 volt electrical service to the 
building, all new transformers and power upgrades for heavy 
machinery, equipment and spray booths, a new customer 
showroom, reception, locker rooms, bathrooms and more.

Client Reference: 

Tesla, Inc.
Heather Macfie, Project Manager 
775.813.2067 
hmacfie@tesla.com

TESLA SHOWROOM & SERVICE CENTER
TESLA, INC. | CHICAGO, ILLINOIS
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FINAL VALUE:
$10,987,444

ORIGINAL VALUE 
$9,982,393

SIZE: 
57,320 SF

START DATE: 
11/18/2022

COMPLETION 
DATE: 
9/12/2023

Project Description

When Chicago Department of Transportation needed to replace the 
Randolph Street Bridgedue to critical safety concerns it trusted 
Construction, Inc. as its partner. We worked hand in hand with CDOT 
employees and Engineers to provide design-build services. Scope of 
work included abatement, structural steel repairs, full deck concrete 
replacement, Asphalt, and site restoration to the surrounding areas 
all while maintaining existing traffic.

Client Reference: 

CDOT
Kevin Frank
312.744.5040
kevin.frank@cityofchicago.org

RANDOLPH STREET BRIDGE REPLAEMENT
CDOT | CHICAGO, ILLINOIS
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FINAL VALUE:
$5,899,355

ORIGINAL VALUE 
$5,754,000

SIZE: 
65,366 SF

START DATE: 
12/20/2021

COMPLETION 
DATE: 
7/31/2022

Project Description

The project consisted of a complete renovation of the existing 
student services building at Morton College. The project was 
completed in multiple phases to reduce downtime and disruption 
to the students and staff.  The project consisted of 25 new offices 
and study rooms, a cafe and lounge, outdoor courtyard, conference 
rooms and much more. The Owner awarded additional scope to 
Construction, Inc. throughout the project as they were extremely 
pleased and impressed with the overall construction results 
delivered by Construction, Inc.

Client Reference: 

Demonica Kemper Architects
Frank Carello, AIA
312.994.9972
fcarello@dka-design.com

STUDENT SERVICES RENOVATION
MORTON COLLEGE | CICERO, ILLINOIS
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FINAL VALUE:
$1,224,714

ORIGINAL VALUE 
$1,157,000

SIZE: 
8,448 SF

START DATE: 
5/31/2022

COMPLETION 
DATE: 
7/22/2022

Project Description

This summer critical k-12 project included the replacement of the 
aging courtyard curtainwall system. The new system was 
prefabricated offsite and delivered to the jobsite in modular 
assemblies to accelerate the project schedule and ensure completion 
was delivered ontime. Additional work included renovating existing 
science rooms, classrooms, facalty area and bathrooms.

Client Reference: 

GREEN ASSOCIATES
Andrew Jose
847.787.1818 
ajose@greenassociates.com

THSD 214 CURTAINWALL REPLACEMENT 
THSD 214 | MOUNT PROSPECT & ROLLING MEADOWS, ILLINOIS
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FINAL VALUE:
$10,157,045

ORIGINAL VALUE 
$10,021,000

SIZE: 
50,524 SF

START DATE: 
12/15/2021

COMPLETION 
DATE: 
11/30/2022

Project Description

Cook County 911 Call Center upgrades included a completely new 
mechanical system with state of the art dry coolers and 16 
independant heat pumps to cool the 30,000 sf call and data center all 
while fully active. Other upgrades included a new 350 kVA generator, 
new break room, offices, reception, shower / quite rooms, warrants 
room and storage room.

Client Reference: 

Cook County ETSB
Martin Bennett, ENP
847.294.4744
martin.bennett@ccsheriff.org

COOK COUNTY ETSB 911 DISPATCH CENTER 
COOK COUNTY ETSB | DES PLAINES, ILLINOIS
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FINAL VALUE:
$488,500

ORIGINAL VALUE 
$488,500

SIZE: 
3,800 SF

START DATE: 
10/01/2022

COMPLETION 
DATE: 
1/30/2023

Project Description

Construction, Inc. was the general contractors for this renovation 
project at Harper College. The project scope consisted of turning an 
existing classroom into a new simulation laboratory for medical 
students. Project was completed while existing school and class was 
in secession making it critical for Construction, Inc. to limit noise and 
dust during construction. Construction, Inc. was able to deliver the 
project on time and on budget, which lead to additional ongoing 
projects with the College.

Client Reference: 

Harper College
Stephen Peterson
847.925.6255
speterse@harpercollege.edu

RESPIRATORY & CNA LAB
HARPER COLLEGE | PALATINE, ILLINOIS
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FINAL VALUE:
$765,241

ORIGINAL VALUE 
$765,241

SIZE: 
4,131 SF

START DATE: 
11/15/2021

COMPLETION 
DATE: 
3/25/2022

Project Description

Kane County Juvenile Justice Courtroom Renovation project included 
turning unused office space to a new state of the art court room, 
complete with video conferencing and recording technologies. 
Additional updates included the build out of a new MDF closet, 
renovation of the existing office space and chief judge office, 
conference rooms and lobby. All work took place during normal hours 
in a secured building while court continued to operate as normal. 

Client Reference: 
Cordogan Clark
Rick Krischel
630.746.5774
rkrischel@cordoganclark.com

KANE COUNTY COURTROOM RENOVATIONS
KANE COUNTY | GENEVA, ILLINOIS
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FINAL VALUE:
$13,225,150

ORIGINAL VALUE 
$13,118,000

SIZE: 
61,500 SF

START DATE: 
3/15/2021

COMPLETION 
DATE: 
3/01/2022

Project Description

Epiphany Church underwent a multi-million dollar interior and 
exterior renovation. Epiphany Church which also houses a special 
education school during the weekdays added a new new elevator 
building, three new canopy entrances and renovated the existing 
lobby and classrooms all while minimizing impact and allowing the 
facility to remain operational 24/7.

Client Reference: 

ARCON Associates
Gaspare Pitrello
773.550.5565
gppitrello@arconassoc.com

EPIPHANY CHURCH & EARLY EDUCATION 
EPIPHANY EVANGELICAL | ELMHURST ILLINOIS
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FINAL VALUE:
$10,535,000

ORIGINAL VALUE 
$10,535,000

SIZE: 
90,732 SF

START DATE: 
10/01/2022

COMPLETION 
DATE: 
8/31/2023

Project Description

Des Plaines Park District with the help of Construction, Inc. and 
Cordogan Clark created a new park and pool facility for the  nearby 
community to enjoy for years to come. The project consisted of a new 
two story pool house complete with locker and shower rooms, 
concessions and commercial kitchen,  large gathering/party rooms, 
storage and more. The project also consisted of a outdoor pool, a 
playground, sledding hill, walking paths, parking lot, sports courts 
with basketball and pickle ball, and a renovation to the existing  on 
site cabin.

ARNDT AQUATIC & RECREATION FACILITY
DES PLAINES PD | DES PLAINES, ILLINOIS
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FINAL VALUE:
$15,092,145

ORIGINAL VALUE 
$15,201,000

SIZE: 
60,824 SF

START DATE: 
10/01/2021

COMPLETION 
DATE: 
5/30/2022

Project Description

Winfield Park District Charles R. Beggs Activity Center Alterations 
included 3 separate additions totaling 10,000 SF as well as 20,000 SF 
renovation of the existing building. All while minimizing disruptions to 
the building as it was occupied by Winfield Park District customers 
and staff. Project included new pickle ball courts, basketball courts,  
locker rooms, spin and yoga studios, lobby, kitchen, exterior upgrades 
and more.

CHARLES R. BEGGS ACTIVITY CENTER
WINFIELD PD | WINFIELD, ILLINOIS



CHICAGO DOT FLATWORK 
Value: $25,000,000.00
Duration: 3 years current
Start Date: 2021    

CDOT Flatwork is a Job Order Contract that was awarded to Construction, Inc. in 2021. This 3 
year contract with two - 1 year options and has a max capacity of $25,000,000.00. Projects 
vary in size and scope from construction of new intersections to historical preservation of 
national landmarks. Construction, Inc. works closely with the Chicago Department of 
Transportation to ensure each task order is within the Cities strict budget constraints and 
often times helps the City meet these constraints by providing value engineering services. 

CHICAGO DOT STRUCTURES 
Value: $40,000,000.00
Duration: 3 years current
Start Date: 2021    

CDOT Structures is a Job Order Contract that was awarded to Construction, Inc. in 2021. 
This 3 year contract with two - 1 year options and has a max capacity of $40,000,000.00. 
CDOT relies on Construction, Inc. to provide mission critical repairs to its infrastructure 
including roads and bridges. Projects raging from expansion joint repairs to full depth 
bridge replacements, Construction, Inc's response time is critical to CDOT as repairs often 
required same day service in order to prevent further damage and alleviate public safety 
concerns. Being CDOTs contractor of choice also requires Construction Inc to work 
around the clock, repairs of Chicago's famous Lake Shore Drive and Wacker Drive often 
require Construction, Inc. to coordinate and complete major work events during nights 
and weekends. 
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