

CLERK'S CONTRACT and AGREEMENT COVER PAGE

Legistar File ID#: 2019-0581

Innoprise Contract #: C19-0123

Year: 2019

Amount: \$982,722.50

Department: Public Works - Ken Dado

Contract Type: Design-Build

Contractors Name: Fer-Pal Construction USA LLC

Contract Description: Design-Build Crystal Tree Water Main Lining Phase II

MAYOR
Keith Pekau

VILLAGE CLERK
John C. Mehalek

14700 S. Ravinia Avenue
Orland Park, IL 60462
708.403.6100
OrlandPark.org



TRUSTEES

Kathleen M. Fenton
James V. Dodge
Daniel T. Colandriello
William R. Healy
Cynthia Nelson Katsenes
Michael R. Milani

September 27, 2019

Mr. Frank Garcea
Fer-Pal Construction USA LLC
1350 Gasket Drive
Elgin, Illinois 60120

NOTICE TO PROCEED – Crystal Tree Water Main Lining Phase II Design-Build

Dear Mr. Garcea:

This notification is to inform you that the Village of Orland Park has received all necessary contracts, certifications, insurance documents and bonds in order for work to commence on the above stated project as of September 13, 2019. Please note that we are releasing your bid bond as we have received the payment and performance bonds.

Please contact Ken Dado at 708-403-6107 to arrange the commencement of the work.

The Village will be processing a Purchase Order for this contract/service and it will be emailed to your company. It is imperative that this number on the Purchase Order be noted on all invoices, correspondence, etc. All invoices should be sent directly to the Accounts Payable Department at 14700 S. Ravinia Ave. Orland Park, IL 60462 or emailed to accountspayable@orlandpark.org. Also, your final invoice for this contract should state that it is the final invoice pertaining to that Purchase Order.

For your records, I have enclosed one (1) original executed contract dated September 3, 2019 in an amount not to exceed Nine Hundred Twenty Two Thousand Seven Hundred Twenty-Two and 50/100 (\$922,722.50) Dollars. If you have any questions, please call me at 708-403-6173.

Sincerely,



Denise Domalewski
Purchasing & Contract Administrator

Encl:

CC: Bill Cunningham
Ken Dado

MAYOR
Keith Pekau

VILLAGE CLERK
John C. Mehalek

14700 S. Ravinia Avenue
Orland Park, IL 60462
708.403.6100
OrlandPark.org



TRUSTEES

Kathleen M. Fenton
James V. Dodge
Daniel T. Calandriello
William R. Healy
Cynthia Nelson Katsenes
Michael R. Milani

September 3, 2019

Mr. Frank Garcea
Fer-Pal Construction USA LLC
1350 Gasket Drive
Elgin, Illinois 60120

NOTICE OF AWARD – Crystal Tree Water Main Lining Phase II (Stage III) Design-Build

Dear Mr. Garcea:

This notification is to inform you that on August 19, 2019, the Village of Orland Park Board of Trustees approved awarding Fer-Pal Construction USA LLC the contract in accordance with the proposal you submitted dated June 18, 2019, for Crystal Tree Water Main Lining Phase II (Stage III) Design-Build in an amount not to exceed Nine Hundred Twenty Two Thousand Seven Hundred Twenty-Two and 50/100 (\$922,722.50) Dollars.

In order to begin this project, you must comply with the following within ten business days of the date of this Notice of Award, which is by September 18, 2019.

- I am attaching the Contract for project. Please sign and return directly to me. I will obtain signatures to fully execute the Contract and one fully executed Contract will be returned to you.
- Please submit a Certificate of Insurance from your insurance company in accordance with all of the Insurance Requirements listed and agreed to in the bid at minimum and endorsements for a) the additional insured status, b) the waiver of subrogation for General Liability and c) the waiver of subrogation for Workers Compensation.
- Please submit Performance and Payment Bonds, dated September 3, 2019. Your Bid Bond will be cancelled upon receipt of the Performance and Payment Bonds.

Deliver this information directly to me, Denise Domalewski, Purchasing & Contract Administrator, at Village Hall located at 14700 S. Ravinia Ave., Orland Park, IL 60462. The signed Contracts, Insurance Certificate and Endorsements, and Payment and Performance bonds are required to be in place and received at my office prior to the commencement of work on this project. You will be issued a Notice to Proceed letter and a purchase order when you are in full compliance with this process. Failure to comply with these conditions within the time specified will entitle the Village to consider your bid abandoned and to annul this Notice of Award. If you have any questions, please do not hesitate to call me at 708-403-6173 or e-mail me at ddomalewski@orlandpark.org.

Sincerely,



Denise Domalewski
Purchasing & Contract Administrator

cc: Ken Dado

 ORLAND PARK
Crystal Tree Water Main Lining Phase II (Stage III)
Contract for Design-Build Project



This Contract is made this **3rd day of September, 2019** by and between the VILLAGE OF ORLAND PARK (hereinafter referred to as the "VILLAGE") and FER-PAL CONSTRUCTION USA LLC (hereinafter referred to as the "CONTRACTOR").

WITNESSETH

In consideration of the promises and covenants made herein by the VILLAGE and the CONTRACTOR (hereinafter referred to collectively as the "PARTIES"), the PARTIES agree as follows:

SECTION 1: THE CONTRACT DOCUMENTS: This Contract shall include the following documents (hereinafter referred to as the "CONTRACT DOCUMENTS") however this Contract takes precedence and controls over any contrary provision in any of the CONTRACT DOCUMENTS. The Contract, including the CONTRACT DOCUMENTS, expresses the entire agreement between the PARTIES and where it modifies, adds to or deletes provisions in other CONTRACT DOCUMENTS, the Contract's provisions shall prevail. Provisions in the CONTRACT DOCUMENTS unmodified by this Contract shall be in full force and effect in their unaltered condition.

The Contract

Professional Engineering Services Terms and General Conditions

Construction Terms and General Conditions

The VILLAGE'S Project Manual for the Work as described in Section 2 hereunder

- o The Request for Proposals #19-016
- o The Instructions to Proposers dated May 29, 2019
- o RFP 19-016 Exhibit B – Specifications for Cured In Place Pipe - Reconstruction of Pressurized Potable Water Piping
- o RFP 19-016 Exhibit C – Special Provisions
- o RFP 19-016 Exhibit D – Location Map of Water Main Lining

The Proposal as it is responsive to the VILLAGE's RFP requirements

Certificate of Compliance

Certificates of Insurance

Performance and Payment Bonds required by the VILLAGE

SECTION 2: SCOPE OF THE WORK AND PAYMENT: The CONTRACTOR agrees to provide labor, equipment and materials necessary to perform the following:

Design, permit, construct and perform all other services (design-build) necessary to provide the reconstruction of pressurized potable water piping by installing a new cured in place pipe (CIPP) within the existing (host) pipe located in the Crystal Tree Subdivision per Exhibit D – Location Map. Due to the condition of the host pipe the new CIPP shall be designed as a fully structural pipe, not relying on the remaining strength of the host pipe to

withstand long-term external loading and internal pressure.

NOTE: The CONTRACTOR is responsible to obtain all necessary permits, pay applicable permit fees, and post bonds as required for the work from the applicable regulatory agencies, including but not limited to the Illinois Environmental Protection Agency – Division of Public Water Supply (IEPA), and the Village of Orland Park. As a municipal project, the IEPA and Village of Orland Park permit fees will be waived as they relate to the project.

(hereinafter referred to as the "WORK") as described in the VILLAGE'S Project Manual (RFP documents) and the VILLAGE agrees to pay the CONTRACTOR pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.) the following amounts for the WORK:

TOTAL: an amount not to exceed Nine Hundred Twenty Two Thousand Seven Hundred Twenty-Two and 50/100 (\$922,722.50) Dollars

(hereinafter referred to as the "CONTRACT SUM"). The CONTRACT SUM shall not be increased without the express written consent of the VILLAGE.

10% retention will be withheld for this project. When final acceptance is obtained the retention will be released in its entirety.

SECTION 3: ASSIGNMENT: CONTRACTOR shall not assign the duties and obligations involved in the performance of the WORK except to the list of Subcontractors approved by the Village, which approval shall not be unreasonably withheld.

SECTION 4: TERM OF THE CONTRACT: The CONTRACTOR shall commence the WORK of this Contract upon receipt of a Notice to Proceed and shall meet substantial complete of the Project not later than November 30, 2019 (hereinafter referred to as the "CONTRACT TIME"). The Contract will expire upon completion, inspection, acceptance and final payment for the work/goods/services performed. Certain provisions of the Contract shall survive expiration or termination of the Contract. Failure to meet the CONTRACT TIME shall be considered an occasion of default under the CONTRACT DOCUMENTS. The CONTRACT TIME shall not be increased without the express written consent of the VILLAGE. Final payment shall be made by the VILLAGE upon inspection of the WORK, completion of any punch list items and after receipt of final release and waiver of liens in accordance with the requirements of the CONTRACT DOCUMENTS. This Contract may be terminated by the VILLAGE for convenience or by either of the PARTIES for default in the performance of the duties of the PARTIES as described in the CONTRACT DOCUMENTS upon thirty (30) day's written notice provided as required herein.

SECTION 5: INDEMNIFICATION AND INSURANCE: The CONTRACTOR shall indemnify and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and representatives and assigns, from lawsuits, actions, costs (including attorneys' fees), claims or liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought because of any injuries or damages received or sustained by any person, persons or property on account of any act or omission, neglect or

misconduct of said CONTRACTOR, its officers, agents and/or employees arising out of, or in performance of any of the provisions of the CONTRACT DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act" or any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns shall have the right to defense counsel of their choice. The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees, judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

The Contractor shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any available avenue of appeal of any adverse judgment, without the approval of the Village and any other indemnified party. The Village or any other indemnified party, in its or their sole discretion, shall have the option of being represented by its or their own counsel. If this option is exercised, then the Contractor shall promptly reimburse the Village or other indemnified party, upon written demand, for any expenses, including but not limited to court costs, reasonable attorneys' and witnesses' fees and other expenses of litigation incurred by the Village or other indemnified party in connection therewith.

The indemnification obligation under this paragraph shall not be limited in any way by any limitations on the amount or type of damages, compensation or benefits payable by or for the benefit of Subcontractor or any indemnities under any Worker's Compensation Act, Occupational Disease Act, Disability Benefits Act, or any other employee benefits act. The Subcontractor further agrees to waive any and all liability limitations based upon the Worker's Compensation Act court interpretations or otherwise.

Execution of this Contract by the VILLAGE is contingent upon receipt of Insurance Certificates provided by the CONTRACTOR in compliance with the CONTRACT DOCUMENTS.

SECTION 6: COMPLIANCE WITH LAWS: CONTRACTOR agrees to comply with all federal, state and local laws, ordinances, statutes, rules and regulations including but not limited to all applicable provisions of the Illinois Human Rights Act (775 ILCS 5/1-101 *et seq.*) and the Illinois Prevailing Wage Act (820 ILCS 130/1 *et seq.*)

SECTION 7: FREEDOM OF INFORMATION ACT COMPLIANCE: The Illinois Freedom of Information Act (FOIA) has been amended and effective January 1, 2010. This amendment adds a new provision to Section 7 of the Act which applies to public records in the possession of a party with whom the Village of Orland Park has contracted. The Village of Orland Park will have only a very short period of time from receipt of a FOIA request to comply with the request, and there is a significant amount of work required to process a request including collating and reviewing the information.

The undersigned acknowledges the requirements of FOIA and agrees to comply with all requests made by the Village of Orland Park for public records (as that term is defined by Section 2(c) of FOIA) in the undersigned's possession and to provide the requested public records to the Village of Orland Park within two (2) business days of the

request being made by the Village of Orland Park. The undersigned agrees to indemnify and hold harmless the Village of Orland Park from all claims, costs, penalty, losses and injuries (including but not limited to, attorney's fees, other professional fees, court costs and/or arbitration or other dispute resolution costs) arising out of or relating to its failure to provide the public records to the Village of Orland Park under this agreement.

SECTION 8: NOTICE: Where notice is required by the CONTRACT DOCUMENTS, it shall be considered received if it is 1) delivered in person, 2) sent by registered United States mail, return receipt requested, 3) delivered by messenger or mail service with a signed receipt, 4) sent by facsimile with an acknowledgment of receipt, or 4) by e-mail with an acknowledgment of receipt only if the PARTIES agree separately to use e-mail for providing notice. Notice shall be sent to the following:

To the VILLAGE:

Denise Domalewski
Purchasing & Contract Administrator
Village of Orland Park
14700 South Ravinia Avenue
Orland Park, Illinois 60462
Telephone: 708-403-6173
Facsimile: 708-403-9212
e-mail: ddomalewski@orlandpark.org

To the CONTRACTOR:

Frank Garcea
Treasurer
Fer-Pal Construction USA LLC
1350 Gasket Drive
Elgin, Illinois 60120
Telephone: 847-214-0103
Facsimile: 847-214-0104
e-mail: fgarcea@ferpalinfrastructure.com

or to such other persons or to such other addresses as may be provided by one party to the other party under the requirements of this Section.


SECTION 9: LAW AND VENUE: The law of the State of Illinois shall apply to this Agreement and venue for legal disputes shall be Cook County, Illinois.

SECTION 10: MODIFICATION: This Contract may be modified only by a written amendment signed by both PARTIES.

SECTION 11: COUNTERPARTS: This Contract may be executed in two (2) or more counterparts, each of which taken together, shall constitute one and the same instrument.

This Contract shall become effective on the date first shown herein and upon execution by duly authorized agents of the PARTIES.

FOR: THE VILLAGE


By: 

Print name: Denise Domalewski

Title: Interim Village Manager

Date: 9-16-19

FOR: THE CONTRACTOR

By: 

Print name: Frank Garcea

Title: Treasurer

Date: September 12, 2019

 ORLAND PARK
PROFESSIONAL ENGINEERING SERVICES
TERMS AND GENERAL CONDITIONS

1. **Relationship Between Engineer and Village:** The Engineer shall serve as the Village's professional engineer consultant in those Projects, or phases of the Project, to which this Agreement applies. This relationship is that of a buyer and seller of professional services and as such the Engineer is an independent contractor in the performance of this Agreement and it is understood that the parties have not entered into any joint venture or partnership with the other. The Engineer shall not be considered to be the agent of the Village. Nothing contained in this Agreement shall create a contractual relationship with a cause of action in favor of a third party against either the Village or Engineer.
2. **Responsibility of the Engineer:** Notwithstanding anything to the contrary which may be contained in this Agreement or any other material incorporated herein by reference, or in any Agreement between the Village and any other party concerning the Project, the Engineer shall not have control or be in charge of and shall not be responsible for the means, methods, techniques, sequences or procedures of construction, or the safety, safety precautions or programs of the Village, the construction contractor, other contractors or subcontractors performing any of the work or providing any of the services on the Project. The Engineer shall not be responsible for the acts or omissions of the Village, or for the failure of the Village, any architect, another engineer, consultant, contractor or subcontractor to carry out their respective responsibilities in accordance with the Project documents, this Agreement or any other agreement concerning the Project. Any provision which purports to amend this provision shall be without effect unless it contains a reference that the content of this condition is expressly amended for the purposes described in such amendment and is signed by the Engineer.

The Village reserves the right by written change order or amendment to make changes in requirements, amount of work, or engineering time schedule adjustments, and Engineer and the Village shall negotiate appropriate contract adjustments acceptable to both parties to accommodate any changes. The Engineer will be responsible for correctly laying out the design data shown on the contract documents where construction staking services are a part of this Agreement. The Engineer is not responsible for, and Village agrees herewith to hold Engineer harmless from any and all errors which may be contained within the Contract Documents, unless such errors are the result of the work of the Engineer. It is expressly understood that the uncovering of errors in the plans and specifications, unless such errors should have been uncovered by the Engineer in the exercise of its professional service, is not the responsibility of the Engineer and any and all costs associated with such errors shall be borne by others.

3. **Changes:** Village reserves the right by written change order or amendment to make changes in requirements, amount of work, or engineering time schedule adjustments, and Engineer and Village shall negotiate appropriate adjustments acceptable to both parties to accommodate any such changes, if commercially possible.
4. **Suspension of Services:** Village may, at any time, by written order to Engineer (Suspension of Services Order) require Engineer to stop all, or any part, of the services required by this Agreement. Upon receipt of such an order, Engineer shall immediately comply with its terms and take all reasonable steps to minimize the costs associated with the services affected by such order. The Village, however, shall pay all costs incurred by the suspension, including all costs necessary to maintain continuity and for the resumption of the services upon expiration of the Suspension of Services Order. Engineer will not be obligated to provide the same personnel employed prior to suspension, when the services are resumed, in the event that the period of suspension is greater than thirty (30) days.
5. **Documents Delivered to Village:** Drawings, specifications, reports, and any other Project Documents prepared by Engineer in connection with any or all of the services furnished hereunder shall be delivered to the Village for the use of the Village. Engineer shall have the right to retain originals of all Project Documents and drawings for its files. Furthermore, it is understood and agreed that the Project Documents such as, but not limited to reports, calculations, drawings, and specifications prepared for the Project, whether in hard copy or machine readable form, are instruments of professional service intended for one-time use in the construction of this Project. These Project Documents are and shall remain the property of the Engineer to the extent permitted by law. The Village may retain copies, including copies stored on magnetic tape or disk, for information and reference in connection with the occupancy and use of the Project.

It is also understood and agreed that because of the possibility that information and data delivered in machine readable form may be altered, whether inadvertently or otherwise, the Engineer reserves the right, upon prior written notice to the Village, to retain the original tapes/disks and to remove from copies provided to the Village all identification reflecting the involvement of the Engineer in their preparation. The Engineer also reserves the right to retain hard copy originals of all Project Documentation delivered to the Village in machine readable form, which originals shall be referred to and shall govern in the event of any inconsistency between the two.

6. **Reuse of Documents:** All Project Documents including but not limited to reports, opinions of probable costs, drawings and specifications furnished by Engineer pursuant to this Agreement are intended for use on the Project only. They cannot be used by Village or others on extensions of the Project or any other project. Any reuse, without specific written verification or adaptation by Engineer, shall be at Village's sole risk, and Village shall indemnify and hold harmless Engineer from all claims, damages, losses, and expenses including attorney's fees arising out of or resulting therefrom. Any such verification or

adaptation will entitle Engineer to further compensation at rates to be agreed upon by Village and Engineer.

The Engineer shall have the right to include representations of the design of the Project, including photographs of the exterior and interior, among the Engineer's promotional and professional materials. The Engineer's materials shall not include the Village's confidential and proprietary information if the Village has previously advised the Engineer in writing of the specific information considered by the Village to be confidential and proprietary.

7. **Opinions of Probable Cost:** Since Engineer has no control over the cost of labor, materials or equipment, or over the Contractor(s) method of determining prices, or over competitive bidding or market conditions, Engineer's opinions of probable Project Construction Cost provided for herein are to be made on the basis of Engineer's experience and qualifications and represent Engineer's judgment as a design professional familiar with the construction industry, but Engineer cannot and does not guarantee that proposal, bids or the Construction Cost will not vary from opinions of probable construction cost prepared by Engineer. If prior to the Bidding or Negotiating Phase, Village wishes greater accuracy as to the Construction Cost, the Village shall employ an independent cost estimator consultant for the purpose of obtaining a second construction cost opinion independent from Engineer.
8. **Successors and Assigns:** The terms of this Agreement shall be binding upon and inure to the benefit of the parties and their respective successors and authorized assigns.
9. **Waiver of Contract Breach:** The waiver of one party of any breach of this Agreement or the failure of one party to enforce at any time, or for any period of time, any of the provisions hereof, shall be limited to the particular instance, shall not operate or be deemed to waive any future breaches of this Agreement and shall not be construed to be a waiver of any provision, except for the particular instance.
10. **Entire Understanding of Agreement:** This Agreement represents and incorporates the entire understanding of the parties hereto, and each party acknowledges that there are no warranties, representations, covenants or understandings of any kind, matter or description whatsoever, made by either party to the other except as expressly set forth herein. Village and the Engineer hereby agree that any purchase orders, invoices, confirmations, acknowledgments or other similar documents executed or delivered with respect to the subject matter hereof that conflict with the terms of the Agreement shall be null, void and without effect to the extent they conflict with the terms of this Agreement.
11. **Amendment:** This Agreement shall not be subject to amendment unless another instrument is duly executed by duly authorized representatives of each of the parties and entitled "Amendment of Agreement".
12. **Severability of Invalid Provisions:** If any provision of the Agreement shall be held to contravene or to be invalid under the laws of any particular state,

county or jurisdiction where used, such contravention shall not invalidate the entire Agreement, but it shall be construed as if not containing the particular provisions held to be invalid in the particular state, country or jurisdiction and the rights or obligations of the parties hereto shall be construed and enforced accordingly.

13. **Force Majeure:** Neither Village nor Engineer shall be liable for any fault or delay caused by any contingency beyond their control including but not limited to acts of God, wars, strikes, walkouts, fires, natural calamities, or demands or requirements of governmental agencies.
14. **Subcontracts:** Engineer may subcontract portions of the work, but each subcontractor must be approved by Village in writing in advance.
15. **Access and Permits:** Village shall arrange for Engineer to enter upon public and private property and obtain all necessary approvals and permits required from all governmental authorities having jurisdiction over the Project. Village shall pay costs (including Engineer's employee salaries, overhead and fee) incident to any effort by Engineer toward assisting Village in such access, permits or approvals, if Engineer performed such services.
16. **Designation of Authorized Representative:** Each party to this Agreement shall designate one or more persons to act with authority in its behalf with respect to appropriate aspects of the Project. The persons designated shall review and respond promptly to all communications received from the other party.
17. **Village's Responsibilities:** The Village agrees to provide full information regarding requirements for and about the Project, including a program which shall set forth the Village's objectives, schedule, constraints, criteria, special equipment, systems and site requirements.

The Village agrees to furnish and pay for all legal, accounting and insurance counseling services as the Village may require at any time for the Project, including auditing services which the Village may require to verify the Contractor's Application for Payment or to ascertain how or for what purpose the Contractor has used the money paid by or on behalf of the Village. In addition, Village shall give prompt written notice to the Engineer whenever the Village observes or otherwise becomes aware of any development that affects the scope or timing of the Engineer's services, or any defect or non-conformance of the work of any Contractor.

18. **Information Provided by Others:** The Engineer shall indicate to the Village the information needed for rendering of the services of this Agreement. The Village shall provide to the Engineer such information as is available to the Village and the Village's consultants and contractors, and the Engineer shall be entitled to rely upon the accuracy and completeness thereof unless, in the exercise of his professional skill, Engineer determined inaccuracies or incompleteness. The Village recognizes that it is impossible for the Engineer to assure the accuracy, completeness and sufficiency of such information, either because it is impossible to verify, or because of errors or omissions which may have occurred in assembling the information the Village is providing.

19. **Terms of Payment:** Engineer shall submit monthly statements for Basic and Additional Services rendered and for Reimbursable Expenses incurred, based upon Engineer's estimate of the proportion of the total services actually completed at the time of billing or based upon actual hours expended during the billing period. In the event the Village has not paid amounts properly due the Engineer, Engineer may after giving seven days written notice to Village, suspend services under this Agreement until Engineer has been paid in full all amounts properly due for services, expenses and charges. Engineer shall have no liability whatsoever to Village for any costs or damages as a result of such suspension.
20. **Hazardous Materials/Pollutants:** Unless otherwise provided by this Agreement, the Engineer and Engineer's consultants shall have no responsibility for the discovery (unless such discovery should have been made by the Engineer in the exercise of its professional skill), presence, handling, removal or disposal of or exposure of persons to hazardous materials/pollutants in any form at the Project site, including but not limited to mold/mildew, asbestos, asbestos products, polychlorinated biphenyl (PCB) or other toxic/hazardous/pollutant type substances unless undertaken at the direction of the Engineer or Engineer's consultants.
21. **Attorney's Fees:** In the event of any dispute that leads to litigation arising from or related to the services provided under this agreement, the substantially prevailing party will be entitled to recovery of all reasonable costs incurred, including court costs, attorney's fees and other related expenses.
22. **Insurance:** The Engineer shall provide the Village with certificates of insurance evidencing all coverages held by the Engineer, with coverage minimums and from insurance providers in compliance with Village requirements.
23. **Facsimile Transmissions:** The parties agree that each may rely, without investigation, upon the genuineness and authenticity of any document, including any signature or purported signature, transmitted by facsimile machine, without reviewing or requiring receipt of the original document. Each document or signature so transmitted shall be deemed an enforceable original. Upon request, the transmitting party agrees to provide the receiving party with the original document transmitted by facsimile machine; however, the parties agree that the failure of either party to comply with such a request shall in no way affect the genuineness, authenticity or enforceability of the document. Each party waives and relinquishes as a defense to the formation or enforceability of any contract between the parties, or provision thereof the fact that a facsimile transmission was used.
24. **Certifications, Guarantees and Warranties:** Engineer shall not be required to sign any documents, no matter by whom requested, that would result in the Engineer having to certify, guarantee or warrant the existence of conditions the existence of which the Engineer cannot ascertain. The Village also agrees not to make resolution of any dispute with Engineer or payment of any amount due to the Engineer in any way contingent upon the Engineer signing any such certification as to unascertainable conditions.

 ORLAND PARK
CONSTRUCTION CONTRACT
Terms and General Conditions

Terms and General Conditions for the CONTRACT between The Village of Orland Park (the "VILLAGE") and Fer-Pal Construction USA LLC (the "CONTRACTOR") for Crystal Tree Water Main Lining (the "WORK") dated March 6, 2019 (the "CONTRACT").

ARTICLE 1: DUTIES OF THE PARTIES

1.1. VILLAGE'S RIGHTS AND DUTIES

- 1.1.1. Upon request of CONTRACTOR the VILLAGE shall furnish in a timely and agreed upon schedule and manner, information relevant to the project or project site as requested by the CONTRACTOR and deemed by the CONTRACTOR and the Village to be necessary for the performance of the WORK of the CONTRACT.
- 1.1.2. The VILLAGE shall furnish access to its buildings and the site of the WORK, as is necessary and in the best interests of the VILLAGE, for the performance of the WORK and shall provide, at its own expense as needed, temporary or permanent easements, zoning and other remedy as may be requested by the CONTRACTOR to remove or reduce restrictions or limitations that negatively affect the CONTRACTOR'S ability to perform the WORK as outlined in the RFP documents and the CONTRACT.
- 1.1.3. The VILLAGE shall have the right to immediately stop the WORK by providing written notice to the CONTRACTOR should the CONTRACTOR fail to correct WORK not in accordance with the CONTRACT Documents which stoppage will remain in effect until the WORK is corrected without giving rise to any duty on the part of the VILLAGE to stop the WORK for the benefit of the CONTRACTOR or any other entity.
- 1.1.4. The VILLAGE may, at the CONTRACTOR'S expense, correct deficiencies in the WORK to make it conform to the CONTRACT.
- 1.1.5. If the CONTRACTOR does not correct or cure a default, with reasonable promptness after receiving a written notice from the VILLAGE, the VILLAGE may, at its option, correct the default and deduct the VILLAGE's cost of the correction or cure from the amounts owed to the CONTRACTOR.

CONTRACTOR'S RIGHTS AND DUTIES

- 1.2.1. The CONTRACTOR shall perform the WORK in accordance with the CONTRACT documents.
- 1.2.2. The CONTRACTOR shall examine existing conditions and take field measurements to facilitate the performance of the WORK throughout the duration of the CONTRACT and shall report to the VILLAGE any errors, inconsistencies or omissions discovered during the performance of the CONTRACT.
- 1.2.3. CONTRACTOR shall pay for all material, labor and incidental costs necessary for the completion of the WORK.
- 1.2.4. CONTRACTOR warrants that the WORK performed/provided shall be fully compliant with the plans, specifications and RFP documents for the WORK. The CONTRACTOR warrants that the WORK shall be free from defects for one (1) year after the final acceptance of the WORK by the VILLAGE, or the length of time guaranteed under the warranty provided by the manufacturer for materials used in the WORK, whichever is greater. Where there are defects and/or deficiencies, following notice of said defects or deficiencies provided to the CONTRACTOR by the VILLAGE, the CONTRACTOR agrees to promptly correct them to the VILLAGE's satisfaction. All manufacturers' guarantees and warranties shall be delivered without variance to the VILLAGE prior to final acceptance.
- 1.2.5. The CONTRACTOR shall perform the work per the terms of the approved schedule and complete the WORK within the terms and time limits of the CONTRACT.
- 1.2.6. The CONTRACTOR shall obtain and pay for all required permits, licenses, fees, inspections and certifications required of or by the WORK.
- 1.2.7. CONTRACTOR shall comply with all local, state and federal statutes, ordinances, codes, rules, and regulations governing the performance of the CONTRACTOR for the completion of the WORK, including but not limited to all of the applicable provisions of the Illinois Prevailing Wage Act (820 ILCS 130/1 et seq.) and the Illinois Human Rights Act (775 ILCS 5/1-01 et seq.) The CONTRACTOR shall obtain and preserve per the terms of the Document Retention Laws of the State of Illinois, certified payroll records for all work performed to complete the WORK, including that work performed by all those contractors subordinate to the CONTRACTOR or Subcontractor.
 - 1.2.7.1. This CONTRACT calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act requires CONTRACTORS and Subcontractors to pay laborers, workers and mechanics performing services on public works projects no less than the "prevailing rate of wages" (hourly cash wages plus fringe benefits) in the county where the work is performed. For

information regarding current prevailing wage rates, please refer to the Illinois Department of Labor's website at: <https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/prevailing-wage-rates.aspx>. All CONTRACTORS and Subcontractors rendering services under this CONTRACT must comply with all requirements of the Act, including but not limited to, all wage, notice and record keeping duties. Each CONTRACTOR and Subcontractor participating on this project shall make and keep those records required under Section 5 of the Prevailing Wage Act (820 ILCS 130/5). In conformance with the Act, each CONTRACTOR and/or Subcontractor participating on this Project shall maintain records of all laborers, mechanics and other workers employed by them on this Project, including the following information on each worker: (1) name; (2) address; (3) telephone number when available; (4) social security number; (5) classification or classifications; (6) hourly wages paid in each pay period; (7) number of hours worked each day; and (8) starting and ending times of each day. These records shall be kept by the participating CONTRACTOR and Subcontractor for a period of not less than three (3) years. Each participating CONTRACTOR and Subcontractor shall submit a monthly certified payroll to the VILLAGE consisting of the above-referenced information as well as a statement signed by the participating CONTRACTOR or Subcontractor that certifies: (a) the records are true and accurate; (b) the hourly rates paid to each worker is not less than the general prevailing rate of hourly wages required under the Prevailing Wage Act; and (c) the CONTRACTOR or Subcontractor is aware that filing a certified payroll that he or she knows to be false is a Class B misdemeanor.

1.2.7.2. Neither the CONTRACTOR nor its Subcontractors shall tolerate or engage in any prohibited form of discrimination in employment as defined in the Illinois Human Rights Act. The CONTRACTOR shall maintain, and require that its Subcontractors maintain, policies of equal employment opportunity which shall prohibit discrimination against any employee or applicant for employment on the basis of race, religion, color, sex, national origin, ancestry, citizenship status, age, marital status, physical or mental disability unrelated to the individual's ability to perform the essential functions of the job, association with a person with a disability, or unfavorable discharge from military service. Contractors and all Subcontractors shall comply with all requirements of the Act including maintaining a sexual harassment policy and of the Rules of the Illinois Department of Human Rights with regard to posting information on employees' rights under the Act. Contractors and all Subcontractors shall place appropriate statements identifying their companies as equal opportunity employers in all advertisements for work to be performed under the CONTRACT.

1.2.8. CONTRACTOR will not be relieved of any obligation to the VILLAGE under the CONTRACT due to failure to examine or receive documents, visit or become familiar with conditions or from facts of which CONTRACTOR should have been aware and VILLAGE, as existing law may allow, shall reject all

claims related thereto.

ARTICLE 2: CONTRACT DOCUMENTS

2.1. The CONTRACT consists of the following documents and items:

- 2.1.1. Agreement between the parties
- 2.1.2. Terms and General Conditions to the Agreement
- 2.1.3. Special Conditions to the Agreement, if any
- 2.1.4. The Project Manual dated May 29, 2019 which includes
 - Request for Proposals (RFP)
 - Instructions to the Proposers
 - Specifications and Drawings, if any
- 2.1.5. Accepted Proposal as it conforms to the RFP requirements
- 2.1.6. Addenda, if any
- 2.1.7. Certificate of Compliance required by the VILLAGE
- 2.1.8. Required Certifications and documents as may be required by other project funding agencies
- 2.1.9. Required Certificates of Insurance
- 2.1.10. Performance and Payment Bonds

ARTICLE 3: PAYMENTS AND COMPLETION

- 3.1. The VILLAGE requires for each Request for Payment, a properly completed Contractor's Affidavit setting out, under oath, the name, address and amount due or to become due, of each subcontractor, vendor, supplier or other appropriate party included in that payment. For every party listed the CONTRACTOR shall also provide a full or partial waiver of lien, as appropriate, before a payment will be made to the CONTRACTOR. The CONTRACTOR's partial or final waiver of lien must be included. Payments shall not be made by the VILLAGE without such lien waivers and contractors' sworn statements unless they are conditioned upon receipt of such waivers and statements.
- 3.2. No certificate shall be issued in favor of the CONTRACTOR and no payment will be made by the VILLAGE for material not installed or built into the WORK without written authorization from the VILLAGE.
- 3.3. Each participating CONTRACTOR and Subcontractor shall submit a monthly certified payroll to the VILLAGE consisting of the requirements as referenced above in Section 1.2.7.1.
- 3.4. Upon satisfaction of the terms and conditions of the CONTRACT, the CONTRACTOR agrees to provide the VILLAGE with a final release and waiver of all liens covering all of the WORK performed under the CONTRACT relative to the project prior to issuance of final payment. Said final waiver of lien shall identify and state that all Subcontractors have been paid in full and there are no contract balances outstanding and owed to any Subcontractor.

- 3.5. All payments shall be made to Contractor by Village pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.).

ARTICLE 4: TAXES

- 4.1. The VILLAGE is a public body and is exempt from excise, sales and use taxes and will furnish CONTRACTOR with exemption numbers as required. This shall also apply to Subcontractors, and subcontractors of the Subcontractor. No Requests for Payments associated with the WORK may include any such taxes.

ARTICLE 5: INSPECTION OF MATERIALS

- 5.1. The VILLAGE shall have a right to inspect any materials, equipment or processes used during the performance of this CONTRACT. The CONTRACTOR shall be responsible for the Quality Assurance / Quality Control standards for all materials, equipment, components or completed WORK finished under this CONTRACT, including through the expiration of the warranty period. Materials, equipment, components or completed WORK not complying therewith may be rejected by the VILLAGE and shall be removed and replaced by the CONTRACTOR to the satisfaction of the VILLAGE, at no cost to the VILLAGE within the agreed-upon time period. All material replaced shall be fully warranted as new material

ARTICLE 6: ASSIGNMENT

- 6.1. The CONTRACTOR's duties and obligations under the CONTRACT shall not be assigned without the express written consent of the VILLAGE.
- 6.2. WORK not performed by the CONTRACTOR with its own forces shall be performed by Subcontractors or Sub-subcontractors. The CONTRACTOR shall be responsible for management of the Subcontractors in the performance of their work.
- 6.3. The CONTRACTOR shall not contract with anyone for performance of the WORK hereunder to whom the VILLAGE has a reasonable objection.
- 6.4. The CONTRACTOR shall prepare all Subcontracts and shall have full discretion to negotiate their terms, subject to the VILLAGE's reasonable requirements or objections as to form and content.
- 6.5. By appropriate agreement, written where legally required for validity, the CONTRACTOR shall require each Subcontractor, to the extent of the WORK to be performed by the Subcontractor, to be bound to the CONTRACTOR by terms of the CONTRACT, and to assume toward the CONTRACTOR all the obligations and responsibilities, including the responsibility for safety of the Subcontractor's work, which the CONTRACTOR, by these documents, assumes toward the VILLAGE. Each subcontract agreement shall preserve and protect the rights of the VILLAGE under the CONTRACT documents with respect to the work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the CONTRACTOR

that the CONTRACTOR, by the CONTRACT, has against the VILLAGE. Where appropriate, the CONTRACTOR shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The CONTRACTOR shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the contract to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement which may be at variance with the CONTRACT documents. Subcontractors will similarly make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

ARTICLE 7: GUARANTEES AND WARRANTIES

- 7.1. All guarantees and warranties required shall be furnished by the CONTRACTOR and shall be delivered to the VILLAGE before the final payment or payment retention will be paid to the CONTRACTOR.
- 7.2. The CONTRACTOR shall supply the VILLAGE with "as-built" plans bearing the signature and seal or stamp, of an Illinois-licensed Professional Engineer prior to the VILLAGE making the final payment.

ARTICLE 8: DEFAULT

- 8.1. If the CONTRACTOR fails to begin the WORK under this CONTRACT within the time specified, or fails to perform the WORK in accordance with the terms of the approved schedule or performs the WORK in a manner unacceptable to the VILLAGE, or neglects or refuses to remove materials or perform anew such WORK as has been rejected by the VILLAGE, or if the CONTRACTOR shall become insolvent or be declared bankrupt, or shall make an assignment for the benefit of creditors, or from any other cause whatsoever shall fail to carry on the WORK in a manner required by the CONTRACT, the VILLAGE shall give notice as hereinafter provided to the CONTRACTOR and its surety in writing specifying such failure, delay, neglect, refusal or default, and if the CONTRACTOR, within a period of ten (10) calendar days after the giving of such notice, shall not proceed in accordance therewith, then the VILLAGE shall have full power and authority to declare this CONTRACT and the CONTRACTOR in default, and to forfeit the rights of the CONTRACTOR in this CONTRACT.
- 8.2. Upon declaration of CONTRACTOR's default, the VILLAGE may, at its option, call upon the surety to complete the WORK in accordance with the terms of this CONTRACT or may take over the WORK, including any materials on the WORK site as may be suitable and acceptable to the VILLAGE and may complete the WORK by its own forces or on its own account, or may enter into a new contract or contracts for the completion of the WORK, or may use such other methods as shall be required for the completion of the WORK in an acceptable manner as the VILLAGE may in its discretion determine.
- 8.3. All costs and charges incurred by the VILLAGE, together with the cost of completing the WORK shall be deducted from any moneys due or which may become due on this to the CONTRACTOR under this CONTRACT. Following any payment due and

received by the VILLAGE from the CONTRACTOR's surety following default, if the expense so incurred by the VILLAGE is less than the sum paid to the Village by the surety under this CONTRACT for work remaining, the surety shall be entitled to receive the excess difference paid to the VILLAGE. When such CONTRACTOR default costs incurred by the VILLAGE exceeds the sum paid to the VILLAGE for the work remaining under the CONTRACT, the CONTRACTOR and the surety shall be liable and shall pay to the VILLAGE the full cost of such additional expenses.

ARTICLE 9: DISPUTES AND VENUE

9.1. Disputes between the VILLAGE and the CONTRACTOR shall be handled according to the terms of the CONTRACT (including all subsequent approved Change Orders) and applicable Law, with the final decision regarding disputes resting with the Village Manager or his or her designee. All disputes concerning a question of fact under the CONTRACT shall be expressed in writing by the parties and, if within seven (7) days after receipt of such notice the parties have not disposed of the dispute by agreement, the dispute, as it was expressed in writing by the parties, shall be subject to mediation under terms agreed to by the parties. Pending final decision of a dispute hereunder, the parties shall proceed diligently with the performance of the CONTRACT.

9.2. Any legal action taken by either party shall be decided based upon and governed by the laws of the State of Illinois and venue for such disputes shall be Cook County, Illinois.

ARTICLE 10: CONTRACT TIME

10.1. Time is of the essence with respect to all performance time schedules and timely completion of the WORK under the CONTRACT. VILLAGE shall not grant, and CONTRACTOR shall not seek damages for delays. However, VILLAGE shall review a CONTRACTOR's request for additional time, and may at VILLAGE's option and as conditions warrant, grant an increase in the CONTRACT time for delays beyond CONTRACTOR's control and not caused by CONTRACTOR, its Subcontractors or others for whose actions CONTRACTOR is liable.

ARTICLE 11: INSURANCE AND INDEMNIFICATION

11.1. Insurance Requirements

11.1.1. The successful proposer shall, within ten (10) business days of said receipt of notice of award of the CONTRACT, furnish to the VILLAGE a certificate of insurance showing the VILLAGE, its trustees, officers, directors, agents, employees, representatives and assigns as additional insureds to the General Liability and Automobile Liability policies by appropriate endorsement. Such coverages shall be placed with a provider acceptable to the VILLAGE, which is licensed to do business in the State of Illinois, and that maintains a minimum A. M. Best rating of A VII. The insurance coverages afforded under the CONTRACTOR's General Liability insurance policies shall be primary and non-contributory to any insurance carried independently by the

Indemnitees. A Waiver of Subrogation in favor of the Additional Insureds shall apply to General liability and Worker's Compensation. Certificates of insurance must state that the insurer shall provide the VILLAGE with thirty (30) days prior written notice of any change in, or cancellation of required insurance policies. All required insurance shall be maintained by the CONTRACTOR in full force and effect during the life of the CONTRACT, and until such time as all WORK has been approved and accepted by the VILLAGE. This provision constitutes the VILLAGE's continuing demand for such certificates and endorsement(s) or true and correct copies thereof and the obligation to provide such insurance coverage shall be in full force and effect during the life of the CONTRACT. Failure of the VILLAGE to request such certificates and endorsements shall not relieve the CONTRACTOR of these obligations to provide insurance.

11.1.2. The amounts and types of insurance required are defined in Exhibit 1, a copy of which is attached hereto and made a part hereof.

11.1.3. CONTRACTOR shall cause each Subcontractor to maintain insurance of the type specified in Exhibit A. Prior to CONTRACT acceptance, and at any time when requested by the VILLAGE, CONTRACTOR shall furnish copies of certificates of insurance evidencing coverage for each Subcontractor and Sub-subcontractor.

11.2. Indemnification

11.2.1. The CONTRACTOR shall defend, indemnify and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and representatives and assigns, from lawsuits, actions, costs (including attorneys' fees), claims or liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought because of any injuries or damages received or sustained by any person, persons or property on account of any act or omission, neglect or misconduct of said CONTRACTOR, its officers, agents and/or employees arising out of, or in performance of any of the provisions of the CONTRACT DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act" or any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns shall have the right to defense counsel of their choice. The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees, judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

11.2.2. The CONTRACTOR shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any available avenue of appeal of any adverse judgment, without the approval of the VILLAGE and any other indemnified party. The VILLAGE or any other indemnified party, in its or their sole discretion, shall have the option of being represented by its or their own

counsel. If this option is exercised, then the CONTRACTOR shall promptly reimburse the VILLAGE or other indemnified party, upon written demand, for any expenses, including but not limited to court costs, reasonable attorneys' and witnesses' fees and other expenses of litigation incurred by the VILLAGE or other indemnified party in connection therewith.

ARTICLE 12: PERFORMANCE AND PAYMENT BONDS

12.1 The CONTRACTOR shall furnish Performance and Payment Bonds acceptable to the VILLAGE in the full amount of the CONTRACT. Bonds shall be from a surety licensed to do business in Illinois and said surety shall have a minimum A.M. Best rating of A-V. Each Bond shall require a time period during which the Bond can be called limited only to the extent required by Illinois law.

ARTICLE 13: EXECUTION OF CONTRACT

13.1 Execution of the CONTRACT between VILLAGE and CONTRACTOR is contingent upon receipt of required Certificates of Insurance, required signed certifications and required Performance and Payment Bonds.

ARTICLE 14: CHANGES IN THE WORK

14.1. All changes in the WORK must be requested by CONTRACTOR and approved by the VILLAGE via an Authorization to Proceed document bearing the signature of the Project Principle for VILLAGE. Any change order or series of change orders that increase or decrease the CONTRACT value by \$10,000 or more, or that increases or decreases the CONTRACT duration beyond the approved project schedule must be accompanied by a written request from CONTRACTOR justifying the additional cost or change in schedule. Within an agreed upon period of time, VILLAGE will provide a response to CONTRACTOR's Change Order or Time request by providing a determination signed by the VILLAGE or its designee finding that the change requested was not reasonably foreseeable at the time the CONTRACT was signed, the change is germane to the CONTRACT or the change is in the best interest of VILLAGE. Any change increasing the original CONTRACT value by fifty percent (50%) or more must be re-bid by VILLAGE as required by law.

ARTICLE 15: TERMINATION

15.1. VILLAGE may, at any time, terminate the CONTRACT for the VILLAGE's convenience and without cause upon written notice to the CONTRACTOR and payment for all WORK directed to be performed prior to the effective date of termination along with agreed upon reasonable overhead and profit.

EXHIBIT 1

Insurance Requirements

WORKERS COMPENSATION & EMPLOYER LIABILITY

\$500,000 – Each Accident

\$500,000 – Policy Limit

\$500,000 – Each Employee

Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY

\$1,000,000 – Combined Single Limit

Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)

\$1,000,000 – Each Occurrence

\$2,000,000 – General Aggregate Limit

\$1,000,000 – Personal & Advertising Injury

\$2,000,000 – Products/Completed Operations Aggregate

Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)

\$5,000,000 – Each Occurrence

\$5,000,000 – Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation


Any insurance policies providing the coverages required of the Contractor shall be specifically endorsed to identify "The Village of Orland Park, and their respective officers, trustees, directors, employees and agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of operations by or on behalf of the named insured." If the named insureds have other applicable insurance coverage, that coverage shall be deemed to be on an excess or contingent basis. The policies shall also contain a Waiver of Subrogation in favor of the Additional Insureds in regards to General Liability and Workers Compensation coverage's.

PROPOSAL SUMMARY SHEET
RFP # 19-016
Crystal Tree Water Main Lining Stage III

IN WITNESS WHEREOF, the parties hereto have executed this proposal as of date shown below.

Organization Name: Fer-Pal Construction USA LLC
Street Address: 1350 Gasket Drive
City: Elgin State: IL Zip: 60120
Contact Name: Frank Garcea
Phone: 847-214-0103 Fax: 847-214-0104
E-Mail address: fgarcea@ferpalinfrastructure.com

PROPOSAL GRAND TOTAL: \$ 922,722.50

Signature of Authorized Signee: 
Title: Treasurer Date: June 18, 2019

ACCEPTANCE: This proposal is valid for ninety (90) calendar days from the date of submittal.

 ORLAND PARK
CERTIFICATE OF COMPLIANCE

The undersigned Frank Garcea, as Treasurer
(Enter Name of Person Making Certification) (Enter Title of Person Making Certification)

and on behalf of Fer-Pal Construction USA LLC, certifies that:
(Enter Name of Business Organization)

1) BUSINESS ORGANIZATION:

The Proposer is authorized to do business in Illinois: Yes [☒] No []

Federal Employer I.D.#: 26-0531908
(or Social Security # if a sole proprietor or individual)

The form of business organization of the Proposer is (check one):

☐ Sole Proprietor
☐ Independent Contractor (Individual)
☐ Partnership
☒ LLC
☐ Corporation Michigan July 2017
(State of Incorporation) (Date of Incorporation)

2) ELIGIBILITY TO ENTER INTO PUBLIC CONTRACTS: Yes [☒] No []

The Proposer is eligible to enter into public contracts, and is not barred from contracting with any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-4 of the Illinois Criminal Code, or of any similar offense of "Bid-rigging" or "Bid-rotating" of any state or of the United States.

3) SEXUAL HARASSMENT POLICY: Yes [☒] No []

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has been amended to provide that every party to a public contract must have a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a minimum, the following information: (I) the illegality of sexual harassment; (II) the definition of sexual harassment under State law; (III) a description of sexual harassment, utilizing examples; (IV) the vendor's internal complaint process including penalties; (V) the legal recourse, investigative and complaint process available through the Department of Human Rights (the "Department") and the Human Rights Commission (the "Commission"); (VI) directions on how to contact the Department and Commission; and (VII) protection against retaliation as provided by Section 6-101 of the Act. (Illinois Human Rights Act). (emphasis added). Pursuant to 775 ILCS 5/1-103 (M) (2002), a "public contract" includes "...every contract to which the State, any of its political subdivisions or any municipal corporation is a party."

4) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE: Yes ☒ No ☐

During the performance of this Project, Proposer agrees to comply with the "Illinois Human Rights Act", 775 ILCS Title 5 and the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code Section 750, et seq. The

Proposer shall: (I) not discriminate against any employee or applicant for employment because of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an unfavorable discharge from military service; (II) examine all job classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any such underutilization; (III) ensure all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor organization or representative of workers with which it has or is bound by a collective bargaining or other agreement or understanding, a notice advising such labor organization or representative of the Vendor's obligations under the Illinois Human Rights Act and Department's Rules and Regulations for Public Contract; (V) submit reports as required by the Department's Rules and Regulations for Public Contracts, furnish all relevant information as may from time to time be requested by the Department or the contracting agency, and in all respects comply with the Illinois Human Rights Act and Department's Rules and Regulations for Public Contracts; (VI) permit access to all relevant books, records, accounts and work sites by personnel of the contracting agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and Department's Rules and Regulations for Public Contracts; and (VII) include verbatim or by reference the provisions of this Equal Employment Opportunity Clause in every subcontract it awards under which any portion of this Agreement obligations are undertaken or assumed, so that such provisions will be binding upon such subcontractor. In the same manner as the other provisions of this Agreement, the Proposer will be liable for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify the contracting agency and the Department in the event any subcontractor fails or refuses to comply therewith. In addition, the Proposer will not utilize any subcontractor declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations. Subcontract" means any agreement, arrangement or understanding, written or otherwise, between the Proposer and any person under which any portion of the Proposer's obligations under one or more public contracts is performed, undertaken or assumed; the term "subcontract", however, shall not include any agreement, arrangement or understanding in which the parties stand in the relationship of an employer and an employee, or between a Proposer or other organization and its customers. In the event of the Proposer's noncompliance with any provision of this Equal Employment Opportunity Clause, the Illinois Human Right Act, or the Rules and Regulations for Public Contracts of the Department of Human Rights the Proposer may be declared non-responsible and therefore ineligible for future contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations, and this agreement may be canceled or avoided in whole or in part, and such other sanctions or penalties may be imposed or remedies involved as provided by statute or regulation.

5) PREVAILING WAGE COMPLIANCE: Yes ☒ No ☐]

In the manner and to the extent required by law, this contract is subject to the Illinois Prevailing Wage Act and to all laws governing the payment of wages to laborers, workers and mechanics of Contractor or any subcontractor of the Contractor bound to this agreement who is performing services covered by this contract. If awarded the Contract, per 820 ILCS 130 et seq. as amended, Contractor shall pay not less than the prevailing hourly rate of wages, the generally prevailing rate of hourly wages for legal holiday and overtime work, and the prevailing hourly rate for welfare and other benefits as determined by the Illinois Department of Labor or the Village and as set forth in the schedule of prevailing wages for this contract to all laborers, workers and mechanics performing work under this contract (available at <http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx>).

The undersigned Contractor further stipulates and certifies that it has maintained a satisfactory record of Prevailing Wage Act compliance with no significant Prevailing Wage Act violations for the past three (3) years. In accordance with Public Act 94-0515, the Contractor will submit to the Village certified payroll records (to include for every worker employed on the project the name, address, telephone number, social security number, job classification, hourly wages paid in each pay period, number of hours worked each day and starting and ending time of work each day) on a monthly basis, along with a statement affirming that such records are true and accurate, that the wages paid to each worker are not less than the required prevailing rate and that the Contractor is aware that knowingly filing false records is a Class B Misdemeanor.

6) PARTICIPATION IN APPRENTICESHIP AND TRAINING PROGRAM: Yes ☒ No ☐]

Contractor participates in apprenticeship and training programs applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship.

Name of A&T Program: Fer-Pal Construction does have a recognized Apprenticeship Program in the State of Michigan

Brief Description of Program: For this project, Fer-Pal will utilize the services of H2o Infrastructure Inc.,

who is signatory to Local 2 and Local 68 who participate in the Construction & General Laborers'

District Council of Chicago and Vicinity Program. Apprenticeship & Training is provided by the Union


7) TAX CERTIFICATION: Yes ☒ No ☐]

Contractor is current in the payment of any tax administered by the Illinois Department of Revenue, or if it is: (a) it is contesting its liability for the tax or the amount of tax in accordance with procedures established by the appropriate Revenue Act; or (b) it has entered into an agreement with the Department of Revenue for payment of all taxes due and is currently in compliance with that agreement.

AUTHORIZATION & SIGNATURE:

I certify that I am authorized to execute this Certificate of Compliance on behalf of the Contractor set forth on the Proposal, that I have personal knowledge of all the information set forth herein and that all statements, representations, that the Proposal is genuine and not collusive, and information provided in or with this Certificate are true and accurate. The undersigned, having become familiar with the Project specified, proposes to provide and furnish all of the labor, materials, necessary tools, expendable equipment and all utility and transportation services necessary to perform and complete in a workmanlike manner all of the work required for the Project.

ACKNOWLEDGED AND AGREED TO:



Signature of Authorized Officer

Frank Garcea

Name of Authorized Officer

Treasurer

Title

June 18, 2019

Date

REFERENCES

ORGANIZATION	Village of Lombard
ADDRESS	1051 S. Hammerschmidt Ave.
CITY, STATE, ZIP	Lombard, IL, 60148
PHONE NUMBER	(248)756-2626
CONTACT PERSON	Matt Champine - Thomas Engineering
DATE OF PROJECT	June 2016 - Phase 1, March 2017 - Phase 2

ORGANIZATION	City of Southfield
ADDRESS	26000 Evergreen Road
CITY, STATE, ZIP	Southfield, MI, 48076
PHONE NUMBER	(248)752-3739
CONTACT PERSON	Larry Sirls
DATE OF PROJECT	2008, 2010, 2012, 2013, 2014, 2015, 2016, 2017, 2019

ORGANIZATION	City of Minneapolis
ADDRESS	350 South 5th Street
CITY, STATE, ZIP	Minneapolis, Minnesota, 55415
PHONE NUMBER	(612)763-5600
CONTACT PERSON	Robert Ervin
DATE OF PROJECT	2010, 2011, 2012, 2013, 2014, 2016, 2018

Proposer's Name & Title:	Frank Garcea, Treasurer
Signature and Date:	

INSURANCE REQUIREMENTS

Please submit a policy Specimen Certificate of Insurance showing bidder's current coverage's

WORKERS COMPENSATION & EMPLOYER LIABILITY

\$1,000,000 – Each Accident \$1,000,000 – Policy Limit

\$1,000,000 – Each Employee

Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY

\$1,000,000 – Combined Single Limit

Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)

\$1,000,000 – Each Occurrence \$2,000,000 – General Aggregate Limit

\$1,000,000 – Personal & Advertising Injury

\$2,000,000 – Products/Completed Operations Aggregate

Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)

\$5,000,000 – Each Occurrence \$5,000,000 – Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

Any insurance policies providing the coverages required of the Contractor shall be specifically endorsed to identify "The Village of Orland Park, and their respective officers, trustees, directors, employees and agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of operations by or on behalf of the named insured." If the named insureds have other applicable insurance coverage, that coverage shall be deemed to be on an excess or contingent basis. The policies shall also contain a Waiver of Subrogation in favor of the Additional Insureds in regards to General Liability and Workers Compensation coverage's. The certificate of insurance shall also state this information on its face. Any insurance company providing coverage must hold an A VII rating according to Best's Key Rating Guide. Permitting the contractor, or any subcontractor, to proceed with any work prior to our receipt of the foregoing certificate and endorsement however, shall not be a waiver of the contractor's obligation to provide all of the above insurance.

The proposer agrees that if they are the selected contractor, within ten days after the date of notice of the award of the contract and prior to the commencement of any work, you will furnish evidence of Insurance coverage providing for at minimum the coverages and limits described above directly to the Village of Orland Park, Denise Domalewski, Contract Administrator, 14700 S. Ravinia Avenue, Orland Park, IL 60462. Failure to provide this evidence in the time frame specified and prior to beginning of work may result in the termination of the Village's relationship with the selected proposer.

ACCEPTED & AGREED THIS 18th DAY OF June, 2019

Signature

Frank Garcea, Treasurer

Printed Name & Title

Authorized to execute agreements for:

Fer-Pal Construction USA LLC

Name of Company



CERTIFICATE OF INSURANCE AND INSURANCE UNDERTAKING

This is to certify to (certificate holder)	The Village of Orland Park 14700 South Ravinia Avenue Orland Park, IL 60462				
Name of Insured.	Fer-Pal Construction USA, LLC				
Address of Insured	1350 Gasket Drive, Elgin, IL 60120				
Description of Insured's Operations:	Trenchless Watermain Repairs & Rehabilitation Services				
POLICY TYPE	INSURER	POLICY NUMBER	EXPIRY DATE 12:01 am MM/DD/YY	LIMITS	
COMMERCIAL GENERAL LIABILITY	Zurich Insurance Company Ltd.	GLO4845846	12/31/19	\$ 1,000,000	Each Occurrence Limit
				\$ 1,000,000	Aggregate Limit-Products & Completed Operations
				\$ 2,000,000	General Aggregate Limit
AUTOMOBILE LIABILITY	Zurich Insurance Company Ltd.	BAP0399353	12/31/19	\$ 1,000,000	Inclusive Limits - Bodily Injury & Property Damage Combined
UMBRELLA LIABILITY (in excess of CGL, and Automobile liability)	Zurich American Insurance Co.	8613339	12/31/19	\$ 9,000,000	Each Occurrence & Aggregate Limit
POLLUTION LIABILITY	Liberty Mutual Insurance Co.	003471701	03/11/20	\$ 2,000,000	
RE: Crystal Tree Water Main Lining Stage III CONTRACT NO.: 19-016					
This is to certify that the above policies of insurance, subject to their terms, conditions, and exclusions, have been issued and are at present in force for the Insured named above with the specified insurer, inclusive of those (if any) that will be placed including all required additional insureds should notice of award be issued to the above named Insured.					
RDA Inc. 290 Rowntree Dairy Road Woodbridge, ON L4L 9J7 (T)905-652-8680 (F) 905-652-8688		DATE: June 12, 2019		 RDA Inc. AUTHORIZED REPRESENTATIVE	



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

05/17/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER DSP Insurance 1900 E. Golf Road Suite 650 Schaumburg IL 60173	CONTACT NAME: PHONE (A/C, No, Ext): (847) 934-6100 FAX (A/C, No) (847) 934-6186 E-MAIL ADDRESS: INSURER(S) AFFORDING COVERAGE INSURER A: Continental Indemnity Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:
INSURED Fer-Pal Construction USA LLC 1350 Gasket Drive Elgin IL 60120	(847) 214-0103 NAIC # 28258

COVERAGES

CERTIFICATE NUMBER: Cert ID 23836

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD: WVO	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY CLAIMS-MADE ☐ OCCUR ☐ GEN'L AGGREGATE LIMIT APPLIES PER POLICY ☐ PRO-JECT ☐ LOC ☐ OTHER ☐					EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY ANY AUTO ALL OWNED AUTOS HIRED AUTOS SCHEDULED AUTOS NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB EXCESS LIAB DED RETENTION \$	OCCUR ☐ CLAIMS-MADE ☐				EACH OCCURRENCE \$ AGGREGATE \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N N/A	37-228538-02-01	06/25/2018	06/25/2019	X PER STATUTE OTHER EL EACH ACCIDENT \$ 1,000,000 EL DISEASE - EA EMPLOYEE \$ 1,000,000 EL DISEASE - POLICY LIMIT \$ 1,000,000 \$ \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Contract No: 19-016 Crystal Tree Water Main Lining Stage III

A Waiver of Subrogation in favor of The Village of Orland Park, and their respective officers, trustees, directors, employees and agents applies with respect to Workers Compensation when required by written contract.

CERTIFICATE HOLDER**CANCELLATION**

Village of Orland Park

14700 S. Ravinia Avenue

Orland Park IL 60462

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01)

The ACORD name and logo are registered marks of ACORD



ORLAND PARK

RFP 19-016

Crystal Tree Water Main Lining Phase II

Unit Price Sheet

The Estimated Quantities table below includes a column for Unit Price. The Unit Price will be used as a cost basis in change orders to request additional quantity of the item not shown on the final approved engineering drawings. Failure to provide the unit price may result in rejection of the proposal.

Item No.	Item Description	Quantity	Units	Unit Price	Price
1	8" DIWM lining	3,575	LF	\$163.50	\$ 584,512.50 -
2	1" Water Service	95	EACH	\$775.00	\$ 73,625.00 -
3	B-Boxes	0	EACH	\$450.00	\$ - -
4	8" Valve in 60" Vault	9	EACH	\$12,655.00	\$ 113,895.00 -
5	Fire Hydrant	7	EACH	\$16,650.00	\$ 116,550.00 -
6	8" RW Gate Valve	0	EACH	\$4,660.00	\$ - -
7	Trench Backfill	1600	CY	\$1.35	\$ 2,160.00 -
8	Sidewalk Replacement	0	SF	\$35.00	\$ - -
9	Bit. Asphalt Pavement - 4"	0	SY	\$30.00	\$ - -
10	Bit. Asphalt Driveway Replacement - 2"	0	SY	\$25.00	\$ - -
11	Concrete Driveway 8"	0	SF	\$45.00	\$ - -
12	Brick Pavers	0	SF	\$35.00	\$ - -
13	Turf Restoration (Sod)	1200	SY	\$26.65	\$ 31,980.00 -

TOTAL \$ 922,722.50 -

(Enter this amount as Proposal Grand Total On
Proposal Summary Sheet)

Date: June 18, 2019

Company Name: Fer-Pal Construction USA LLC

Name: Frank Garcea

Title: Treasurer

SUBCONTRACTORS

FER-PAL utilizes Subcontractor services on a per project basis. Preferred Subcontractors are selected based on years of experience in construction, the ability to supply maintained equipment to ensure each job is handled with care, expertise and professionalism and provide highly trained and qualified work force with Health and Safety as the core foundation. Passion for quality has generated credibility and has built long-standing relationships with our Subcontractors.

All Subcontractor work will be monitored and supervised by our Project Manager. FER-PAL's quality control programs and procedures will be implemented to control the quality of all portions of the Work that are to be performed by Subcontractors or Suppliers.

Upon award and following the preconstruction meeting with the Owner, FER-PAL will schedule a preconstruction meeting with the project designated FER-PAL Team and the Subcontractor's Team. Review will include but not limited to Work Plan, scheduling, Health & Safety Regulations, Insurance requirements and Claims indemnification.

The Subcontractor will be provided with copies of related instructions, procedures and contract specifications. The Subcontractor shall perform the Work safely and in accordance with the requirements of the Contract and Owner's principles of safety and the Occupational Safety & Health Administration.

For this project, FER-PAL will utilize the services of H2o Infrastructure Inc. to perform the scope of work as per the Village of Orland Park's contract specifications under the direction of FER-PAL's Management/Project Team.





CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
09/10/2019

PRODUCER RDA Inc. 290 Rowntree Dairy Road Woodbridge, ON L4L 9J7	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.	
	INSURERS AFFORDING COVERAGE	NAIC #
INSURED Fer-Pal Construction USA, LLC 1350 Gasket Drive Elgin, IL 60120	INSURER A: Zurich Insurance Company Ltd.	
	INSURER B: Liberty Mutual Insurance Co.	
	INSURER C:	
	INSURER D:	
	INSURER E:	

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR	ADD'L	TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YYYY)	POLICY EXPIRATION DATE (MM/DD/YYYY)	LIMITS
A	X	GENERAL LIABILITY ☒ COMMERCIAL GENERAL LIABILITY ☐ CLAIMS MADE ☒ OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: ☐ POLICY ☒ PROJECT ☐ LOC	GLO4845846	12/31/2018	12/31/2019	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 1,000,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COM/OP AGG \$ 1,000,000
A	X	AUTOMOBILE LIABILITY ☒ ANY AUTO ☐ ALL OWNED AUTOS ☐ SCHEDULED AUTOS ☒ HIRED AUTOS ☒ NON-OWNED AUTOS	BAP0399353	01/15/2019	12/31/2019	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ 1,000,000 BODILY INJURY (Per accident) \$ 1,000,000 PROPERTY DAMAGE (Per accident) \$ 1,000,000
		GARAGE LIABILITY ☐ ANY AUTO	N/A			AUTO ONLY - EA ACCIDENT \$ OTHER THAN EA ACC \$ AUTO ONLY: AGG \$
A	X	EXCESS / UMBRELLA LIABILITY ☒ OCCUR ☐ CLAIMS MADE DEDUCTIBLE ☒ RETENTION \$ NIL	8613339	12/31/2018	12/31/2019	EACH OCCURRENCE \$ 9,000,000 AGGREGATE \$ 9,000,000 \$ \$ \$
		WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? ☐ Y/N (Mandatory in NH) If yes, describe under SPECIAL PROVISIONS below	N/A			☒ WC STATUTORY LIMITS ☐ OTHER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
B		OTHER Pollution Liability	003481701	03/11/2019	03/11/2020	\$2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

PROJECT: Contract No.: RFP 19-016 - Crystal Tree Water Main Lining Phase II (Stage III) Design-Build

Village of Orland Park is/are added as Additional Insured with respect to liability arising out of the Named Insured's operations for the project noted above.

CERTIFICATE HOLDER

Village of Orland Park
14700 S. Ravinia Ave.
Orland Park, IL 60462

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BY MAIL ONLY TO THE CERTIFICATE HOLDER'S ADDRESS AS SHOWN ON THE POLICY.

AUTHORIZED REPRESENTATIVE

RDA Inc.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

09/09/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER DSP Insurance 1900 E. Golf Road Suite 650 Schaumburg IL 60173	CONTACT NAME: Carol L Hammond PHONE (A/C, No, Ext): (847) 934-6100 E-MAIL ADDRESS: chammond@dspins.com FAX (A/C, No): (847) 934-6186
INSURED Fer-Pal Construction USA LLC 1350 Gasket Drive Elgin IL 60120	INSURER(S) AFFORDING COVERAGE INSURER A: Continental Indemnity Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:
(847) 214-0103	NAIC # 28258

COVERAGES**CERTIFICATE NUMBER:** Cert ID 27086**REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY ☐ CLAIMS-MADE ☐ OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: ☐ POLICY ☐ PROJECT ☐ LOC OTHER:					EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence) MED EXP (Any one person) PERSONAL & ADV INJURY GENERAL AGGREGATE PRODUCTS - COMP/OP AGG
	AUTOMOBILE LIABILITY ☐ ANY AUTO ☐ ALL OWNED AUTOS ☐ HIRED AUTOS ☐ SCHEDULED AUTOS ☐ NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Ea accident) BODILY INJURY (Per person) BODILY INJURY (Per accident) PROPERTY DAMAGE (Per accident)
	UMBRELLA LIAB EXCESS LIAB ☐ OCCUR ☐ CLAIMS-MADE DED RETENTION \$					EACH OCCURRENCE AGGREGATE
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N N/A	37-228538-02-02	06/25/2019	06/25/2020	☒ PER STATUTE ☐ OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
						\$ \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Contract No: 19-016 Crystal Tree Water Main Lining Phase II Stage III Design-Build

A Waiver of Subrogation in favor of The Village of Orland Park, and their respective officers, trustees, directors, employees and agents applies with respect to Workers Compensation when required by written contract.

CERTIFICATE HOLDER**CANCELLATION**

Village of Orland Park 14700 S. Ravinia Avenue Orland Park IL 60462	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
---	---

© 1988-2014 ACORD CORPORATION. All rights reserved.



THE GUARANTEE COMPANY OF NORTH AMERICA USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

Phone: 248-281-0281 Fax: 248-750-0431

www.gcna.com

COPY

Bid Bond

CONTRACTOR:

(Name, legal status and address)

Fer-Pal Construction USA, LLC

1350 Gasket Dr.

Eglin, IL 60120

Bid No : TS8025584-5

SURETY:

(Name, legal status and principal place of business)

The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

OWNER:

(Name, legal status and address)

Village of Orland Park

14700 South Ravinia Ave

Orland Park, IL 60462

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: 10% of Tender Amount

PROJECT:

(Name, location or address and Project number, if any)

Contract No 19-016


Crystal Tree Water Main Lining Stage III

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.


If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 12th day of June, 2019.


Lucy Filice


(Witness)


Maria Suarez

(Witness)

Fer-Pal Construction USA, LLC


Principal (Seal)


Frank Garcea, Treasurer

(Title)

The Guarantee Company of North America USA

(Surety)


Corey Pettit, Attorney-In-Fact

(Title), (Seal)

The language in this document conforms exactly to the language used in AIA Document A310 – Bid Bond 2010 edition.



The Guarantee Company of North America USA
Southfield, Michigan

POWER OF ATTORNEY

NOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

Irene LeBlanc, Theresa Hedberg, Dina Amaro-Elias, Richard Longland, Paul Hollingworth, Yves Boilard, Benoit Phénix, Nathalie Sanscartier, Cheryl Best-Pope, Olga Iankine, Dan Fletcher, Michel Bourque, François Forget, Nelson de Quintal, Pamela Martin, Chelsea Fish, Greg Forsythe, Korey Pettit, Maryse Bertrand, Kim Roberts, David Thorpe, Bryan Kechnie, Thomas Mateo, Maria Suarez, Jennifer Love, Paul McAvoy, Justin Eccleston, Farah Harun, Kiru Ratnasingham, James Harris, Fadl Mortada
The Guarantee Company of North America

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise.

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the principal office.

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article IX, Section 9.03 of the By-Laws adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31st day of December, 2003. The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority:

1. To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and
2. To revoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below
3. In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.
4. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner – Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting duly called and held on the 6th day of December 2011, of which the following is a true excerpt:

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and such signature and seal when so used shall have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and its corporate seal to be affixed by its authorized officer, this 1st day of March, 2018.



THE GUARANTEE COMPANY OF NORTH AMERICA USA

Stephen C. Ruschak, President & Chief Operating Officer

Randall Musselman, Secretary

STATE OF MICHIGAN
County of Oakland

On this 1st day of March, 2018 before me came the individuals who executed the preceding instrument, to me personally known, and being by me duly sworn, said that each is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of said Company.



Cynthia A. Takai
Notary Public, State of Michigan
County of Oakland
My Commission Expires February 27, 2024
Acting in Oakland County

IN WITNESS WHEREOF, I have hereunto set my hand at The Guarantee Company of North America USA offices the day and year above written.

I, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which is still in full force and effect.



IN WITNESS WHEREOF, I have thereunto set my hand and attached the seal of said Company this

10th day of June, 2019

Randall Musselman, Secretary

THE GUARANTEE COMPANY OF NORTH AMERICA USA
Home Office, Southfield, Michigan
STATUTORY BALANCE SHEET
December 31, 2018

ASSETS

Cash and Short-Term Investments	\$ 88,508,407
Marketable Securities	151,857,941
Premium and Agents Balances (under 90 days)	5,007,524
Reinsurance Receivable on paid losses	529,666
Accrued Interest and Dividends	812,435
Net Deferred Tax Asset	1,637,933
Other Assets	<u>1,195,275</u>
Total Admitted Assets	<u>\$249,549,181</u>

LIABILITIES

Reserve for Losses and Loss Adjustment Expenses	\$ 9,077,422
Unearned Premium Reserve	22,744,950
Accrued Expenses	4,210,825
Ceded Reinsurance Premiums Payable	1,207,940
Taxes, Licenses and Fees Payable	374,668
Federal Income Tax Payable	296,413
Funds Held	9,869,832
Other Liabilities	<u>1,844,929</u>
Total Liabilities	<u>\$ 49,626,979</u>


CAPITAL AND SURPLUS

Common Stock and Paid-In Capital	\$144,020,970
Surplus	<u>55,901,232</u>
Total Policyholders' Surplus	<u>\$199,922,202</u>
Total Liabilities, Capital and Surplus	<u>\$249,549,181</u>


State of Michigan
County of Oakland

Stephen C. Ruschak being duly sworn, says: That he is the President & COO of The Guarantee Company of North America USA; that said company is a corporation duly organized, existing, and engaged in business as a surety by virtue of the laws of the State of Michigan, and has duly complied with all the requirements of the laws of said state applicable to said company and is duly qualified to act as surety under such laws; that said company has also complied with and is duly qualified to act as surety under the Act of Congress of July 30, 1947, as amended (6 U.S.C. 6-13); that the foregoing is a full, true and correct statement of the financial condition of said company on the 31st day of December 2018.

Sworn to before me this 19th day of March 2019.


Notary

Cynthia A. Takai
Notary Public, State of Michigan
County of Oakland
My Commission Expires February 27, 2024
Acting in Oakland County


Stephen C. Ruschak, President & COO



The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

Phone: 248-281-0281 Fax: 248-750-0431

www.gcna.com

PAYMENT BOND

CONTRACTOR

(Name, legal status and address)

Fer-Pal Construction USA, LLC

1350 Gasket Dr.

Elgin, IL 60120

OWNER

(Name, legal status and address)

Village of Orland Park

14700 South Ravinia Ave.

Orland Park, IL 60462

CONSTRUCTION CONTRACT

Date: ~~August 19, 2019~~ September 3, 2019

Amount: (\$ 922,722.50)

Nine Hundred Twenty Two Thousand Seven Hundred Twenty Two

-----Dollars 50/100

Description

(Name and location):

Contract No. RFP 19-016; Crystal Tree Water Main

Lining Phase II (Stage III) Design Build

Bond No.: TS5238988

BOND

Date (Not earlier than Construction Contract Date): September 10th, 2019

Amount: Nine Hundred Twenty Two Thousand Seven Hundred Twenty Two -----Dollars 50/100

(\$ 922,722.50)

Modifications to this Bond: ☒ None

☐ See Section 18

CONTRACTOR AS PRINCIPAL

Company: (Corporate Seal)

Fer-Pal Construction USA, LLC

1350 Gasket Dr.

Elgin, IL 60120

Signature:

Name & Title: Frank Garcea, Treasurer

(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY – Name, Address and Telephone)

AGENT or BROKER:

OWNER'S REPRESENTATIVE (Architect, Engineer or other party):

SURETY

(Name, legal status and principal place of business)

The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contract, Surety, Owner or other party shall be considered plural where applicable.

AIA Document A312-2010 combines two separate bonds, a Performance Bond and a Payment Bond, into one form. This is not a single combined Performance and Payment Bond.

SURETY

Company: (Corporate Seal)

The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

Signature:

Name & Title: Maria Suarez, Attorney-In-Fact

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds harmless the owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety's expense defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety's obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the contractor,

- .1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were, or equipment was, furnished or supplied or for whom the labor was done or performed, within ninety (90) days after having last performed labor or last furnished materials or equipment included in the Claim; and
- .2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the surety (at the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a Claimant's obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly and at the Surety's expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety's failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its obligations under Section 7.1 or Section 7.2, the surety shall indemnify the Claimant for the reasonable attorney's fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond.

By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and the Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the contractor that are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions confirming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 DEFINITIONS

§ 16.1 **Claim.** A written statement by the claimant including at a minimum:

- .1 the name of the Claimant;
- .2 the name of the person for whom the labor was done, or materials or equipment furnished;
- .3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was furnished for use in the performance of the Construction Contract;
- .4 a brief description of the labor, materials or equipment furnished;
- .5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in the performance of the Construction Contract;
- .6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the Claim;
- .7 the total amount of previous payments received by the Claimant; and
- .8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the Claim.

§ 16.2 **Claimant.** An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic's lien or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas power light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 **Construction Contract.** The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and all changes made to the agreement and the Contract Documents.

§ 16.4 **Owner Default.** Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 16.5 **Contract Documents.** All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§18 **Modifications to this bond are as follows:**

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL

Company: _____ (Corporate Seal)

Signature: _____

Name & Title: _____

Address:

SURETY

Company: _____ (Corporate Seal)

Signature: _____

Name & Title: _____

Address:



The Guarantee Company of North America USA
Southfield, Michigan

POWER OF ATTORNEY

NOW ALL BY THESE PRESENTS: That THE GUARANTEE COMPANY OF NORTH AMERICA USA, a corporation organized and existing under the laws of the State of Michigan, having its principal office in Southfield, Michigan, does hereby constitute and appoint

Irene LeBlanc, Theresa Hedberg, Dina Amaro-Elias, Richard Longland, Paul Hollingworth, Yves Boilard, Benoit Phénix, Nathalie Sanscartier, Cheryl Best-Pope, Olga Iankine, Dan Fletcher, Michel Bourque, François Forget, Nelson de Quintal, Pamela Martin, Sean Deakin, Chelsea Fish, Greg Forsythe, Korey Pettit, Maryse Bertrand, Kim Roberts, David Thorpe, Bryan Kechnie, Thomas Mateo, Maria Suarez, Jennifer Love, Paul McAvoy, Justin Eccleston, Farah Harun, Kiru Ratnasingham, James Harris, Fadi Mortada
The Guarantee Company of North America USA

its true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise.

The execution of such instrument(s) in pursuance of these presents, shall be as binding upon THE GUARANTEE COMPANY OF NORTH AMERICA USA as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at the principal office.

The Power of Attorney is executed and may be certified so, and may be revoked, pursuant to and by authority of Article IX, Section 9.03 of the By-Laws adopted by the Board of Directors of THE GUARANTEE COMPANY OF NORTH AMERICA USA at a meeting held on the 31st day of December, 2003. The President, or any Vice President, acting with any Secretary or Assistant Secretary, shall have power and authority:

1. To appoint Attorney(s)-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof; and
2. To revoke, at any time, any such Attorney-in-fact and revoke the authority given, except as provided below
3. In connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given to the Attorney-in-Fact includes any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts required by the State of Florida Department of Transportation. It is fully understood that consenting to the State of Florida Department of Transportation making payment of the final estimate to the Contractor and/or its assignee, shall not relieve this surety company of any of its obligations under its bond.
4. In connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given to the Attorney-in-Fact cannot be modified or revoked unless prior written personal notice of such intent has been given to the Commissioner – Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of the Company adopted at a meeting duly called and held on the 6th day of December 2011, of which the following is a true excerpt:

RESOLVED that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, contracts of indemnity and other writings obligatory in the nature thereof, and such signature and seal when so used shall have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, THE GUARANTEE COMPANY OF NORTH AMERICA USA has caused this instrument to be signed and its corporate seal to be affixed by its authorized officer, this 1st day of March, 2018.



THE GUARANTEE COMPANY OF NORTH AMERICA USA

Stephen C. Ruschak, President & Chief Operating Officer

Randall Musselman, Secretary

STATE OF MICHIGAN
County of Oakland

On this 1st day of March, 2018 before me came the individuals who executed the preceding instrument, to me personally known, and being by me duly sworn, said that each is the herein described and authorized officer of The Guarantee Company of North America USA; that the seal affixed to said instrument is the Corporate Seal of said Company; that the Corporate Seal and each signature were duly affixed by order of the Board of Directors of said Company.



Cynthia A. Takai
Notary Public, State of Michigan
County of Oakland

My Commission Expires February 27, 2024

Acting in Oakland County

IN WITNESS WHEREOF, I have hereunto set my hand at The Guarantee Company of North America USA offices the day and year above written.

I, Randall Musselman, Secretary of THE GUARANTEE COMPANY OF NORTH AMERICA USA, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney executed by THE GUARANTEE COMPANY OF NORTH AMERICA USA, which is still in full force and effect.



IN WITNESS WHEREOF, I have thereunto set my hand and attached the seal of said Company this 10th day of September, 2019

Randall Musselman, Secretary

THE GUARANTEE COMPANY OF NORTH AMERICA USA
Home Office, Southfield, Michigan
STATUTORY BALANCE SHEET
December 31, 2018

ASSETS

Cash and Short-Term Investments	\$ 88,508,407
Marketable Securities	151,857,941
Premium and Agents Balances (under 90 days)	5,007,524
Reinsurance Receivable on paid losses	529,666
Accrued Interest and Dividends	812,435
Net Deferred Tax Asset	1,637,933
Other Assets	<u>1,195,275</u>
Total Admitted Assets	<u>\$249,549,181</u>

LIABILITIES

Reserve for Losses and Loss Adjustment Expenses	\$ 9,077,422
Unearned Premium Reserve	22,744,950
Accrued Expenses	4,210,825
Ceded Reinsurance Premiums Payable	1,207,940
Taxes, Licenses and Fees Payable	374,668
Federal Income Tax Payable	296,413
Funds Held	9,869,832
Other Liabilities	<u>1,844,929</u>
Total Liabilities	<u>\$ 49,626,979</u>

CAPITAL AND SURPLUS

Common Stock and Paid-In Capital	\$144,020,970
Surplus	<u>55,901,232</u>
Total Policyholders' Surplus	<u>\$199,922,202</u>
Total Liabilities, Capital and Surplus	<u>\$249,549,181</u>

State of Michigan
County of Oakland

Stephen C. Ruschak being duly sworn, says: That he is the President & COO of The Guarantee Company of North America USA; that said company is a corporation duly organized, existing, and engaged in business as a surety by virtue of the laws of the State of Michigan, and has duly complied with all the requirements of the laws of said state applicable to said company and is duly qualified to act as surety under such laws; that said company has also complied with and is duly qualified to act as surety under the Act of Congress of July 30, 1947, as amended (6 U.S.C. 6-13); that the foregoing is a full, true and correct statement of the financial condition of said company on the 31st day of December 2018.

Sworn to before me this 19th day of March 2019.


Notary
Cynthia A. Takai
Notary Public, State of Michigan
County of Oakland
My Commission Expires February 27, 2024
Acting In Oakland County


Stephen C. Ruschak, President & COO



**THE
GUARANTEE™**

The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

Phone: 248-281-0281 Fax: 248-750-0431

www.gcna.com

PERFORMANCE BOND

CONTRACTOR

(Name, legal status and address)

Fer-Pal Construction USA, LLC

1350 Gasket Dr.

Elgin, IL 60120

OWNER

(Name, Legal Status and address)

Village of Orland Park

14700 South Ravinia Ave.

Orland Park, IL 60462

CONSTRUCTION CONTRACT

Date: ~~August 10th, 2019~~ September 3, 2019

Amount: (\$ 922,722.50)

Nine Hundred Twenty Two Thousand Seven Hundred Twenty Two--

Dollars 50/100

Description (Name and Location):

Contract No. RFP 19-016; Crystal Tree Water Main

Lining Phase II (Stage III) Design Build

Bond No.: TS5238988

BOND

Date (Not earlier than Construction Contract Date): September 10th, 2019

Amount: Nine Hundred Twenty Two Thousand Seven Hundred Twenty Two--Dollars 50/100

(\$ 922,722.50)

Modifications to this Bond: ☒ None

☐ See Section 16

CONTRACTOR AS PRINCIPAL

Company: (Corporate Seal)

Fer-Pal Construction USA, LLC

1350 Gasket Dr.

Elgin, IL 60120

Signature:

Name & Title: Frank Garcea, Treasurer

SURETY

(Name, legal status and principal place of business)

The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contract, Surety, Owner or other party shall be considered plural where applicable.

AIA Document A312-2010 combines two separate bonds, a Performance Bond and a Payment Bond, into one form. This is not a single combined Performance and Payment Bond.

SURETY

Company: (Corporate Seal)

The Guarantee Company of North America USA

One Towne Square, Suite 1470

Southfield, Michigan 48076

Signature:

Name & Title: Maria Suarez, Attorney-In-Fact

(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY – Name, Address and Telephone)

AGENT or BROKER:

OWNER'S REPRESENTATIVE

(Architect, Engineer or other party):

§ 1 The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise after:

- .1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among the Owner, Contractor and Surety to discuss the Contractor's performance. If the Owner does not request a conference, the Surety may, within five (5) business days after receipt of the Owner's notice, request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default;
- .2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and
- .3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to the extent the surety demonstrates actual prejudice.

§ 5 When the owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety's expense take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and a contractor selected with the Owner's concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:

- .1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, make payment to the Owner; or

.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the surety shall be deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for

.1 the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract:

.2 additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Section 5; and

.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after a declaration of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 14 DEFINITIONS

§ 14.1 **Balance of the Contract Price.** The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have been made, including allowance to the Contractor of any

amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.

§ 14.2 **Construction Contract.** The agreement between the Owner and the Contractor identified on the cover page, including all Contract Documents and changes made to the agreement and the contract Documents.

§ 14.3 **Contractor Default.** Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to comply with a material term of the Construction Contract.

§ 14.4 **Owner Default.** Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 14.5 **Contract Documents.** All the documents that comprise the agreement between the Owner and the Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL

Company: _____ (Corporate Seal)

Signature: _____

Name & Title: _____

Address _____

SURETY

Company: _____ (Corporate Seal)

Signature: _____

Name & Title: _____

Address _____
