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PRIMARY CONTACT:
John Mayer, PE, CFM
Project Manager/Principal
3S701 West Avenue, Suite 150
Warrenville, IL 60555
P: 630-393-3060 x1043
jmayer@eraconsultants.com



Bureau of Design and Environment
Prepared By: Consultant

PAYROLL ESCALATION TABLE
FIXED RAISES

FIRM NAME DATE 05/06/21
PRIME/SUPPLEMENT PTB-ITEM# 185
Prepared By

CONTRACT TERM 12 MONTHS OVERHEAD RATE 125.44%
START DATE 6/15/2021 COMPLEXITY FACTOR 0
RAISE DATE 7/1/2021 % OF RAISE 2%

END DATE 6/14/2022

ESCALATION PER YEAR

year First date Last date Months % of Contract
0 6/15/2021 7/1/2021 1 8.33%
1 7/2/2021 6/1/2022 11 93.50%

The total escalation = 1.83%

Engineering Resource Assoc
Prime
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Bureau of Design and Environment
Prepared By: Consultant

FIRM NAME Engineering Resource AsDATE 05/06/21
PRIME/SUPPLEMENT Prime
PTB-ITEM # 185

ESCALATION FACTOR 1.83%
Note: Rates should be capped on the AVG 1 tab as necessary

IDOT
CLASSIFICATION PAYROLL RATES CALCULATED RATE

ON FILE
John Mayer $70.00 $71.28
Professional Engineer V $75.00 $76.38
Professional Engineer IV $65.50 $66.70
Professional Engineer III $56.92 $57.96
Drew Kustusch $46.13 $46.98
Professional Engineer I $37.32 $38.00
Structural Engineer IV $65.00 $66.19
Structural Engineer III $45.00 $45.83
Staff Engineer III $41.25 $42.01
Staff Engineer II $34.00 $34.62
Abby Zielinski $31.50 $32.08
Rick Tanner $42.67 $43.45
Engineering Technician IV $38.50 $39.21
Cody Frovarp $30.50 $31.06
Engineering Intern II $25.00 $25.46
Engineering Intern I $16.33 $16.63
Erin Pande $51.00 $51.94
Brad Earnest $27.38 $27.88
Tim Martinek $47.00 $47.86
Surveyor III $33.25 $33.86
Administrative Staff IV $37.00 $37.68
Administrative Staff III $30.00 $30.55
Administrative Staff II $24.50 $24.95
Engineering Technician II $27.00 $27.50
Professional Surveyor I $43.00 $43.79
Rick Costa $25.50 $25.97
Administrative Director $47.00 $47.86

PAYROLL RATES
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Bureau of Design and Environment
Prepared By: Consultant

COST ESTIMATE OF CONSULTANT SERVICES

FIRM Engineering Resource Assoc DATE 05/06/21
PTB-ITEM # 185 OVERHEAD RATE 125.44%
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0

DBE OVERHEAD SERVICES % OF
DROP ITEM MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND
BOX FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL

(A) (B) ( C ) (D) (E) (G) (H) (B-G)
Project Mgmt & QA/QC 36 2,124         2,664             701            - 5,489           2.81%
Regular Meetings/Coord 158 6,833         8,572             150 2,255         - 17,810         9.13%
Data Gathering 52 1,948         2,444             100 643            - 5,135           2.63%
Wetland Det/Delineation 78 2,728         3,422             150 900            - 7,200           3.69%
Topo Route Surv & Base Plan 252 9,107         11,423           250 3,005         - 23,785         12.20%
Concept Alignment Dev 124 5,203         6,527             1,717         - 13,447         6.90%
Public Meeting 52 2,271         2,849             250 750            - 6,120           3.14%
Property Acquisition Ident 76 3,309         4,151             1,092         - 8,552           4.39%
Env Survey Request 98 3,422         4,293             100 1,129         - 8,944           4.59%
Prel Env Site Assessment 70 2,443         3,065             100 806            - 6,414           3.29%
Section 4(f) Eval Report 66 2,644         3,317             150 873            - 6,984           3.58%
Preliminary Engineering 420 17,568       22,037           250 5,797         - 45,652         23.41%
Cost Opinion Preparation 88 3,532         4,430             1,165         - 9,127           4.68%
Prelim Dev Report (PDR) 180 7,236         9,076             500 2,388         - 19,200         9.85%
Grant Appl Assistance 100 4,218         5,291             250 1,392         - 11,151         5.72%

- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 
- - - - - 

Subconsultant DL 0 - 
TOTALS 1850 74,586       93,561           2,250         24,613       - - 195,010       100.00%

168,147
DBE 0.00%

COST PLUS FIXED FEE
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Bureau of Design and Environment
Prepared By: Consultant

AVERAGE HOURLY PROJECT RATES

FIRM Engineering Resource Assoc
PTB-ITEM# 185 DATE 05/06/21
PRIME/SUPPLEMENT Prime

SHEET 1 OF 5

PAYROLL AVG TOTAL PROJ. RATES Project Mgmt & QA/QC Regular Meetings/Coord Data Gathering Wetland Det/Delineation Topo Route Surv & Base Plan
HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
John Mayer 71.28 152.0 8.22% 5.86 16 44.44% 31.68 24 15.19% 10.83 2 3.85% 2.74 8 3.17% 2.26
Professional Engineer V 76.38 0.0
Professional Engineer IV 66.70 0.0
Professional Engineer III 57.96 4.0 0.22% 0.13 4 11.11% 6.44
Drew Kustusch 46.98 308.0 16.65% 7.82 16 44.44% 20.88 34 21.52% 10.11 8 15.38% 7.23 2 2.56% 1.20 8 3.17% 1.49
Professional Engineer I 38.00 0.0
Structural Engineer IV 66.19 0.0
Structural Engineer III 45.83 0.0
Staff Engineer III 42.01 0.0
Staff Engineer II 34.62 0.0
Abby Zielinski 32.08 728.0 39.35% 12.62 84 53.16% 17.05 24 46.15% 14.81 8 10.26% 3.29 32 12.70% 4.07
Rick Tanner 43.45 296.0 16.00% 6.95 80 31.75% 13.79
Engineering Technician IV 39.21 0.0
Cody Frovarp 31.06 36.0 1.95% 0.60 12 23.08% 7.17
Engineering Intern II 25.46 0.0
Engineering Intern I 16.63 0.0
Erin Pande 51.94 76.0 4.11% 2.13 16 10.13% 5.26 20 25.64% 13.32
Brad Earnest 27.88 96.0 5.19% 1.45 48 61.54% 17.16
Tim Martinek 47.86 50.0 2.70% 1.29 6 11.54% 5.52 20 7.94% 3.80
Surveyor III 33.86 0.0
Administrative Staff IV 37.68 0.0
Administrative Staff III 30.55 0.0
Administrative Staff II 24.95 0.0
Engineering Technician II 27.50 0.0
Professional Surveyor I 43.79 0.0
Rick Costa 25.97 104.0 5.62% 1.46 104 41.27% 10.72
Administrative Director 47.86 0.0

TOTALS 1850.0 100% $40.32 36.0 100.00% $59.00 158.0 100% $43.25 52.0 100% $37.46 78.0 100% $34.97 252.0 100% $36.14
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Bureau of Design and Environment
Prepared By: Consultant

'

AVERAGE HOURLY PROJECT RATES

FIRM Engineering Resource Assoc
PTB-ITEM# 185 DATE 05/06/21
PRIME/SUPPLEMENT Prime

SHEET 2 OF 5

PAYROLL AVG Concept Alignment Dev Public Meeting Property Acquisition Ident Env Survey Request Prel Env Site Assessment Section 4(f) Eval Report
HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
John Mayer 71.28 8 6.45% 4.60 8 15.38% 10.97 8 10.53% 7.50 2 2.04% 1.45 2 2.86% 2.04 2 3.03% 2.16
Professional Engineer V 76.38
Professional Engineer IV 66.70
Professional Engineer III 57.96
Drew Kustusch 46.98 20 16.13% 7.58 8 15.38% 7.23 12 15.79% 7.42 12 12.24% 5.75 8 11.43% 5.37 24 36.36% 17.08
Professional Engineer I 38.00
Structural Engineer IV 66.19
Structural Engineer III 45.83
Staff Engineer III 42.01
Staff Engineer II 34.62
Abby Zielinski 32.08 48 38.71% 12.42 24 46.15% 14.81 32 42.11% 13.51 48 48.98% 15.71 60 85.71% 27.50 32 48.48% 15.55
Rick Tanner 43.45 40 32.26% 14.02 8 15.38% 6.68 8 12.12% 5.27
Engineering Technician IV 39.21
Cody Frovarp 31.06 24 24.49% 7.61
Engineering Intern II 25.46
Engineering Intern I 16.63
Erin Pande 51.94 8 6.45% 3.35 4 7.69% 4.00 4 4.08% 2.12
Brad Earnest 27.88 8 8.16% 2.28
Tim Martinek 47.86 24 31.58% 15.11
Surveyor III 33.86
Administrative Staff IV 37.68
Administrative Staff III 30.55
Administrative Staff II 24.95
Engineering Technician II 27.50
Professional Surveyor I 43.79
Rick Costa 25.97
Administrative Director 47.86

TOTALS 124.0 100% $41.96 52.0 100% $43.68 76.0 100% $43.54 98.0 100% $34.92 70.0 100% $34.90 66.0 100% $40.06
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Bureau of Design and Environment
Prepared By: Consultant

'

AVERAGE HOURLY PROJECT RATES

FIRM Engineering Resource Assoc
PTB-ITEM# 185 DATE 05/06/21
PRIME/SUPPLEMENT Prime

SHEET 3 OF 5

PAYROLL AVG Preliminary Engineering Cost Opinion Preparation Prelim Dev Report (PDR) Grant Appl Assistance
HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg
John Mayer 71.28 32 7.62% 5.43 12 13.64% 9.72 16 8.89% 6.34 12 12.00% 8.55
Professional Engineer V 76.38
Professional Engineer IV 66.70
Professional Engineer III 57.96
Drew Kustusch 46.98 60 14.29% 6.71 16 18.18% 8.54 56 31.11% 14.61 24 24.00% 11.27
Professional Engineer I 38.00
Structural Engineer IV 66.19
Structural Engineer III 45.83
Staff Engineer III 42.01
Staff Engineer II 34.62
Abby Zielinski 32.08 120 28.57% 9.17 60 68.18% 21.87 108 60.00% 19.25 48 48.00% 15.40
Rick Tanner 43.45 144 34.29% 14.90 16 16.00% 6.95
Engineering Technician IV 39.21
Cody Frovarp 31.06
Engineering Intern II 25.46
Engineering Intern I 16.63
Erin Pande 51.94 24 5.71% 2.97
Brad Earnest 27.88 40 9.52% 2.66
Tim Martinek 47.86
Surveyor III 33.86
Administrative Staff IV 37.68
Administrative Staff III 30.55
Administrative Staff II 24.95
Engineering Technician II 27.50
Professional Surveyor I 43.79
Rick Costa 25.97
Administrative Director 47.86

TOTALS 420.0 100% $41.83 88.0 100% $40.13 180.0 100% $40.20 100.0 100% $42.18 0.0 0% $0.00 0.0 0% $0.00
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Informal Request for Proposal 
82nd Avenue Multi-Use Path  
135th Street to 151st Street 


Phase I Preliminary Engineering 
 


INFORMAL RFP 
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PROJECT DETAILS 
 
Background 
 
The proposed multi-use path is located in the eastern part of the Village of Orland Park (Village). The 
proposed path will follow 82nd Avenue from 135th Street to 151st Street (approximately 2.0 miles), see 
attached exhibit. The multi-use path will replace existing sidewalk with a wider asphalt path and connect to 
existing sidewalks and paths. 82nd Avenue is under Cook County jurisdiction so coordination will need to 
occur with Cook County Department of Transportation and Highways (CCDOTH). Also the project will need 
to follow Federal Funding requirements since subsequent phases of the project will seek Federal funding.  
 
The 82nd Avenue multi-use path will fill in a north-south multi-use path gap in eastern part of the Village’s 
overall system. The proposed path will provide a non-motorized connection for the existing residential areas, 
local businesses, parks, ComEd path and Prairie Elementary School. The path will cross 143rd Street and 
151st Street at existing signalized intersections. Also as the path nears 151st Street it will cross Tinley Creek 
and this will most likely require improvements to the road and structure to convey the creek underneath 82nd 
Avenue. 
 
Scope of Services 
 
The following is a high-level scope of services. The consultants are responsible to develop and present to 
the Village their own scope of services to ensure all elements of this project are covered in their work. 
 


1. Provide overall project management and coordination services.  
2. Lead and manage project kick off and coordination meetings. This include conducting bi-monthly 


(or as recommended by the selected consultant and accepted by the Village) meetings throughout 
the design to update on progress and to bring issues to the Village’s attention for timely action. 


3. Conduct meetings with key stakeholders to maximize for proposed path scope. Budget for up to four 
(4) meetings and provide a unit price for additional meetings to be used as needed. 


4. Prepare appropriate exhibits for public meetings (in-person). The exhibits must show details of 
improvements and their impacts. These exhibits will be shared with the public, comments will be 
collected, and the design may be adjusted by the selected consultant as needed. 


5. Perform geometric studies to determine preferred path alignment and review with key stakeholders 
prior to proceeding with design. 


6. Research/verify right-of-way and easement requirements for proposed path.  
7. Prepare Phase I Preliminary Engineering per IDOT and Federal funding requirements. 
8. Provide Phase II Design Engineering, Phase III Construction Observation and Construction cost 


estimates. 
9. Include and present to the Village other scope of services needed to complete the project and deliver 


all of the required deliverables. 
10. Apply for at least three (3) different Federal and State Grants on behalf of the Village for Phase II 


design engineering and Phase III construction observation and construction for two (2) funding 
cycles. 


 







