August 10, 2006
REVISED October 23, 2006
REVISED June 30, 2010

Mr. Ed Wilmes

Director of Public Works
Village of Orland Park
15655 S. Ravinia Avenue
Orland Park, IL 60462

Re:  Proposal for Professional Services
Ravinia Avenue (161* Street) Extension

Dear Mr. Wilmes:

On behalf of V3 Companies of lllinois, Ltd., we are pleased to submit this proposal for civil
engineering services on the above-referenced project. If you find this proposal to be
acceptable, the executed copies of this letter, together with the General Terms and Conditions
attached hereto, which sets forth the contractual elements of this agreement, will constitute the
entire agreement between The Village of Orland Park, Illinois (CLIENT) and V3 Companies of
llinois, Ltd. for services on this project.

Project Understanding

Based upon your email date consequent discussions, it is our
understanding that the project e extension of Ravinia Avenue from the east
property line of the Costco Wholesale Development to the west property line of the Main Street
Village - West Development consisting of approximately 1,000 feet of roadway. It is anticipated
that the services required for this extension will include surveying, wetland delineation,
stormwater management, paving, grading, utility, and lighting design.
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Compensation
Billing Lump Sum
Phase Scope Exhibit  Group Fee Amount
Topographic Survey Exhibit | Vol § 2,400
Plat of Right-of-Way Dedication Exhibit Il Vo7 $ 2,200
Plat of Easement Exhibit Il vie §$ 1,000
Wetland Delineation & Report Exhibit IV w21 § 3,500
Woetland JD Request Exhibit IV w2ih § 2,000
Wetland Boundary Staking Exhibit IV W2s §$ 1,500
ACOE Letter of No Impact Exhibit IV w2 §$ 1,500
Orland Park Wetland Permit Exhibit IV W26A §$ 3,000
Response to Review Comments Exhlbit IV W2B $ 2,500
Meetings and Project Coordination Exhibit IV W30 $ 6,000
Phase | Environmental Site Assessment Exhibit V N31 $ 2,500
Preliminary Roadway Design Exhibit VI MO3 § 11,000
Final Roadway Design Exhibit VI M4 $ 30,000
Off-Site Detention Design Exhibit vill Mi4 § 14,000
Dry Utllity Coordination Phase Exhibit IX M24 § 5,000
Bidding & Construction Eng. Support Exhlbit X MO6 § 5,000
Roadway Lighting Design Exhibit XI M38 $ 5,000
Traffic Impact Study Exhibit XiI M12 $ 15,000
Intersection Design Study Exhibit XHI M2s § 10,000
Traffic Signal Improvement Plan Exhibit XIV M4 $ 9,000
Reimbursable Expenses T110  $ 2,500
Total Professional Service Fees § 1 34,600

Miscellaneous Exhibits

Extent of Agreement
V3 Standard Billing Rate Schedule

Genéf.al Terms and Conditions

Exhibit XV
Exhibit XVi

Exhibit XVII

(hourly)
(hourly)

For Additional Services of V3's principals and employees engaged directly on the Project, V3

shall be paid a fee based on the actual hours expended multiplied by V3's Billing Rate Schedule

attached hereto.

In addition to the professiona! services fees set forth above, V3 shall be compensated for 110%
of reimbursable expenses such as printing, postage, messenger service, travel and other similar
proiect-related items. The total amount of reimbursable expense shall not exceed $2,500
without prior written approval by the CLIENT. Please note that the budget for reimbursable

expenses is included in the maximum payable amount of $138,600 above.

EA2006\06158ccounting\Contracts\Revised Scope and fee June 2010\06-621R Ravinla Avenue East Extension.doc



Mr. Ed Wilmes

Village of Orland Park
Revised June 30, 2010
Page 3 of 3

CLIENT will be invoiced monthly for professional services and reimbursable expenses. The
above financial arrangements are on the basis of prompt payment of invoices and the orderly
and continuous progress of the Project through construction.

Miscellaneous Contractual Items

V3 will initiate its services promptly upon receipt of CLIENT's acceptance of this proposal.

If there are protracted delays for reasons beyond V3's control, an equitable adjustment of the
above-noted compensation shall be negotiated taking into consideration the impact of such
delay on the pay scales applicable to the period when V3's services are, in fact, being rendered.
If CLIENT or other interested parties request a computer disk of design data, V3 shall be

indemnified from any claims arising out of the accuracy, misuse or reuse by others of the data
delivered in disk form.

We appreciate the opportunity to present this proposal and ook forward to working with you on
this project.

Sincerely, Accepted For:

V3 COMPANIES OF ILLINOIS, LTD. Village of Orland Park
,%5«. //’M\ By:

George J. Schober, P.E. Title:

Senior Project Manager Date:

GJS/gjs

CC:  Scott Brejcha V3 Companies
Chris Bartosz, V3 Companies
Grant VanBortel, V3 Companies
Mike Rechtorik, V3 Companies
Margie Lathrop, V3 Companies
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