
 
Commonwealth Edison Company www.ComEd.com An Exelon Company 

Public Relocation Department  

1910 S. Briggs Street 

Joliet, IL 60433 

 

February 12, 2013 

 

John Ingram       Project:  H11507CRE 

Department of Public Works     Work Order: 07278840 

15655 Ravinia Ave      EPS Project: 13FRD031  

Orland Park, IL 60462 
 

Re:  Relocation of overhead electric facilities along north side of 167th Street at Rte 45 (LaGrange Rd) 

 

Dear Mr. Ingram, 

 

This letter is in reply to an inquiry regarding the Village of Orland Park’s (the Village) request to relocate 

ComEd’s (the Company) overhead electric lines along 167th Street.  More specifically, the subject electric lines are 

currently situated along the north side of 167th Street at Rte 45 (LaGrange Rd).   

 

The engineered estimate of cost to relocate the existing overhead facilities is approximately $83,000.  The cost 

represents an engineered design cost estimate only and is not a final cost for ComEd to provide any work to relocate 

the subject facilities.  The final construction costs may differ depending on the mutual agreement of facilities 

relocated, final construction, difficulty of work area and what the accepted contract bid is for performing some or all 

of the work.  The Village should take note that final costs will be based off the total actual charges that ComEd 

incurs to complete this project. 

 

The Village will have two payment options available to them.  Check one of boxes below, sign and return with 

check and/or copy of the executed ordinance. 

 

 The first would be a progressive payment schedule requiring a 50% first partial payment of $41,500 with the 

potential for multiple payments as construction progresses.  The 50% deposit and all required easements must be in 

place before ComEd work can be scheduled. This can be a minimum of 6–12 weeks from that date contingent upon 

ComEd’s scheduled work load. Final payment invoicing will occur upon completion of the work. 

 

 The second option would be under Rider LGC, Local Government Compliance Clause, where ComEd applies 

an additional “per kilowatt-hour charge onto the monthly bills of all customers within the municipal boundaries of 

the Village of Orland Park.  As costs for this project are incurred each month, the appropriate share of those costs 

will be reflected as a separate line item charge on the monthly bills of the customers.  The “per kilowatt-hour” 

charges will continue until the project is completed and all costs for the project are reflected on ComEd’s books of 

account. 

 
As an Illinois public utility, ComEd is subject to the terms and conditions of the Illinois Public Utilities Act  (220 

ILCS) and is obligated to provide reliable service at least cost.   The relevant section of the Illinois Public Utilities 

Act (PUA) is Section 5/8-401, which states: 

‘Every public utility subject to this Act shall provide service and facilities which are in all respects 

adequate, efficient, reliable and environmentally safe and which, consistent with these obligations, 

constitute the least-cost means of meeting the utility's service obligations.’ 

 

The village should take special note of the fact that ComEd must meet our “Service” obligations at least cost to our 

“Ratepayers.”  Should replacement or additional distribution lines be required, ComEd must install facilities at least 

cost, which may require the facilities to include an overhead pole line.  Should the village desire to keep the 

overhead distribution lines off of Rte 45(LaGrange Rd), the Village will be obligated to pay for the incremental 

costs of undergrounding or rerouting the line(s).  In summation, the Village will pay the cost of the underground 

line, less the estimated cost of the avoided overhead installation. 
General Assumptions: 

 This cost estimate is good for 90 days from the date on this letter. 

http://www.comed.com/


 
 The cost represents an engineered design cost estimate only.  The final construction costs may differ depending 

on the mutual agreement of facilities relocated, final construction, difficulty of work area and what the accepted 

contract bid is for performing some or all of the work. 

 This estimate is for the relocation of ComEd electric facilities only.  The Village will need to contact other 

utilities for their relocation cost, if applicable. 

 This estimate is based upon current tariffs with no escalation. 

 Construction estimate and schedule is based on normal 40-hour workweek, without overtime, weekend, or 

Holiday work. 

 Estimate does not include delays related to permitting needs required by governmental entities including 

municipalities or other optional facilities charges. 

 Project scope provides no additional capacity, contingency or redundancy above what is specifically stated.  

Change in scope will result in additional charges.  Estimate does not include any enhanced reliability. 

 

Others Responsibilities: 

 Village is responsible to obtain all permits and easements at customer’s expense as necessary to support 

ComEd’s construction schedule and installation methods, including but not limited to trimming without 

restriction.  

 All ComEd customers which require service entrance modifications are the responsibility of others. 

 No landscaping or beautification will be provided by ComEd, only rough grade back fill of all areas disturbed 

by the ComEd construction removal and installation of equipment.  All restoration, finished grading, sodding 

and/or seeding is to be completed by the Village within both the right-of-way and private property areas. 

 Soil remediation is the responsibility of the customer. 

 

Scope of Work: 

 Remove 3single circuit poles and associated arms, transformers, devices and primary/secondary wire. 

 Bore approximately 300 ft of HDPV poly pipe with required pits, couplers and bends. 

 Install approximately 300 ft of primary cable and associated splices and connectors. 

 Install 2 OH cable pole. 

 Disconnect/re-connect customer owned service cables at new underground connection point 

 
Based on our earlier communications, I am anticipating starting this work in April 2013.  In order to keep this work 

scheduled as it currently is, I need to receive this signed letter and a copy of the revised ordinance by 03/11/2013.  If 

you have questions please feel free to call me directly. 

 

Sincerely, 

 

 
 
Ilyas Mohiuddin 

Sr. Project Engineer 

Public Relocation Department 

Office: (708) 235-2692 

Ilyas.Mohiuddin@comed.com 

 
ComEd Approvals: 

 

 
_______________________________ 
Manager Facility Relocation 

 

Cc:  Scott Bertrand – ComEd External Affairs Manager 

FOR THE APPLICANT: 

 

 

_______________________________ 

Accepted By  Signature 

 

 

_______________________________ 

Print Name 

 

 

_______________________________ 

Official Capacity 

 

 

_______________________________ 

Date 


