
CLERK’S CONTRA CT and A GREEMENT CoVER PA GE

Legistar File ID#: 2015-0170 Innoprise Contract #: C15-0033

Year: 2015-17 Amount:

Department: Public Works

Contract Type: Master Engineering Services Agreement

Contractors Name: Baxter & Woodman, Inc.

Contract Description: Master Services Professional Engineering Agreement - Roadway
Maintenance & Pavement Reconstruction 2015-17
Exhibit B for 2017:
C16-0122 Fernway Roadway & Ditch Grading Improvements (2016-0759
$32,910)
C17-0011 143rd Metra Stairs Addendum #1 (2017-0014 $23,500)
C17-0051 2017 Road Improvement Construction Services (2017-0237
$156,200)
C17-0135 Fernway Subdivision Construction Services (2017-0625
$115,000)
018-0011 Addendum A extend term thru 12/31/2020 (2017-0913)
C18-0012 Exh B Sidewalk Connectivity Improvements - 135th St.
(201 7-0931 $8550)
018-0068 Exh B Fernway Subdivision Roadway & Ditch Grading
Improvements 2018 (2018-0277 $39720)
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May 16, 2018

Mt. Dennis Dabros, P.E.
Baxter & Woodman
8840 West 1 92 St.
Mokena, Illinois 60448

RE: Exhibit B — Fernway Subdivision Roadway & Ditch Grading Improvements 201 8 — Design
Engineering

Dear Mr. Dabros:

Enclosed is a copy of the signed proposal for Fernway Subdivision Roadway & Ditch Grading
Improvements 2018 — Design Engineering dated April 10, 2018. Please affach this as Exhibit B to
the Professional Engineering Services Master Agreement - Roadway Maintenance & Pavement
Construction dated March 77, 2015, amended January 24, 2018. All terms of the Master
Agreement shall apply.

If you have any questions, please call me at 708-403-6 1 73.

Sincerely,

Denise Domalewski
Purchasing & Contract Administrator

End:
cc: Rich Riftenbacher
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April 10, 2018

Mr. John J. Ingram
Infrastructure Maintenance Director
Village of Orland Park
15655 Ravinia Avenue
Orland Park, Illinois 60462

Subject: Village of Orland Park - fernway Subdivision Roadway and Ditch Grading
Improvements 2018 - Design Engineering

Dear Mr. Ingram,

Baxter & Woodman, Inc. is pleased to submit this proposal to the Village to perform design
engineering for roadway improvements at the following locations:

Road Limits Length (feet)
170th Street 88th Avenue to the East Village Limits 1,280
170th Place 88th Avenue to the East Village Limits 1,280

Our project understanding, scope of services, and engineering fee are presented below.

Project Understanding

The Village plans to reconstruct the above roads and add an 18” wide concrete ribbon
curb/shoulder to help support the pavement edges. Design engineering will consist of a field
evaluation, review of geotechnical data, preparation of plans, specifications, construction cost
estimate, and bid documents. Schematic drawings will be developed from aerial photography and
the survey data collected during the 2017 Fernway Construction Services project.

Ditch grading design including plans, details, pay items, quantities, and specifications has been
prepared for the Village by Christopher B. Burke Engineering, Ltd. (CBBEL). The design requires
review and refinement. The final design will be incorporated into the bid documents, which may
require complete replacement of the plans, details, pay items, quantities, and specifications
prepared by CBBEL.

From correspondence with the Village, we understand that preparation of documentation to
demonstrate compliance with Metropolitan Water Reclamation District (MWRD) Watershed
Management Ordinance (WMO] requirements is not needed.
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It is anticipated that construction layout will be performed by a resident project representative
during the construction phase. Topographic survey and construction services are not included in
the Design Services scope of work.

Scope of Services

1. PROJECT INITIATION AND DATA COLLECTION
• FIELD EVALUATION - Perform a field evaluation of the existing conditions and estimate

quantities for driveway patching.
• MULTI-YEAR PROGRAM CARRYOVER - Survey data collected in 2017 will be used for

developing roadway profiles and to aid with the development of the design. Village and
construction staff will be consulted to apply any lessons learned during construction of the
previous year’s section.

• UTILITIES - Contact J.U.L.I.E. for potentially impacted utility companies. Initiate utility
coordination by contacting utility companies that have facilities along the project limits
and requesting utility atlas maps.

2. ENVIRONMENTAL COORDINATION AND PERMITTING
• EcoCAT: Submit an EcoCAT information request through the Illinois Department of

Natural Resources (IDNR] website to identify potentially impacted natural resources.
Should potential impacts be identified, consultation may be required. Providing
additional project information and fees as may be required for consultation, are not
included in the scope of this project and would be a separate expense to the Village if
required. Unique design measures to mitigate impacts from the EcoCAT will also be
considered additional services.

• HISTORIC PRESERVATION COORDINATION: Submit necessary documentation to the
Illinois Historical Preservation Agency (IHPA) to obtain a “no significant historical
resources” statement for the area of the Project.

• CLEAN CONSTRUCTION OR DEMOLITION DEBRIS (CCDDJ - The contractor will provide
testing during construction to comply with form 663. CCDD testing and completion of
Form 663 is not included in this scope, and the amount of potentially contaminated soils
will be determined during construction.

• NPDES, SWPPP, IEPA - Complete Stormwater Pollution Prevention Plan (SWPPP) and
Notice of Intent (NOI) and obtain National Pollutant Discharge Elimination System
(NPDES] permit from Illinois Environmental Protection Agency (IEPA]. Erosion Control
Plan Sheets are not anticipated to be required, rather this work will be described using
Notes and Standard Drawings.

Mr. John Ingram April 10, 2018
Village of Orland Park 171272.40 • Page 2
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3. DRAINAGE INCORPORATION— Provide CBBEL with CAD files for the proposed roadway
design for their use in developing the drainage design. Merge drainage information into the
roadway plan and profile sheets and cross sections. Incorporate details, pay items,
quantities, and specifications for ditch grading into bid package.

4. PLAN PREPARATION
• PAVEMENT REHABILITATION - The Village will obtain Pavement Core Samples and Soil

Borings. This information will be reviewed to determine if remedial treatments or
modifications to the pavement section are necessary. Eighteen inch (18”) wide concrete
ribbon curbs/shoulders or barrier curb and gutter (at intersection radius returns only)
will be added.

• SPECIFICATIONS - Prepare special provisions in accordance with Village guidelines to
specify items not covered by the Standard Specifications for Road and Bridge
Construction.

• DETAILED DRAWINGS - Complete required plan sheets necessary for bidding including:
Cover, General Notes, Summary of Quantities, Typical Sections, Cross Sections, and
Construction Details.

• FINAL SCHEMATIC PLANS - Prepare bidding documents consisting of plan view
schematics, Contract Proposal, Schedule of Prices, and Engineer’s Estimate of Cost.

5. BIDDING ASSISTANCE - Provide design assistance and clarification for bid documents. Assist
the Village with coordination and scheduling during the bid process. Provide documents for
bidding and assist the Village in solicitation of bids from as many qualified bidders as
possible, attend bid opening to receive and evaluate bids, tabulate bids, and make a
recommendation to the Village for an award of contract.

6. PROJECT MANAGEMENT - Plan, schedule, and control the activities that must be performed to
complete the Project including budget, schedule, and scope. Coordinate with Village and
project team to ensure the goals of the Project are achieved. Prepare and submit monthly
invoices and provide regular updates to the Village.

Mr. John Ingram April 10, 201$
Village of Orland Park 1712 72.40 Page 3
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Engineering Fee

The Owner shall pay the Engineer for the services performed or furnished as stated above, based
upon the Engineer’s standard hourly billing rates for actual work time performed plus
reimbursement of out-of-pocket expenses including travel, which in total will not exceed $39,720.
All terms and conditions of the Master Agreement dated March 17, 2015, amended January 24,
2018 with the Village of Orland Park shall apply.

We appreciate the opportunity to work with the Village of Orland Park on this important Project
and we are available to begin work immediately upon your notice to proceed. We anticipate
completing the above scope of services within three months of receiving the notice to proceed. If
you find this proposal acceptable, please sign one copy and return for our files.

Please do not hesitate to contact me at 815-444-3370 or ddabros@baxtervondrmin.com or Jay
Coleman at 815-444-3277 or jcolemanhaxtei’woodman.com if you have any questions or need
additional information.

Sincerely,

BAXTER & WOODMAN, INC.
CONSULTING ENGINEERS. 7

/c-; 1—
Dennis Dabros, P. E.
Vice President

Attachment

AUTHORIZED BY:

_________________________

TITLE: v’tt e

DATE: 5
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Mr. John Ingram April 10, 2018
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Village of Orland Park
Fernway Subdivision Road and Ditch Grading

Improvements 2018 - Design Engineering

Labor
TotalHours Labor ExpenseCategory

- COmpensation
Overall Project Total 372.00 39,600.00 120.00 39,720.00

01 Project Initiation and Data Collection 42.00 4,730.00 80.00 4,810.00
Sr Engineer III 8.00 1,120.00
Engineer I 10.00 850.00
Engr Tech III 24.00 2,760.00

102 Environmental Coordination and Permitting 16.00 1,800.00 0.00 1,800.00
Sr Engineer III 8.00 1,120.00
Engineer I 8.00 680.00

103 Incorporation of Ditch Grading 70.00 6,970.00 0.00 6,970.00
Sr Engineer I 16.00 1,840.00
Engineer III 26.00 2,470.00
Engineer III 28.00 2,660.00

104 Plan Preparation 216.00 22,000.00 40.00 22,040.00
Sr Engineer III 32.00 4,480.00
Engineer III 60.00 5,700.00
Engineer I 60.00 5,100.00
Engr Tech III 64.00 6,720.00

105 Bidding Assistance 10.00 1,480.00 0.00 1,480.00
Sr Engineer IV 4.00 640.00
Sr Engineer III 6.00 840.00

106 Project Management 18.00 2,620.00 0.00 2,620.00
Sr Engineer IV 4.00 640.00
Sr Engineer III 12.00 1,680.00
Sr Engineer III 2.00 300.00
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