
 

 

 

 

 
October 13, 2017 
 
Mr. John J. Ingram  
Infrastructure Maintenance Director 
Village of Orland Park 
14700 S. Ravinia Avenue 
Orland Park, Illinois 60462 
 
Attention:  Mr. Kevin Lehmann 
 
Subject:  Village of Orland Park - Sidewalk Connectivity Improvements – 135th Street 
 Design Engineering 
     
Dear Mr. Ingram, 
 
Baxter & Woodman, Inc. is pleased to submit this proposal to the Village to perform design 

engineering for sidewalk connectivity improvements along various streets within the Village. Our 

project understanding, scope of services, and engineering fee are presented below. 

Project Understanding 

 

The Village plans to construct sidewalks along 135th Street between 88th Avenue and Saint Mary 

Circle.  Design engineering will consist of topographic survey, coordination with Cook County 

Highway Department, utility coordination, preparation of plans, specifications, and construction 

cost estimates.   

Scope of Services 
 
PROJECT INITIATION AND DATA COLLECTION 
 
 Data Collection: Obtain, review, and evaluate the following information provided by the Village 

for use in design: 
o Utility Atlases 
o ROW, GIS, and property data 

 
 Field evaluation:  Collect and record all necessary field data for structural, roadway, drainage, 

utility, and pavement analysis. Observe and photograph the project area and immediate 
surroundings. 

 
TOPOGRAPHIC SURVEY 
 
 Topographic Survey: Perform topographic survey within the project limits. State plane 

coordinates and NAVD 88 will be used for horizontal and vertical controls.  
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COORDINATION AND PERMITTING 
 
 Permit Agency Early Coordination: Initiate coordination with the following regulatory agencies 

to obtain preliminary design comments: 
 

o Cook County Highway Department: Secure a Cook County highway permit to install 
sidewalks adjacent to 135th Street right-of-way.  

 
PLAN PREPARATION 
 
 Estimate of Cost and Time: Prepare summary of quantities, estimate of time, schedules of 

materials, and an engineer’s estimate of cost. 

 

 Specifications: Prepare special provisions in accordance with Village guidelines to specify items 

not covered by the Standard Specifications for Road and Bridge Construction. 

 

 Roadway Design: Prepare plan sheets for the proposed sidewalk installations including 

improvement limits, stations and offset callouts, elevations, utility structure adjustments, 

pavement marking, and note special instructions to the Contractor. 

 

 Cross Section Design: Design roadway cross sections. Compute earthwork calculations.  

 

 Detailed Drawings: Complete plan sheets required for bidding including: Summary of 

Quantities, Typical Sections, Plan, Grading and Pavement Markings, and Cross Sections.  

 

 Utility Coordination: Contact J.U.L.I.E. to identify utilities that have facilities along the project 

limits. Request utility atlas maps and plot locations and sizes of existing utilities in electronic 

drawings. Submit preliminary and final plans to utility companies so conflicts and relocation 

efforts can be identified. Provide ongoing reviews of permitting and utility relocation efforts as 

requested by the Village.  

 
QA/QC 
 
 Perform in-house peer and milestone reviews by senior staff during project initiation, 

conceptual review, preliminary, pre-final, and final submittals. Provide ongoing reviews of 

permitting and utility coordination efforts.  

 
MANAGE PROJECT 
 
 Plan, schedule, and control the activities that must be performed to complete the Project 

including budget, schedule, and scope. Coordinate with the Village and project team to ensure 

the goals of the Project are achieved. Prepare and submit monthly invoices, and provide regular 

updates to the Village.  

 



   

Mr. John Ingram October 13, 2017 
Village of Orland Park 170972.40  Page 3 
 

Engineering Fee 
 
Our engineering fee for the above stated scope of services will be based on our standard hourly 

billing rates for actual work time performed plus reimbursement of out-of-pocket expenses 

including travel, which in total will not exceed $8,550.  

All terms and conditions of the Master Agreement dated March 17, 2015 with the Village of Orland 

Park shall apply.  

We appreciate the opportunity to work with the Village of Orland Park on this important Project 

and we are available to begin work immediately upon your notice to proceed.  If you find this 

proposal acceptable, please sign one copy and return for our files.  

Please do not hesitate to contact Christine Code if you have any questions or need additional 
information. 
 
Sincerely, 
 
BAXTER & WOODMAN, INC. 
CONSULTING ENGINEERS 

 
Derek J. Wold, P. E. 
Executive Vice President  
 

VILLAGE OF ORLAND PARK, IL 
 

AUTHORIZED BY:  ____________________________________________ 
 

TITLE:  _____________________________________________ 
 

DATE:  _____________________________________________ 
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STANDARD TERMS AND CONDITIONS 

Agreement - These Standard Terms and Conditions, together with the letter proposal, constitute the entire integrated agreement between 

the Owner and Baxter & Woodman, Inc. (BW) and take precedence over any other provisions between the Parties.   These terms may be 

amended, but only if both parties consent in writing. 

Owner’s Responsibility – Provide BW with all criteria and full information for the Project.  BW will rely, without liability, on the accuracy 

and completeness of all information provided by the Owner including its consultants, contractor, specialty contractors, manufacturers, 

suppliers and publishers of technical standards without independently verifying that information.  The Owner warrants that all known 

hazardous materials on or beneath the site have been identified to BW.  BW and their consultants shall have no responsibility for the 

discovery, presence, handling, removal or disposal of, or exposure of persons to, unidentified or undisclosed hazardous materials unless 

this service is set forth in the proposal. 

Schedule for Rendering Services - The agreed upon services shall be completed within a reasonable amount of time.  If BW is hindered, 

delayed or prevented from performing the services as a result of any act or neglect of the Owner or force majeure, BW’s work shall be 

extended and the rates and amounts of BW’s compensation shall be equitably adjusted in writing executed by all Parties.    

Invoices and Payments - The fees to perform the proposed scope of services constitute BW’s estimate to perform the agreed upon scope 

of services.  Circumstances may dictate a change in scope, and if this occurs, an equitable adjustment in compensation and time shall be 

made by all parties.  No service for which added compensation will be charged will be provided without first obtaining written 

authorization from the Owner.  BW invoices shall be due and owing by Owner in accordance with the terms and provisions of the Local 

Government Prompt Payment Act. 

Opinion of Probable Construction Costs - BW’s opinion of probable construction costs represents its reasonable judgment as a 

professional engineer. Owner acknowledges that BW has no control over construction costs of contractor’s methods of determining prices, 

or over competitive bidding, of market conditions. BW cannot and does not guarantee that proposals, bids, or actual construction costs will 

not vary from BW’s opinion of probable construction costs. 

Standards of Performance  – (1) The standard of care for all services performed or furnished by BW, will be completed with the same 

care and skill ordinarily used by professionals practicing under similar circumstances, at the same time and in the same locality on similar 

projects.  BW makes no guarantees or warranties, express or implied, in connection with its services; (2) BW shall be responsible for the 

technical accuracy of its services and documents; (3) BW shall use reasonable care to comply with all applicable laws and regulations and 

Owner-mandated standards; (4) BW may employ such sub-consultants as BW deems necessary to assist in the performance or furnishing 

of the services, subject to reasonable, timely, and substantive objection by Owner; (5)BW shall not supervise, direct, control, or have 

authority over any contractor work, nor have authority over or be responsible for the means, methods, techniques sequences, or 

procedures of construction selected or used by any contractor, or the safety precautions and programs incident thereto, for security or 

safety of the site, nor for any failure of a contractor to comply with laws and regulations applicable to such contractor’s furnishing and 

performing of its work; (6) BW neither guarantees the performance of any contractor nor assumes responsibility for contractor’s failure 

to furnish and perform the work in accordance with the contract documents; (7) Engineer is not acting as a municipal advisor as defined 

by the Dodd-Frank Act.  Engineer shall not provide advice or have any responsibility for municipal financial products or securities.  (8) BW 

is not responsible for the acts or omissions of any contractor, subcontractor, or supplier, or any of their agents or employees or any other 

person at the site or otherwise furnishing or performing any work; (9) Shop drawing and submittal review by BW shall apply to only the 

items in the submissions and only for the purpose of assessing if upon installation or incorporation in the Project work they are generally 

consistent with the construction documents.  Owner agrees that the contractor is solely responsible for the submissions (regardless of the 

format in which provided, i.e. hard copy or electronic transmission) and for compliance with the construction documents.  Owner further 

agrees that BW’s review and action in relation to these submissions shall not constitute the provision of means, methods, techniques, 

sequencing or procedures of construction or extend to safety programs or precautions.  BW’s consideration of a component does not 

constitute acceptance of the assembled item; (10) BW’s site observation during construction shall be at the times agreed upon in the Project 

scope.  Through standard, reasonable means, BW will become generally familiar with observable completed work.  If BW observes 

completed work that is inconsistent with the construction documents, that information shall be communicated to the contractor and Owner 

for them to address.   

Insurance - BW will maintain insurance coverage with the following limits and Certificates of Insurance will be provided to the Owner 

upon written request: 

Worker’s Compensation:  Statutory Limits                         Excess Umbrella Liability:        $5 million per claim and aggregate                                                                    

General Liability:                 $1 million per claim                      Professional Liability:          $5 million per claim                                                                                                                              

                              $2 million aggregate                                                                          $5 million aggregate                                                                                          

Automobile Liability:         $1 million combined single limit 



 

BW’s liability under this Agreement, based on any theory of liability or for any cause of action, shall not exceed the total amount of BW’s 

contract amount for the project.  Any claim against BW arising out of this Agreement may be asserted by the Owner, but only against the 

entity and not against BW’s directors, officers, shareholders or employees, none of whom shall bear any liability and may not be subject to 

any claim. 

Indemnification and Mutual Waiver – (1) To the fullest extent permitted by law, BW shall indemnify and hold harmless the Owner and 

its officers and employees from claims, costs, losses, and damages arising out of or relating to the Project, provided that such claim, cost, 

loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property, including the 

loss of use resulting therefrom, but only to the extent caused by any negligent act or omission of BW or its officers, directors, employees, 

agents, or consultants; (2) Owner shall indemnify and hold harmless BW and its officers, directors, employees, agents and consultants from 

and against any and all claims, costs, loses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals, and all court, arbitration, or other dispute resolution costs) arising out of or relating to the Project provided that 

any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death of to injury or destruction of tangible 

property, including the loss of use resulting therefrom, but only to the extent caused by any negligent act or omission of Owner or its 

officers, directors, employees, consultants, or others retained by or under contract to the Owner with respect to this Agreement or to the 

Project; (3) To the fullest extent permitted by law, Owner and BW waive against each other, and the other’s employees, officers, directors, 

insurers, and consultants, any and all claims for or entitlement to special, incidental, indirect, or consequential damages arising out of, 

resulting from, or in any way related to the Project; (4) In the event claims, losses, damages or expenses are caused by the joint or 

concurrent negligence of the ENGINEER and OWNER, they shall be borne by each party in proportion to its negligence; (5) The Owner 

acknowledges that BW is a business corporation and not a professional service corporation, and further acknowledges that the corporate 

entity, as the party to this contract, expressly avoids contracting for individual responsibility of its officers, directors, or employees.  The 

Owner and BW agree that any claim made by either party arising out of any act of the other party, or any officer, director, or employee of 

the other party in the execution or performance of the Agreement, shall be made solely against the other party and not individually or 

jointly against such officer, director, or employees. 

Termination - Either party may terminate this Agreement upon ten (10) business days’ written notice to the other party in the event of 

failure by the other party to perform with the terms of the Agreement through no fault of the terminating party. A condition precedent to 

termination shall be an opportunity for the Parties to meet.  If this Agreement is terminated, Owner shall receive reproducible copies of 

drawings, developed applications and other completed documents.  Owner shall be liable for, and promptly pay for all services and 

reimbursable expenses rendered to the date of suspension/termination of services. 

Use of Documents - BW documents are instruments of service and BW retains ownership and property interest (including copyright and 

right of reuse).  Client shall not rely on such documents unless in printed form, signed or sealed by BW or its consultant.  Electronic format 

of BW’s design documents may differ from the printed version and BW bears no liability for errors, omissions or discrepancies.  Reuse of 

BW’s design documents is prohibited and Client shall defend and indemnify BW from all claims, damages, losses and expenses, including 

attorney’s fees, consultant/expert fees, and costs arising out of or resulting from said reuse. BW’s document retention policy will be 

followed upon Project closeout, and project documents will be kept for a period of 14 years after Project closeout. 

Successors, Assigns, and Beneficiaries – Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed 

by Client or BW to any third party, including any lender, Contractor, Contractor’s subcontractor, supplier, manufacturer, other  individual, 

entity or public body, or to any surety for or employee of any of them.  All duties and responsibilities undertaken pursuant to this 

Agreement are for the sole and exclusive benefit of the Client and BW and not for the benefit (intended, unintended, direct or indirect) of 

any other entity or person. 

Dispute Resolution - All disputes between the Parties shall first be negotiated between them for a period of thirty (30) days.  If unresolved, 

disputes shall be then submitted to mediation as a condition precedent to litigation.  If mediation is unsuccessful, litigation in the county 

where the Project is pending shall be pursued.  

Miscellaneous Provisions – (1) This Agreement is to be governed by the law of the state or jurisdiction in which the Project is located. 

(2) All notices must be in writing and shall be deemed effectively served upon the other party when sent by certified mail, return receipt 

requested; (3) All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive 

its completion or termination for any reason; (4) Any provision or part of the Agreement held to be void or unenforceable under any Laws 

or Regulations shall  be deemed stricken, and all remaining provisions shall continue to be valid and binding upon the Owner and BW, 

which agree that the Agreement shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision 

that comes as close to expressing the intention of the stricken provision; (5) A party’s non-enforcement of any provision shall not constitute 

a waiver of the provision, nor shall if affect the enforceability of that provision or of the remainder of this Agreement; (6)  To the fullest 

extent permitted by law, all causes of action arising under this Agreement shall be deemed to have accrued, and all statutory periods of 

limitation shall commence, no later than the date of substantial completion, which is the point where the Project can be utilized for the 

purposes for which it was intended. 


