



PROPOSAL

January 8, 2013

Mr. Kurt Corrigan, P.E.
Village of Orland Park
14700 Ravinia Avenue
Orland Park, IL 60462-3167

SUBJECT: US 45 Water Main, Force Main, and Fiber Optic Plans

Dear Mr. Corrigan:

URS Corporation, a Nevada Corporation, desires to provide services to the Village of Orland Park in connection with the US 45 Project. The services URS will perform for the Village are as described below.

1. Compare and verify that the electronic drawings we have for the fiber optic conduit match the latest plan set. If not, modify our dgn files as needed to match current plans – 14 sheets x 0.25 hour/sheet = 4 hours.
2. Modify Fiber Optic plans previously prepared by others to address Village comments – 14 sheets x 1 hour/sheet = 14 hours.
3. Check Fiber Optic plans with US 45 plans for potential conflicts with proposed US 45 work such as proposed sewers, signal conduit, lighting cable, signal and light poles – 14 sheets x 0.25 hours/sheet = 4 hours.
4. Verify quantities of Fiber Optic Plans = 6 hours.
5. Prepare specifications for Fiber Optic plans = 4 hours.
6. Compare and verify that the electronic drawings we have for the water mains match the latest plan set. If not, modify our dgn files as needed to match current plans – 39 sheets x 0.25 hours/sheet = 10 hours.
7. Modify Water Main Plans previously prepared by others to address Village comments - 39 sheets x 1 hour/sheet = 39 hours.
8. Check Water Main Plans with US 45 plans for potential conflicts with proposed US 45 work such as proposed sewers, signal conduit, lighting cable, signal and light poles – 39 sheets x 0.25 hours/sheet = 9 hours.
9. Verify quantities of Water Main plans = 16 hours.
- ⑩ Prepare specifications for Water Main plans = 24 hours.
11. Compare and verify that the electronic drawings we have for the sanitary sewer match the latest plan set. If not, modify our dgn files as needed to match current plans – 3 sheets x 0.25 hour/sheet = 1 hours.
12. Modify Sanitary Sewer plans previously prepared by others to address Village comments – 3 sheets x 1 hour/sheet = 3 hours.
13. Check Sanitary Sewer plans with US 45 plans for potential conflicts with proposed US 45 work such as proposed sewers, signal conduit, lighting cable, signal and light poles – 3 sheets x 0.5 hours/sheet = 2 hours.
14. Verify quantities of Sanitary Sewer Plans = 2 hours.



- ⑮ Prepare specifications for Sanitary Sewer plans = 8 hours.
16. Prepare and submit IEPA Permit applications – 24 hours.
17. Attend 1 meeting with the Village = 4 hours.
18. Administration = 8 hours.

URS looks forward to working with you on this Project. If you have any questions, please let me know.

Very truly yours,

URS Corporation

A handwritten signature in black ink, appearing to read "DLandeweer", written over the printed name.

David Landeweer, P.E.
Project Manager



**Payroll Escalation Table
Fixed Raises**

FIRM NAME URS
PRIME/SUPPLEMENT _____

DATE 01/09/13
PTB NO. _____

CONTRACT TERM 6 MONTHS
START DATE 1/1/2013
RAISE DATE 1/1/2014

OVERHEAD RATE 121.46%
COMPLEXITY FACTOR 0
% OF RAISE 3.00%

ESCALATION PER YEAR

1/1/2013 - 6/30/2013

6
6

= 100.00%
= 1.0000

The total escalation for this project would be:

0.00%



**Illinois Department
of Transportation**

Payroll Rates

FIRM NAME URS DATE 01/09/13
PRIME/SUPPLEMENT _____
PTB NO. _____

ESCALATION FACTOR 0.00%

CLASSIFICATION	CURRENT RATE	ESCALATED RATE
Principal/Vice President	\$70.00	\$70.00
Senior Project Manager	\$69.34	\$69.34
Project Manager	\$59.46	\$59.46
Project Engineer	\$57.47	\$57.47
Technical Specialist	\$54.29	\$54.29
Senior Civil Engineer	\$50.30	\$50.30
Senior Construction Eng.	\$56.04	\$56.04
Construction Eng.	\$43.78	\$43.78
Senior Structural Engineer	\$59.97	\$59.97
Senior Professional	\$48.30	\$48.30
Staff Engineer	\$34.98	\$34.98
Staff Other Professional	\$29.10	\$29.10
Technician	\$34.52	\$34.52
Jr. Technician	\$21.18	\$21.18
Administrative/Clerical	\$29.85	\$29.85
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00
		\$0.00



Average Hourly Project Rates

Route LaGrange Road Water Main/San Sewer

Section _____

County Cook

Consultant URS

Date 01/09/13

Job No. _____

Sheet 1 OF 1

PTB/Item _____

Payroll Classification	Avg Hourly Rates	Total Project Rates			Fiber Optic Plans, Specs			Water Main Plans, Specs			Force Main Plans, Specs			Permits			Meeting		
		Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg
Principal/Vice President	70.00	0																	
Senior Project Manager	69.34	18	9.89%	6.86	4	12.50%	8.67	4	4.08%	2.83	2	12.50%	8.67	2	8.33%	5.78	2	50.00%	34.67
Project Manager	59.46	0																	
Project Engineer	57.47	0																	
Technical Specialist	54.29	0																	
Senior Civil Engineer	50.30	36	19.78%	9.95	4	12.50%	6.29	16	16.33%	8.21	2	12.50%	6.29	10	41.67%	20.96			
Senior Construction Eng.	56.04	0																	
Construction Eng.	43.78	0																	
Senior Structural Engineer	59.97	0																	
Senior Professional	48.30	0																	
Staff Engineer	34.98	128	70.33%	24.60	24	75.00%	26.24	78	79.59%	27.84	12	75.00%	26.24	12	50.00%	17.49	2	50.00%	17.49
Staff Other Professional	29.10	0																	
Technician	34.52	0																	
Jr. Technician	21.18	0																	
Administrative/Clerical	29.85	0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
		0																	
TOTALS		182	100%	\$41.41	32	100%	\$41.19	98	100%	\$38.88	16	100%	\$41.19	24	100%	\$44.23	4	100%	\$52.16



Average Hourly Project Rates

Route LaGrange Road Water Main/San Sewer

Section _____

County Cook Consultant URS Date 01/09/13

Job No. _____

PTB/Item _____

Sheet 2 OF 1

Payroll Classification	Avg Hourly Rates	Administration														
		Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg	Hours	% Part.	Wgtd Avg
Principal/Vice President	70.00															
Senior Project Manager	69.34	4	50.00%	34.67												
Project Manager	59.46															
Project Engineer	57.47															
Technical Specialist	54.29															
Senior Civil Engineer	50.30	4	50.00%	25.15												
Senior Construction Eng.	56.04															
Construction Eng.	43.78															
Senior Structural Engineer	59.97															
Senior Professional	48.30															
Staff Engineer	34.98															
Staff Other Professional	29.10															
Technician	34.52															
Jr. Technician	21.18															
Administrative/Clerical	29.85															
TOTALS		8	100%	\$59.82	0	0%	\$0.00	0	0%	\$0.00	0	0%	\$0.00	0	0%	\$0.00