Pizzo & Associates, Ltd.
ECOLOGICAL RESTORATION
10729 Pina Road - Leland, IL sos31
tel 815-495-2300 -+ fax 815-498-4406

STEWARDSHIP PROPOSAL

For: Village of Orland Park
Project:  John Humphtey Woods- Orland Park, IL

This agreement, made and entered into Friday, April 08, 2016 shall be between The Village of Orland Park, hereinafter
referred to as the Owner/Agent and Pizzo & Associates, Ltd., hereinafter referred to as Pizzo. Stewardship services
shall consist of the following:

L SERVICES

Pizzo agrees to perform the following services to restored natural areas, using properly trained and supervised
personnel.

The services for the month of APRIL and MAY shall be per the following schedule

Control invasive woody & herbaceous flora through cultural methods, physical removal or the apphcanon of
appropriate herbicides. The native plants will take advantage of the competitive release created by mowmg, the
timely application of herbicide or physical removal of the non-native plants. We will target the invasive trees
and brush such as Red Mulberry, Callery Pear, Reed Canary Grass, Buckthorn, Honeysuckle, and Brambles.
Control methods will be basal bark application, frilling, girdling and direct application of herbicide. Target
species will be treated and left as habitat.

ESTIMATED STEWARDSHIP SCHEDULE*

Month Visits by Crew | Herbicide Brush Mow | Collect & Disperse | Burn Prep | Burn®*
Clearing

April 1 X X

May 1 X X

June — March 0

“Because natural areas are dynamic systems that constantly change and adapt to current conditions, the stewardship schedule must be flexible as well to allow
Pizzo to react to conditions on the ground. This schedule should be considered a guideline and may be varied from to react to current site conditions.
**In newly planted natural areas, the execution of a prescribed fire may not be possible until the second or third growing season.
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II. GENERAL INFORMATION

A. Owner / Agent to provide a “Plat of Survey” for definitive location of project boundaries.

B. Areas to be managed will be designated as per survey.

C. Pizzo will provide minimum insurance coverage of $1,000,000.00 for each of the following: General Liability,
Umbrella and Prescription Fire. Please see Certificate of Insurance for details.

D. Pizzo will keep a log of restoration activities performed during the contract period.

E. Chemicals used will have the lowest environmental impact for the task at hand. Organic or cultural practices will be

used whenever practical.
F. Debris created during the day’s work shall be placed into burn piles on site to be included in the prescribed burn.

III. COMPENSATION

The Owner/Agent will pay Pizzo for the aforementioned services, billed at the following rates:
Maintenance Labor:

April Invasive Species Control $3,508.00
May Invasive Species Control $3,508.00

IV. AGREEMENT
The term of this contract shall be 04/08/2016 through 12/31/2016.

ACCEPTANCE - [/We represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and
further accepr the PIZZ0O & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS, attached and hereby made part of this
contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.

‘%"‘/""ﬁ 04/08/2016

Authorized Representative / Date Jack Pizzo - Pizzo & Associates, Ltd. / Date
Company Name (if applicable)

Please sign and return one copy of the proposal with your deposit to our office. Fax signatures shall be deemed binding; this agreement may be
signed in counterparts so long as all parties to the agreement have signed a copy of the agreement.

If acting on behalf of the Owner:
Printed Name:
Title:

Billing Information:
Name:
Company Name:
Street Address 1:
Street Address 2:
City, State, & Zip Code:
Main Phone:
Mobile Phone:

Fax:
e-mail:
Billing Notes:
The terms of this proposal are valid for thirty (30) days from the date of this proposal.
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