

"The Professional Approach to Ecology"

To:	Mr. Tyler Hartman	Contact: Brad Millis
Address:	Village of Orland Park	Phone: 630-512-1137
	14700 Ravinia Ave. Orland Park, IL 60462	Email: bmillis@v3co.com
	Oriana Fark, it 00402	
Project Name:	Municipal Basin	Date: 12/4/2024

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price	
BASE BID						
1.0	Prairie Seeding	8.8	AC	\$ 1,575.00	\$ 13,844.25	
2.0	Wetland Seeding	24.2	AC	\$ 1,950.00	\$ 47,209.50	
3.0	Plug Planting	71736.0	EA	\$ 4.63	\$ 332,137.68	
4.0	Annual Weed Control	3.0	YEARS	\$ 66,865.00	\$ 200,595.00	
			Subto	tal - BASE BID:	\$ 593,786.43	
			TO	OTAL BASE BID:	\$ 593,786.43	
V3 Construction proposes the following alternates in addition to the base bid:						
Alt. 1	2028 Weed Control	1.0	YEARS	\$ 45,200.00	\$ 45,200.00	
Alt. 2	2029 Weed Control	1.0	YEARS	\$ 45,200.00	\$ 45,200.00	
	\$ 684,186.43					



"The Professional Approach to Ecology"


To: Address:	Mr. Tyler Hartman Village of Orland Park	Contact: Brad Millis Phone: 630-512-1137
	14700 Ravinia Ave. Orland Park, IL 60462	Email: bmillis@v3co.com
Project Name:	Municipal Basin	Date: 12/4/2024
		54.6. 12, 1, 202 1

Project Notes:

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and	V3 Companies
	Authorized Signature:
Purchaser:	Mukin tan ter
Signature:	
Printed Name:	Printed Name: Michael Famiglietti, P.E. Vice President
Date:	





■ Unknown Storm Sewer Hwl Headwall

1 in = 250 ft

Feet