

CLERK'S CONTRACT and AGREEMENT COVER PAGE

Legistar File ID#: 2018-0481

Innoprise Contract #: C18-0099

Year: 2018

Amount: \$287,048.25

Department: PW - Doug Medland

Contract Type: Small Construction

Contractors Name: P.T. Ferro Construction Co.

Contract Description: Ravinia Avenue Water Main Replacement 2018

MAYOR
Keith Pekau

VILLAGE CLERK
John C. Mehalek

14700 S. Ravinia Avenue
Orland Park, IL 60462
708.403.6100
OrlandPark.org



TRUSTEES
Kathleen M. Fenton
James V. Dodge
Patricia A. Gira
Carole Griffin Ruzich
Daniel T. Calandriello
Michael F. Carroll

August 8, 2018

Mr. Matt Marketti
P.T. Ferro Construction Co.
700 S. Rowell Avenue
Joliet, Illinois 60434

NOTICE TO PROCEED – Ravinia Avenue Water Main Replacement 2018

Dear Mr. Marketti:

This notification is to inform you that the Village of Orland Park has received all necessary contracts, certifications, insurance documents and bonds in order for work to commence on the above stated project as of August 1, 2018. Please find enclosed, your bid bond, which is hereby released as we have received the payment and performance bonds

Please contact Doug Medland at 708-403-6198 to arrange the commencement of the work.

The Village will be processing a Purchase Order for this contract and it will be emailed to your company. It is imperative that this number on the Purchase Order be noted on all invoices, correspondence, etc. All invoices should be sent directly to the Accounts Payable Department at 14700 S. Ravinia Ave. Orland Park, IL 60462 or emailed to accountspayable@orlandpark.org. Also, your final invoice for this contract should state that it is the final invoice pertaining to that Purchase Order.

For your records, I have enclosed one (1) original executed contract dated July 23, 2018 in an amount not to exceed Two Hundred Seventy Two Thousand Forty-Eight and 25/100 (\$272,048.25) Dollars. If you have any questions, please call me at 708-403-6173.

Sincerely,


Denise Domalewski
Purchasing & Contract Administrator

Encl:

CC: Bill Cunningham
Doug Medland

MAYOR
Keith Pekau

VILLAGE CLERK
John C. Mehalek

14700 S. Ravinia Avenue
Orland Park, IL 60462
708.403.6100
OrlandPark.org



TRUSTEES
Kathleen M. Fenton
James V. Dodge
Patricia A. Gira
Carole Griffin Ruzich
Daniel T. Calandriello
Michael F. Carrall

July 23, 2018

Mr. Matt Marketti
P.T. Ferro Construction Co.
700 S. Rowell Avenue
Joliet, Illinois 60434

NOTICE OF AWARD – RAVINIA AVENUE WATER MAIN REPLACEMENT 2018

Dear Mr. Marketti:

This notification is to inform you that on July 16, 2018, the Village of Orland Park Board of Trustees approved awarding P.T. Ferro Construction Co. the contract in accordance with the proposal you submitted dated July 11, 2018, for Ravinia Avenue Water Main Replacement 2018 in an amount not to exceed Two Hundred Seventy Two Thousand Forty-Eight and 25/100 (\$272,048.25) Dollars.


In order to begin this project, you must comply with the following within ten business days of the date of this Notice of Award, which is by August 6, 2018.

- Attached is the Contract for Ravinia Avenue Water Main Replacement 2018. Please sign and return directly to me. I will obtain signatures to fully execute the Contract and one fully executed Contract will be returned to you.
- Please submit a Certificate of Insurance from your insurance company in accordance with all of the Insurance Requirements listed and agreed to in the bid at minimum and endorsements for a) the additional insured status, b) the waiver of subrogation for General Liability and c) the waiver of subrogation for Workers Compensation. The COI on file specifically identifies the Road Improvement Program, so I need one for this project as well.
- Please submit Performance and Payment Bonds, dated July 23, 2018 for the full amount of the contract. Your Bid Bond will be returned upon receipt of the Performance and Payment Bonds.

Deliver this information directly to me, Denise Domalewski, Purchasing & Contract Administrator, at Village Hall located at 14700 S. Ravinia Ave., Orland Park, IL 60462. The above documents are required to be in place and received at my office prior to the commencement of work on this project. You will be issued a Notice to Proceed letter and a purchase order when you are in full compliance with this process. Failure to comply with these conditions within the time specified will

entitle the Village to consider your bid abandoned and to annul this Notice of Award. If you have any questions, please do not hesitate to call me at 708-403-6173 or e-mail me at ddomalewski@orlandpark.org.

Sincerely,

A handwritten signature in black ink, appearing to read "Denise Domalewski".

Denise Domalewski
Purchasing & Contract Administrator

CC: Bill Cunningham
Doug Medland



ORLAND PARK

Ravinia Avenue Water Main Replacement 2018 (Contract for Small Construction or Installation Project)

This Contract is made this 23rd day of July, 2018 by and between VILLAGE OF ORLAND PARK (hereinafter referred to as the "VILLAGE") and P.T. FERRO CONSTRUCTION CO. (hereinafter referred to as the "CONTRACTOR").

WITNESSETH

In consideration of the promises and covenants made herein by the VILLAGE and the CONTRACTOR (hereinafter referred to collectively as the "PARTIES"), the PARTIES agree as follows:

SECTION 1: THE CONTRACT DOCUMENTS: This Contract shall include the following documents (hereinafter referred to as the "CONTRACT DOCUMENTS") however this Contract takes precedence and controls over any contrary provision in any of the CONTRACT DOCUMENTS. The Contract, including the CONTRACT DOCUMENTS, expresses the entire agreement between the PARTIES and where it modifies, adds to or deletes provisions in other CONTRACT DOCUMENTS, the Contract's provisions shall prevail. Provisions in the CONTRACT DOCUMENTS unmodified by this Contract shall be in full force and effect in their unaltered condition.

The Contract

The Terms and General Conditions pertaining to the Contract

The VILLAGE'S Project Manual for the Work as described in Section 2 hereunder

- o The Invitation to Bid #18-030
- o The Instructions to the Bidders
- o Exhibit C – Special Provisions
- o Exhibit D – Plan Set

The Bid Proposal as it is responsive to the VILLAGE's bid requirements

Certificate of Compliance

Certificates of Insurance

Performance and Payment Bonds required by the VILLAGE

SECTION 2: SCOPE OF THE WORK AND PAYMENT: The CONTRACTOR agrees to provide labor, equipment and materials necessary to perform the following:

Furnish and install water mains and appurtenances, and all other improvements as required along Ravinia Avenue between 143rd Street and 144th Place, Orland Park, Illinois

(hereinafter referred to as the "WORK") as described in the VILLAGE'S Project Manual (Bid Documents) and the VILLAGE agrees to pay the CONTRACTOR pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.) the following amounts for the WORK:

TOTAL: an amount not to exceed Two Hundred Seventy Two Thousand Forty-Eight and 25/100 (\$272,048.25) Dollars

(hereinafter referred to as the "CONTRACT SUM"). The CONTRACT SUM shall not be increased without the express written consent of the VILLAGE.

10% retention will be withheld for this project. When final acceptance is obtained the retention will be released in its entirety.

SECTION 3: ASSIGNMENT: CONTRACTOR shall not assign the duties and obligations involved in the performance of the WORK except to the list of Subcontractors approved by the Village, which approval shall not be unreasonably withheld.

SECTION 4: TERM OF THE CONTRACT: The CONTRACTOR shall commence the WORK of this Contract upon receipt of a Notice to Proceed and shall complete performance of the WORK of this Contract by October 15, 2018, (hereinafter referred to as the "CONTRACT TIME"). Failure to meet the CONTRACT TIME shall be considered an occasion of default under the CONTRACT DOCUMENTS. The CONTRACT TIME shall not be increased without the express written consent of the VILLAGE. Final payment shall be made by the VILLAGE upon inspection of the WORK, completion of any punch list items and after receipt of final release and waiver of liens in accordance with the requirements of the CONTRACT DOCUMENTS. This Contract may be terminated by the VILLAGE for convenience or by either of the PARTIES for default in the performance of the duties of the PARTIES as described in the CONTRACT DOCUMENTS upon thirty (30) day's written notice provided as required herein.

SECTION 5: INDEMNIFICATION AND INSURANCE: The CONTRACTOR shall defend, indemnify and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and representatives and assigns, from lawsuits, actions, costs (including attorneys' fees), claims or liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought because of any injuries or damages received or sustained by any person, persons or property on account of any act or omission, neglect or misconduct of said CONTRACTOR, its officers, agents and/or employees arising out of, or in performance of any of the provisions of the CONTRACT DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act" or any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns shall have the right to defense counsel of their choice. The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees, judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

The Contractor shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any available avenue of appeal of any adverse judgment, without the approval of the Village and any other indemnified party. The Village or any other indemnified party, in its or their sole discretion, shall have the option of being represented by its or their own counsel. If this option is exercised, then the Contractor shall promptly reimburse the Village or other indemnified party, upon written demand, for any expenses, including but not limited to court costs,

reasonable attorneys' and witnesses' fees and other expenses of litigation incurred by the Village or other indemnified party in connection therewith.

The indemnification obligation under this paragraph shall not be limited in any way by any limitations on the amount or type of damages, compensation or benefits payable by or for the benefit of Subcontractor or any indemnities under any Worker's Compensation Act, Occupational Disease Act, Disability Benefits Act, or any other employee benefits act. The Subcontractor further agrees to waive any and all liability limitations based upon the Worker's Compensation Act court interpretations or otherwise.

Execution of this Contract by the VILLAGE is contingent upon receipt of Insurance Certificates provided by the CONTRACTOR in compliance with the CONTRACT DOCUMENTS.

SECTION 6: COMPLIANCE WITH LAWS: CONTRACTOR agrees to comply with all federal, state and local laws, ordinances, statutes, rules and regulations including but not limited to all applicable provisions of the Illinois Human Rights Act (775 ILCS 5/1-101 et seq.) and the Illinois Prevailing Wage Act (820 ILCS 130/1 et seq.)

SECTION 7: FREEDOM OF INFORMATION ACT COMPLIANCE: The Illinois Freedom of Information Act (FOIA) has been amended and effective January 1, 2010. This amendment adds a new provision to Section 7 of the Act which applies to public records in the possession of a party with whom the Village of Orland Park has contracted. The Village of Orland Park will have only a very short period of time from receipt of a FOIA request to comply with the request, and there is a significant amount of work required to process a request including collating and reviewing the information.

The undersigned acknowledges the requirements of FOIA and agrees to comply with all requests made by the Village of Orland Park for public records (as that term is defined by Section 2(c) of FOIA) in the undersigned's possession and to provide the requested public records to the Village of Orland Park within two (2) business days of the request being made by the Village of Orland Park. The undersigned agrees to indemnify and hold harmless the Village of Orland Park from all claims, costs, penalty, losses and injuries (including but not limited to, attorney's fees, other professional fees, court costs and/or arbitration or other dispute resolution costs) arising out of or relating to its failure to provide the public records to the Village of Orland Park under this agreement.

SECTION 8: NOTICE: Where notice is required by the CONTRACT DOCUMENTS, it shall be considered received if it is 1) delivered in person, 2) sent by registered United States mail, return receipt requested, 3) delivered by messenger or mail service with a signed receipt, 4) sent by facsimile with an acknowledgment of receipt, or 4) by e-mail with an acknowledgment of receipt only if the PARTIES agree separately to use e-mail for providing notice. Notice shall be sent to the following:

To the VILLAGE:

Denise Domalewski
Purchasing & Contract Administrator
Village of Orland Park
14700 South Ravinia Avenue
Orland Park, Illinois 60462
Telephone: 708-403-6173
Facsimile: 708-403-9212
e-mail: ddomalewski@orlandpark.org

To the CONTRACTOR:

Matt Marketti
President
P.T. Ferro Construction Co.
700 S. Rowell Avenue
Joliet, Illinois 60433
Telephone: 815-726-6284
Facsimile: 815-726-5614
e-mail: estimating@ptferro.com

or to such other persons or to such other addresses as may be provided by one party to the other party under the requirements of this Section.


SECTION 9: LAW AND VENUE: The law of the State of Illinois shall apply to this Agreement and venue for legal disputes shall be Cook County, Illinois.

SECTION 10: MODIFICATION: This Contract may be modified only by a written amendment signed by both PARTIES.

SECTION 11: COUNTERPARTS: This Contract may be executed in two (2) or more counterparts, each of which taken together, shall constitute one and the same instrument.

This Contract shall become effective on the date first shown herein and upon execution by duly authorized agents of the PARTIES.

FOR: VILLAGE OF ORLAND PARK


By: 

Print name: Joseph L. LaMargo

Title: Village Manager

Date: 8/8/10

FOR: P.T. FERRO CONSTRUCTION CO.

By: 

Print name: Matt Marketti

Title: President

Date: 7/24/17

**VILLAGE OF ORLAND PARK
CONSTRUCTION CONTRACT
Terms and General Conditions**

Terms and General Conditions for the CONTRACT between VILLAGE OF ORLAND PARK (the "VILLAGE") and P.T. FERRO CONSTRUCTION CO. (the "CONTRACTOR") for **Ravinia Avenue Water Main Replacement 2018** (the "WORK") dated July 23, 2018 (the "CONTRACT").

ARTICLE 1: DUTIES OF THE PARTIES

1.1. VILLAGE'S RIGHTS AND DUTIES

- 1.1.1. Upon request of CONTRACTOR the VILLAGE shall furnish in a timely and agreed upon schedule and manner, information relevant to the project or project site as requested by the CONTRACTOR and deemed by the CONTRACTOR and the Village to be necessary for the performance of the WORK of the CONTRACT.
- 1.1.2. The VILLAGE shall furnish access to its buildings and the site of the WORK, as is necessary and in the best interests of the VILLAGE, for the performance of the WORK and shall provide, at its own expense as needed, temporary or permanent easements, zoning and other remedy as may be requested by the CONTRACTOR to remove or reduce restrictions or limitations that negatively affect the CONTRACTOR'S ability to perform the WORK as outlined in the bidding documents and the CONTRACT.
- 1.1.3. The VILLAGE shall have the right to immediately stop the WORK by providing written notice to the CONTRACTOR should the CONTRACTOR fail to correct WORK not in accordance with the CONTRACT Documents which stoppage will remain in effect until the WORK is corrected without giving rise to any duty on the part of the VILLAGE to stop the WORK for the benefit of the CONTRACTOR or any other entity.
- 1.1.4. The VILLAGE may, at the CONTRACTOR'S expense, correct deficiencies in the WORK to make it conform to the CONTRACT.
- 1.1.5. If the CONTRACTOR does not correct or cure a default, with reasonable promptness after receiving a written notice from the VILLAGE, the VILLAGE may, at its option, correct the default and deduct the VILLAGE's cost of the correction or cure from the amounts owed to the CONTRACTOR.

1.2. CONTRACTOR'S RIGHTS AND DUTIES

- 1.2.1. The CONTRACTOR shall perform the WORK in accordance with the CONTRACT documents.
- 1.2.2. The CONTRACTOR shall examine existing conditions and take field measurements to facilitate the performance of the WORK throughout the duration of the CONTRACT and shall report to the VILLAGE any errors, inconsistencies or omissions discovered

during the performance of the CONTRACT.

- 1.2.3. CONTRACTOR shall pay for all material, labor and incidental costs necessary for the completion of the WORK.
- 1.2.4. CONTRACTOR warrants that the WORK performed/provided shall be fully compliant with the plans, specifications and bid documents for the WORK. The CONTRACTOR warrants that the WORK shall be free from defects for one (1) year after the final acceptance of the WORK by the VILLAGE, or the length of time guaranteed under the warranty provided by the manufacturer for materials used in the WORK, whichever is greater. Where there are defects and/or deficiencies, following notice of said defects or deficiencies provided to the CONTRACTOR by the VILLAGE, the CONTRACTOR agrees to promptly correct them to the VILLAGE's satisfaction. All manufacturers' guarantees and warranties shall be delivered without variance to the VILLAGE prior to final acceptance.
- 1.2.5. The CONTRACTOR shall perform the work per the terms of the approved schedule and complete the WORK within the terms and time limits of the CONTRACT.
- 1.2.6. The CONTRACTOR shall obtain and pay for all required permits, licenses, fees, inspections and certifications required of or by the WORK.
- 1.2.7. CONTRACTOR shall comply with all local, state and federal statutes, ordinances, codes, rules, and regulations governing the performance of the CONTRACTOR for the completion of the WORK, including but not limited to all of the applicable provisions of the Illinois Prevailing Wage Act (820 ILCS 130/1 et seq.) and the Illinois Human Rights Act (775 ILCS 5/1-01 et seq.) The CONTRACTOR shall obtain and preserve per the terms of the Document Retention Laws of the State of Illinois, certified payroll records for all work performed to complete the WORK, including that work performed by all those contractors subordinate to the CONTRACTOR or Subcontractor.
 - 1.2.7.1. This CONTRACT calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act requires CONTRACTORS and Subcontractors to pay laborers, workers and mechanics performing services on public works projects no less than the "prevailing rate of wages" (hourly cash wages plus fringe benefits) in the county where the work is performed. For information regarding current prevailing wage rates, please refer to the Illinois Department of Labor's website at: <http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx>. All CONTRACTORS and Subcontractors rendering services under this CONTRACT must comply with all requirements of the Act, including but not limited to, all wage, notice and record keeping duties. Each CONTRACTOR and Subcontractor participating on this project shall make and keep those records required under Section 5 of the Prevailing Wage Act (820 ILCS 130/5). In conformance with the Act, each CONTRACTOR and/or Subcontractor participating on this Project shall maintain records of all laborers, mechanics and other workers employed by them on this Project, including the following information on each worker: (1) name; (2) address; (3) telephone number when available; (4) social security number; (5) classification or classifications; (6) hourly wages paid in each pay

period; (7) number of hours worked each day; and (8) starting and ending times of each day. These records shall be kept by the participating CONTRACTOR and Subcontractor for a period of not less than three (3) years. Each participating CONTRACTOR and Subcontractor shall submit a monthly certified payroll to the VILLAGE consisting of the above-referenced information as well as a statement signed by the participating CONTRACTOR or Subcontractor that certifies: (a) the records are true and accurate; (b) the hourly rates paid to each worker is not less than the general prevailing rate of hourly wages required under the Prevailing Wage Act; and (c) the CONTRACTOR or Subcontractor is aware that filing a certified payroll that he or she knows to be false is a Class B misdemeanor.

1.2.7.2. Neither the CONTRACTOR nor its Subcontractors shall tolerate or engage in any prohibited form of discrimination in employment as defined in the Illinois Human Rights Act. The CONTRACTOR shall maintain, and require that its Subcontractors maintain, policies of equal employment opportunity which shall prohibit discrimination against any employee or applicant for employment on the basis of race, religion, color, sex, national origin, ancestry, citizenship status, age, marital status, physical or mental disability unrelated to the individual's ability to perform the essential functions of the job, association with a person with a disability, or unfavorable discharge from military service. Contractors and all Subcontractors shall comply with all requirements of the Act including maintaining a sexual harassment policy and of the Rules of the Illinois Department of Human Rights with regard to posting information on employees' rights under the Act. Contractors and all Subcontractors shall place appropriate statements identifying their companies as equal opportunity employers in all advertisements for work to be performed under the CONTRACT.

1.2.8. CONTRACTOR will not be relieved of any obligation to the VILLAGE under the CONTRACT due to failure to examine or receive documents, visit or become familiar with conditions or from facts of which CONTRACTOR should have been aware and VILLAGE, as existing law may allow, shall reject all claims related thereto.

ARTICLE 2: CONTRACT DOCUMENTS

2.1. The CONTRACT consists of the following documents and items:

- 2.1.1. Agreement between the parties
- 2.1.2. Terms and General Conditions to the Agreement
- 2.1.3. Special Conditions to the Agreement, if any
- 2.1.4. The Project Manual dated June 26, 2018 which includes
 - Invitation to Bid #18-030
 - Instructions to the Bidders
 - Specifications and Drawings, if any
- 2.1.5. Accepted Bid Proposal as it conforms to the bid requirements
- 2.1.6. Addenda, if any
- 2.1.7. Certificate of Compliance required by the VILLAGE
- 2.1.8. Required Certifications and documents as may be required by other project funding agencies

- 2.1.9. Required Certificates of Insurance
- 2.1.10. Performance and Payment Bonds

ARTICLE 3: PAYMENTS AND COMPLETION

- 3.1. The VILLAGE requires for each Request for Payment, a properly completed Contractor's Affidavit setting out, under oath, the name, address and amount due or to become due, of each subcontractor, vendor, supplier or other appropriate party included in that payment. For every party listed the CONTRACTOR shall also provide a full or partial waiver of lien, as appropriate, before a payment will be made to the CONTRACTOR. The CONTRACTOR's partial or final waiver of lien must be included. Payments shall not be made by the VILLAGE without such lien waivers and contractors' sworn statements unless they are conditioned upon receipt of such waivers and statements.
- 3.2. No certificate shall be issued in favor of the CONTRACTOR and no payment will be made by the VILLAGE for material not installed or built into the WORK without written authorization from the VILLAGE.
- 3.3. Each participating CONTRACTOR and Subcontractor shall submit a monthly certified payroll to the VILLAGE consisting of the requirements as referenced above in Section 1.2.7.1.
- 3.4. Upon satisfaction of the terms and conditions of the CONTRACT, the CONTRACTOR agrees to provide the VILLAGE with a final release and waiver of all liens covering all of the WORK performed under the CONTRACT relative to the project prior to issuance of final payment. Said final waiver of lien shall identify and state that all Subcontractors have been paid in full and there are no contract balances outstanding and owed to any Subcontractor.
- 3.5. All payments shall be made to Contractor by Village pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.).

ARTICLE 4: TAXES

- 4.1. The VILLAGE is a public body and is exempt from excise, sales and use taxes and will furnish CONTRACTOR with exemption numbers as required. This shall also apply to Subcontractors, and subcontractors of the Subcontractor. No Requests for Payments associated with the WORK may include any such taxes.

ARTICLE 5: INSPECTION OF MATERIALS

- 5.1. The VILLAGE shall have a right to inspect any materials, equipment or processes used during the performance of this CONTRACT. The CONTRACTOR shall be responsible for the Quality Assurance / Quality Control standards for all materials, equipment, components or completed WORK finished under this CONTRACT, including through the expiration of the warranty period. Materials, equipment, components or completed WORK not complying therewith may be rejected by the VILLAGE and shall be removed and replaced by the CONTRACTOR to the satisfaction of the VILLAGE, at no cost to the VILLAGE within the agreed-upon time period. All material replaced shall be fully warranted as new material

ARTICLE 6: ASSIGNMENT

- 6.1. The CONTRACTOR's duties and obligations under the CONTRACT shall not be assigned without the express written consent of the VILLAGE.
- 6.2. WORK not performed by the CONTRACTOR with its own forces shall be performed by Subcontractors or Sub-subcontractors. The CONTRACTOR shall be responsible for management of the Subcontractors in the performance of their work.
- 6.3. The CONTRACTOR shall not contract with anyone for performance of the WORK hereunder to whom the VILLAGE has a reasonable objection.
- 6.4. The CONTRACTOR shall prepare all Subcontracts and shall have full discretion to negotiate their terms, subject to the VILLAGE's reasonable requirements or objections as to form and content.
- 6.5. By appropriate agreement, written where legally required for validity, the CONTRACTOR shall require each Subcontractor, to the extent of the WORK to be performed by the Subcontractor, to be bound to the CONTRACTOR by terms of the CONTRACT, and to assume toward the CONTRACTOR all the obligations and responsibilities, including the responsibility for safety of the Subcontractor's work, which the CONTRACTOR, by these documents, assumes toward the VILLAGE. Each subcontract agreement shall preserve and protect the rights of the VILLAGE under the CONTRACT documents with respect to the work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the CONTRACTOR that the CONTRACTOR, by the CONTRACT, has against the VILLAGE. Where appropriate, the CONTRACTOR shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The CONTRACTOR shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the contract to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement which may be at variance with the CONTRACT documents. Subcontractors will similarly make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

ARTICLE 7: GUARANTEES AND WARRANTIES

- 7.1. All guarantees and warranties required shall be furnished by the CONTRACTOR and shall be delivered to the VILLAGE before the final payment or payment retention will be paid to the CONTRACTOR.
- 7.2. The CONTRACTOR shall supply the VILLAGE with "as-built" plans bearing the signature and seal or stamp, of an Illinois-licensed Professional Engineer prior to the VILLAGE making the final payment.

ARTICLE 8: DEFAULT

- 8.1. If the CONTRACTOR fails to begin the WORK under this CONTRACT within the time specified, or fails to perform the WORK in accordance with the terms of the approved schedule or performs the WORK in a manner unacceptable to the VILLAGE, or neglects or refuses to remove materials or perform anew such WORK as has been rejected by the VILLAGE, or if the CONTRACTOR shall become insolvent or be declared bankrupt, or shall make an assignment for the benefit of creditors, or from any other cause whatsoever shall fail to carry on the WORK in a manner required by the CONTRACT, the VILLAGE shall give notice as hereinafter provided to the CONTRACTOR and its surety in writing specifying such failure, delay, neglect, refusal or default, and if the CONTRACTOR, within a period of ten (10) calendar days after the giving of such notice, shall not proceed in accordance therewith, then the VILLAGE shall have full power and authority to declare this CONTRACT and the CONTRACTOR in default, and to forfeit the rights of the CONTRACTOR in this CONTRACT.
- 8.2. Upon declaration of CONTRACTOR's default, the VILLAGE may, at its option, call upon the surety to complete the WORK in accordance with the terms of this CONTRACT or may take over the WORK, including any materials on the WORK site as may be suitable and acceptable to the VILLAGE and may complete the WORK by its own forces or on its own account, or may enter into a new contract or contracts for the completion of the WORK, or may use such other methods as shall be required for the completion of the WORK in an acceptable manner as the VILLAGE may in its discretion determine.
- 8.3. All costs and charges incurred by the VILLAGE, together with the cost of completing the WORK shall be deducted from any moneys due or which may become due on this to the CONTRACTOR under this CONTRACT. Following any payment due and received by the VILLAGE from the CONTRACTOR's surety following default, if the expense so incurred by the VILLAGE is less than the sum paid to the Village by the surety under this CONTRACT for work remaining, the surety shall be entitled to receive the excess difference paid to the VILLAGE. When such CONTRACTOR default costs incurred by the VILLAGE exceeds the sum paid to the VILLAGE for the work remaining under the CONTRACT, the CONTRACTOR and the surety shall be liable and shall pay to the VILLAGE the full cost of such additional expenses.

ARTICLE 9: DISPUTES AND VENUE

- 9.1. Disputes between the VILLAGE and the CONTRACTOR shall be handled according to the terms of the CONTRACT (including all subsequent approved Change Orders) and applicable Law, with the final decision regarding disputes resting with the Village Manager or his or her designee. All disputes concerning a question of fact under the CONTRACT shall be expressed in writing by the parties and, if within seven (7) days after receipt of such notice the parties have not disposed of the dispute by agreement, the dispute, as it was expressed in writing by the parties, shall be subject to mediation under terms agreed to by the parties. Pending final decision of a dispute hereunder, the parties shall proceed diligently with the performance of the CONTRACT.
- 9.2. Any legal action taken by either party shall be decided based upon and governed by the laws of the State of Illinois and venue for such disputes shall be Cook County, Illinois.

ARTICLE 10: CONTRACT TIME

- 10.1. Time is of the essence with respect to all performance time schedules and timely completion of the WORK under the CONTRACT. VILLAGE shall not grant, and CONTRACTOR shall not seek damages for delays. However, VILLAGE shall review a CONTRACTOR's request for additional time, and may at VILLAGE's option and as conditions warrant, grant an increase in the CONTRACT time for delays beyond CONTRACTOR's control and not caused by CONTRACTOR, its Subcontractors or others for whose actions CONTRACTOR is liable.

ARTICLE 11: INSURANCE AND INDEMNIFICATION

11.1. Insurance Requirements

- 11.1.1. The successful bidder shall, within ten (10) business days of said receipt of notice of award of the CONTRACT, furnish to the VILLAGE a certificate of insurance showing the VILLAGE, its trustees, officers, directors, agents, employees, representatives and assigns as additional insureds to the General Liability and Automobile Liability policies by appropriate endorsement. Such coverages shall be placed with a provider acceptable to the VILLAGE, which is licensed to do business in the State of Illinois, and that maintains a minimum A. M. Best rating of A VII. The insurance coverages afforded under the CONTRACTOR's General Liability insurance policies shall be primary and non-contributory to any insurance carried independently by the Indemnitees. A Waiver of Subrogation in favor of the Additional Insureds shall apply to General liability and Worker's Compensation. Certificates of insurance must state that the insurer shall provide the VILLAGE with thirty (30) days prior written notice of any change in, or cancellation of required insurance policies. All required insurance shall be maintained by the CONTRACTOR in full force and effect during the life of the CONTRACT, and until such time as all WORK has been approved and accepted by the VILLAGE. This provision constitutes the VILLAGE's continuing demand for such certificates and endorsement(s) or true and correct copies thereof and the obligation to provide such insurance coverage shall be in full force and effect during the life of the CONTRACT. Failure of the VILLAGE to request such certificates and endorsements shall not relieve the CONTRACTOR of these obligations to provide insurance.

- 11.1.2. The amounts and types of insurance required are defined in Exhibit A, a copy of which is attached hereto and made a part hereof.

- 11.1.3. CONTRACTOR shall cause each Subcontractor to maintain insurance of the type specified in Exhibit A. Prior to CONTRACT acceptance, and at any time when requested by the VILLAGE, CONTRACTOR shall furnish copies of certificates of insurance evidencing coverage for each Subcontractor and Sub-subcontractor.

11.2. Indemnification

- 11.2.1. The CONTRACTOR shall defend, indemnify and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and representatives and assigns, from

lawsuits, actions, costs (including attorneys' fees), claims or liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought because of any injuries or damages received or sustained by any person, persons or property on account of any act or omission, neglect or misconduct of said CONTRACTOR, its officers, agents and/or employees arising out of, or in performance of any of the provisions of the CONTRACT DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act" or any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns shall have the right to defense counsel of their choice. The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees, judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

11.2.2. The CONTRACTOR shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any available avenue of appeal of any adverse judgment, without the approval of the VILLAGE and any other indemnified party. The VILLAGE or any other indemnified party, in its or their sole discretion, shall have the option of being represented by its or their own counsel. If this option is exercised, then the CONTRACTOR shall promptly reimburse the VILLAGE or other indemnified party, upon written demand, for any expenses, including but not limited to court costs, reasonable attorneys' and witnesses' fees and other expenses of litigation incurred by the VILLAGE or other indemnified party in connection therewith.

ARTICLE 12: PERFORMANCE AND PAYMENT BONDS

12.1 The CONTRACTOR shall furnish Performance and Payment Bonds acceptable to the VILLAGE in the full amount of the CONTRACT. Bonds shall be from a surety licensed to do business in Illinois and said surety shall have a minimum A.M. Best rating of A-V. Each Bond shall require a time period during which the Bond can be called limited only to the extent required by Illinois law.

ARTICLE 13: EXECUTION OF CONTRACT

13.1 Execution of the CONTRACT between VILLAGE and CONTRACTOR is contingent upon receipt of required Certificates of Insurance, required signed certifications and required Performance and Payment Bonds.

ARTICLE 14: CHANGES IN THE WORK

14.1. All changes in the WORK must be requested by CONTRACTOR and approved by the VILLAGE via an Authorization to Proceed document bearing the signature of the Project Principle for VILLAGE. Any change order or series of change orders that increase or decrease the CONTRACT value by \$10,000 or more, or that increases or decreases the CONTRACT duration beyond the approved project schedule must be accompanied by a written request from CONTRACTOR justifying the additional cost or change in schedule. Within an agreed upon period of time, VILLAGE will provide a response to CONTRACTOR's Change Order or Time request by providing a determination signed by

the VILLAGE or its designee finding that the change requested was not reasonably foreseeable at the time the CONTRACT was signed, the change is germane to the CONTRACT or the change is in the best interest of VILLAGE. Any change increasing the original CONTRACT value by fifty percent (50%) or more must be re-bid by VILLAGE as required by law.

ARTICLE 15: TERMINATION

- 15.1. VILLAGE may, at any time, terminate the CONTRACT for the VILLAGE's convenience and without cause upon written notice to the CONTRACTOR and payment for all WORK directed to be performed prior to the effective date of termination along with agreed upon reasonable overhead and profit.

EXHIBIT A

Insurance Requirements

WORKERS COMPENSATION & EMPLOYER LIABILITY

\$500,000 – Each Accident \$500,000 – Policy Limit

\$500,000 – Each Employee

Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY

\$1,000,000 – Combined Single Limit

Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)

\$1,000,000 – Each Occurrence \$2,000,000 – General Aggregate Limit

\$1,000,000 – Personal & Advertising Injury

\$2,000,000 – Products/Completed Operations Aggregate

Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)

\$2,000,000 – Each Occurrence \$2,000,000 – Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

Any insurance policies providing the coverages required of the Contractor shall be specifically endorsed to identify "The Village of Orland Park, and their respective officers, trustees, directors, employees and agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of operations by or on behalf of the named insured." If the named insureds have other applicable insurance coverage, that coverage shall be deemed to be on an excess or contingent basis. The policies shall also contain a Waiver of Subrogation in favor of the Additional Insureds in regards to General Liability and Workers Compensation coverage's.



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of 7/11/2018

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	1	2	3	4	Awards Pending	
Contract Number	135TH STREET (NEW AVE TO SMITH ROAD) 99-0068-06-FP	EGYPTIAN TRIAL #61C87 MONEE	ROWELL AVE WEST HALF ROADWAY IMPROV.	WILMINGTON TOWNSHIP ROAD RECON. 17-00000-00-GM	JOLIET - MARYCREST	
Contract With	WCDOT	IDOT	CITY OF JOLIET	WILMINGTON TOWNSHIP	LEN COX & SONS	
Estimated Completion Date	6/30/2018	12/1/2017	7/31/2018	9/15/2018		
Total Contract Price	8,790,169.00	3,154,642.00	246,901.30	635,663.06	120,000.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	434,100.00	162,457.00	246,296.00	481,931.65		1,324,784.65
Uncompleted Dollar Value if Firm is the Subcontractor					120,000.00	120,000.00
Total Value of All Work						1,444,784.65

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork	5,000.00	5,000.00	30,221.00	1,000.00		41,221.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix			80,520.00		76,000.00	156,520.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces			22,706.00		2,000.00	24,706.00
Highway, R.R. and Waterway Structures						0.00
Drainage			68,653.00			68,653.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction			15,690.00		22,000.00	37,690.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling			1,000.00		20,000.00	21,000.00
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	5,000.00	5,000.00	218,790.00	1,000.00	120,000.00	349,790.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	1	2	3	4	Awards Pending
Subcontractor	NORTHERN	B&J UNDERGROUND		MT CARMEL	
Type of Work	GUARDRAIL	IRRIGATION	TRAFFIC	SOIL STAB	
Subcontract Price	81,527.00	11,355.00	2,500.00	281,716.60	
Amount Uncompleted	23,000.00	11,355.00	2,500.00	281,716.60	
Subcontractor	ROADSAFE	HOMER			
Type of Work	TRAFFIC	TREE REM	LANDSCAPE	CHIP SEAL	
Subcontract Price	93,511.00	11,714.00	17,976.00	199,215.05	
Amount Uncompleted	27,800.00		17,976.00	199,215.05	
Subcontractor	ROADSAFE	ROADSAFE			
Type of Work	STRIPING	STRIPING	STRIPING		
Subcontract Price	52,770.00	26,013.00	7,030.00		
Amount Uncompleted	45,300.00	15,000.00	7,030.00		
Subcontractor	H&H	ROADSAFE			
Type of Work	ELECTRIC	TRAFFIC			
Subcontract Price	366,329.00	118,020.00			
Amount Uncompleted	233,000.00	10,000.00			
Subcontractor	HOMER	TRITECH			
Type of Work	TREE REM	ELECTRIC			
Subcontract Price	22,247.00	185,242.00			
Amount Uncompleted					
Subcontractor	SEASONS	ARTEAGA			
Type of Work	LANDSCAPE	LANDSCAPE			
Subcontract Price	329,972.00	121,102.00			
Amount Uncompleted	100,000.00	121,102.00			
Subcontractor	HERLIHY				
Type of Work	STRUCTURES				
Subcontract Price	261,183.00				
Amount Uncompleted					
Total Uncompleted	429,100.00	157,457.00	27,506.00	480,931.65	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this ____ day of _____, 2018.

Type or Print Name Matt Marketti President
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company P.T. Ferro Construction Co.

Address P.O. Box 156

Joliet, IL 60434-0156

(Notary Seal)



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of 7/11/2018

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	5	6	7	8	Awards Pending	
Contract Number	CHARITY AVE / SHERMAN ST ROADWAY 17-00506-00-FP	REC. CENTER MUNICIPAL PARKING LOT	RATHJE RD #61E30 PEOTONE	BOLINGBROOK DR @ ROYCE #60X89 BOLINGBROOK	RAYNOR PARK PATCHING	
Contract With	CITY OF JOLIET	PLAINFIELD PARK DIST.	IDOT	IDOT	LEN COX & SONS	
Estimated Completion Date	8/1/2018	5/15/2018	10/1/2018	8/1/2018	10/15/2018	
Total Contract Price	380,785.02	136,200.00	1,623,160.00	744,315.00	120,100.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	67,757.50	35,439.00	1,623,160.00	579,615.00		3,830,756.15
Uncompleted Dollar Value if Firm is the Subcontractor					120,100.00	240,100.00
Total Value of All Work						3,870,856.15

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork	6,000.00		341,683.00	25,000.00		413,904.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix	4,230.00	30,000.00	260,891.00	163,707.00	120,100.00	735,448.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces			147,535.00	22,000.00		194,241.00
Highway, R.R. and Waterway Structures						0.00
Drainage	6,000.00		602,070.00			676,723.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	3,000.00		175,900.00	27,778.00		244,368.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planing & Rotomilling						21,000.00
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	19,230.00	30,000.00	1,528,079.00	238,485.00	120,100.00	2,285,684.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	5	6	7	8	Awards Pending
Subcontractor			NORTHERN	ELMUND & NELSON	
Type of Work	STRIPING	STRIPING	HANDRAIL	ELECTRIC	
Subcontract Price	2,882.50	5,439.00	8,482.00	242,600.00	
Amount Uncompleted	2,882.50	5,439.00	8,482.00	242,600.00	
Subcontractor			K&D	K&D	
Type of Work	LANDSCAPE		LANDSCAPE	LANDSCAPE	
Subcontract Price	45,645.00		65,150.00	66,710.00	
Amount Uncompleted	45,645.00		65,150.00	66,710.00	
Subcontractor			PRECISION	AK UNDERGROUND	
Type of Work			STRIPING	SEWER CLEANING	
Subcontract Price			10,824.00	5,250.00	
Amount Uncompleted			10,824.00	5,250.00	
Subcontractor			HIGHWAY SAFETY	TRAFFIC CONTROL CORP	
Type of Work			TRAFFIC	STRIPING	
Subcontract Price			10,625.00	6,000.00	
Amount Uncompleted			10,625.00	6,000.00	
Subcontractor				WORKZONE SAFETY	
Type of Work				TRAFFIC	
Subcontract Price				17,350.00	
Amount Uncompleted				17,350.00	
Subcontractor				PESSINA	
Type of Work				TREE REM	
Subcontract Price				3,220.00	
Amount Uncompleted				3,220.00	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	48,527.50	5,439.00	95,081.00	341,130.00	

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this ____ day of _____, 2018.

Type or Print Name Matt Marketti President
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company P.T. Ferro Construction Co.

(Notary Seal)

Address P.O. Box 156

Joliet, IL 60434-0156



Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield, Illinois 62704

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	9	10	11	12	Awards Pending	
Contract Number	2019 PMP RESURFACING	SOUTH BRIGHTWAY	MORRIS AIRPORT #MR023	2018 MFT RESURFACING	NEW LENOX ROAD DISTRICT	
Contract With	VILLAGE OF TINLEY PARK	VILLAGE OF MOKENA	IDOT	VILLAGE OF SHOREWOOD	WCDOT	
Estimated Completion Date	8/1/2018	6/1/2018	8/1/2018	8/1/2018	8/31/2018	
Total Contract Price	2,279,464.95	108,139.00	283,191.00	1,005,036.10	160,633.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	1,068,360.00	43,454.00	201,607.00	26,198.00	160,633.00	5,131,008.15
Uncompleted Dollar Value if Firm is the Subcontractor						240,100.00
Total Value of All Work						5,371,108.15

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork				5,000.00		418,904.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix	500,000.00	16,204.00	83,702.00		142,995.00	1,478,349.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						194,241.00
Highway, R.R. and Waterway Structures						0.00
Drainage		25,000.00				701,723.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction			11,520.00			255,888.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling			8,150.00		14,263.00	43,413.00
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	500,000.00	41,204.00	103,372.00	5,000.00	157,258.00	3,092,518.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	9	10	11	12	Awards Pending
Subcontractor	AMERICAN ASPHALT		FOX		TRAFFIC CONTROL CORP
Type of Work	H.I.P. RECYCLING	LANDSCAPE	ELECTRIC	LANDSCAPE	STRIPING
Subcontract Price	500,000.00	2,250.00	31,555.00	21,198.00	3,375.00
Amount Uncompleted	500,000.00	2,250.00	31,555.00	21,198.00	3,375.00
Subcontractor	TRAFFIC CONTROL CO		ALLIANCE		
Type of Work	STRIPING		FENCE		
Subcontract Price	68,360.00		57,134.00		
Amount Uncompleted	68,360.00		57,134.00		
Subcontractor			K&D		
Type of Work			LANDSCAPE		
Subcontract Price			6,216.00		
Amount Uncompleted			6,216.00		
Subcontractor			TRAFFIC CONTROL CORP		
Type of Work			STRIPING		
Subcontract Price			3,330.00		
Amount Uncompleted			3,330.00		
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	568,360.00	2,250.00	98,235.00	21,198.00	3,375.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this ____ day of _____, 2018.

Type or Print Name Matt Marketti President
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

(Notary Seal)

Company P.T. Ferro Construction Co
Address P.O. Box 156
Joliet, IL 60434-0156



Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield Illinois 62764

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	13	14	15	16	Awards Pending	
Contract Number	BONNIE BRAE 2018 WATER MAIN	NEIGHBORHOOD IMPROVEMENT	HEBBARD ST ROADWAY IMPROVEMENT	7TH & WASHINGTON	FY 2019 STREET MAINTENANCE	
Contract With	LEN COX	VILLAGE OF ORLAND PARK	CITY OF JOLIET	VILLAGE OF LOCKPORT	VILLAGE OF MOKENA	
Estimated Completion Date	6/1/2018	10/15/2018	9/1/2018	10/19/2018		
Total Contract Price	27,950.00	2,798,606.11	215,015.82	735,510.61	1,352,006.67	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor		2,698,295.00	215,015.00	635,168.00	1,352,006.67	10,031,490.82
Uncompleted Dollar Value if Firm is the Subcontractor	27,950.00					268,050.00
						10,299,540.82

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork		107,000.00	55,090.00	79,956.00	10,625.00	671,575.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix	20,700.00	1,542,810.00	4,440.00	87,041.00	700,983.20	3,834,323.20
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces		2,600.00	33,557.00	47,100.00	0.00	277,498.00
Highway, R.R. and Waterway Structures						0.00
Drainage		149,300.00	55,575.00	300,000.00	29,800.00	1,236,398.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	7,250.00	450,000.00	51,308.00	71,898.00	186,587.91	1,022,931.91
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planing & Rotomilling		294,665.00		5,400.00	114,658.86	458,136.86
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	27,950.00	2,546,375.00	199,970.00	591,395.00	1,042,655.07	7,500,863.07

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	13	14	15	16	Awards Pending
Subcontractor			K&D	BULLS EYE	
Type of Work		ELECTRIC	LANDSCAPE	BORING	SHOTCRETE
Subcontract Price		2,720.00	15,045.00	12,320.00	48,945.00
Amount Uncompleted		2,720.00	15,045.00	12,320.00	48,945.00
Subcontractor				SEASONS	
Type of Work		SHOTCRETE		LANDSCAPE	COLD IN PLACE
Subcontract Price		93,000.00		22,667.00	200,694.00
Amount Uncompleted		93,000.00		22,667.00	200,694.00
Subcontractor				MARK IT	
Type of Work		STRIPING		STRIPING	JOINT SEALING
Subcontract Price		14,200.00		2,784.00	52,217.60
Amount Uncompleted		14,200.00		2,784.00	52,217.60
Subcontractor				WORK ZONE SAFETY	
Type of Work		CONCRETE SLAB RAISING		TRAFFIC	TRAFFIC
Subcontract Price		42,000.00		3,500.00	7,495.00
Amount Uncompleted		42,000.00		3,500.00	7,495.00
Subcontractor				HOMER	
Type of Work				TREE	
Subcontract Price				2,500.00	
Amount Uncompleted				2,500.00	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	151,920.00	15,045.00	43,771.00	309,351.60

I being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this ____ day of _____, 2018.

Type or Print Name Matt Marketti President
Officer or Director Title

Notary Public

Signed _____

My commission expires: _____

Company P.T. Ferro Construction Co.

Address P.O. Box 156

Joliet, IL 60434-0156

(Notary Seal)



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield, Illinois 62764

Affidavit of Availability
For the Letting of 7/11/2018

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	17	18	19	20	Awards Pending	
Contract Number	2018 STREET PROGRAM	8TH & VALLEY	JOLIET TWP - HSD SIGNAL	FRANKFORT - WEST WASTEWATER	I-55 FRONTAGE RESURFACING, BRAIDWOOD #62F67	
Contract With	VILLAGE OF LOCKPORT	VILLAGE OF LOCKPORT	VAN MACK ELECTRIC	STEVE SPIESS CONST.	IDOT	
Estimated Completion Date	9/1/2018	9/1/2018	7/6/2018	9/1/2018		
Total Contract Price	436,475.00	789,494.30	18,176.00	25,785.00	473,083.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	23,589.00	431,439.00			473,083.00	10,959,601.82
Uncompleted Dollar Value if Firm is the Subcontractor			18,176.00	0.00		286,226.00
Total Value of All Work						11,245,827.82

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork		49,228.00			25,281.00	746,084.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix	5,000.00	157,150.00	18,176.00		317,865.00	4,332,514.20
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces		12,875.00				290,373.00
Highway, R.R. and Waterway Structures						0.00
Drainage		100,000.00				1,336,398.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction		112,186.00				1,135,117.91
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling					6,258.00	464,394.96
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	5,000.00	431,439.00	18,176.00	0.00	349,404.00	8,304,882.07

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	17	18	19	20	Awards Pending
Subcontractor	GEOMAT				NORTHERN
Type of Work	CRACK CTRL				GUARDRAIL
Subcontract Price	3,991.00				72,109.00
Amount Uncompleted	3,991.00				72,109.00
Subcontractor	SEASONS				NATIONAL POWER ROODING
Type of Work	LANDSCAPE				SEWER CLEANING
Subcontract Price	12,395.00				4,000.00
Amount Uncompleted	12,395.00				4,000.00
Subcontractor	TRAFFIC CONTROL CORP				TRAFFIC CONTROL CORP
Type of Work	STRIPING				STRIPING
Subcontract Price	2,203.00				15,110.00
Amount Uncompleted	2,203.00				15,110.00
Subcontractor					TRAFFIC CONTROL CORP
Type of Work					TRAFFIC
Subcontract Price					4,490.00
Amount Uncompleted					4,490.00
Subcontractor					HOMER TREE
Type of Work					TREE REMOVAL
Subcontract Price					27,970.00
Amount Uncompleted					27,970.00
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	18,589.00	0.00	0.00	0.00	123,679.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work. ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this ____ day of _____, 2018.

Type or Print Name Matt Marketti President
Officer or Director Title

Notary Public

Signed _____

My commission expires _____

Company P.T. Ferro Construction Co.

(Notary Seal)

Address P.O. Box 156

Joliet, IL 60434-0156



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield Illinois 62764

Affidavit of Availability
For the Letting of 7/11/2018

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	21	22	23	24	Awards Pending	
Contract Number	JUNIPER / RICHMOND	CONTRACT 2018- 02	CONTRACT 2018- 04	MCLINDEN ROAD	MARLBORO LANE WATER MAIN	
Contract With	CITY OF JOLIET	JOLIET TOWNSHIP	JOLIET TOWNSHIP	VILLAGE OF MINOOKA	CITY OF CREST HILL	
Estimated Completion Date	8/31/2018	7/6/2018	7/6/2018	11/30/2018		
Total Contract Price	443,320.00	162,703.06	52,115.14	814,570.64	895,730.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	443,320.00			773,055.00	895,730.00	13,071,706.82
Uncompleted Dollar Value if Firm is the Subcontractor						286,226.00
Total Value of All Work						13,357,932.82

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork	107,289.00			84,514.00	33,887.00	971,774.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix	8,595.00			250,000.00	126,600.00	4,717,709.20
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces	72,722.00			45,000.00	1,800.00	409,895.00
Highway, R.R. and Waterway Structures						0.00
Drainage	72,515.00			118,500.00	597,901.00	2,125,314.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction	144,058.00			85,000.00	82,375.00	1,446,550.91
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling				30,000.00	34,710.00	529,104.96
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	405,179.00	0.00	0.00	613,014.00	877,273.00	10,200,348.07

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	21	22	23	24	Awards Pending
Subcontractor	SEASONS			K&D	
Type of Work	LANDSCAPE			LANDSCAPE	LANDSCAPE
Subcontract Price	38,141.00			18,939.00	14,900.00
Amount Uncompleted	38,141.00			18,939.00	14,900.00
Subcontractor				VAN MACK	
Type of Work				ELECTRIC	STRIPING
Subcontract Price				121,190.00	3,557.00
Amount Uncompleted				121,190.00	3,557.00
Subcontractor				MARK-IT	
Type of Work				STRIPING	
Subcontract Price				5,443.00	
Amount Uncompleted				5,443.00	
Subcontractor				WORK ZONE SAFETY	
Type of Work				TRAFFIC	
Subcontract Price				14,469.00	
Amount Uncompleted				14,469.00	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	38,141.00	0.00	0.00	160,041.00	18,457.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and sworn to before me

this _____ day of _____, 2018.

Type or Print Name Matt Marketti President
Officer or Director Title

Notary Public

Signed _____

My commission expires. _____

(Notary Seal)

Address P.O. Box 156
Joliet, IL 60434-0156



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway Room 322
Springfield Illinois 62764

Affidavit of Availability
For the Letting of 7/11/2018

(Letting date)

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	25	26	27	28	Awards Pending	
Contract Number	2018 MFT RESURFACING					
Contract With	LEMONT TOWNSHIP					
Estimated Completion Date	8/3/2018	1/0/1900	1/0/1900			
Total Contract Price	148,002.86					Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	148,000.00	0.00	0.00	0.00	0.00	13,219,706.82
Uncompleted Dollar Value if Firm is the Subcontractor						286,226.00
Total Value of All Work						13,505,932.82

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						971,774.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix	140,000.00					4,857,709.20
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						409,895.00
Highway, R.R. and Waterway Structures						0.00
Drainage						2,125,314.00
Electrical						0.00
Cover and Seal Coats						0.00
Concrete Construction						1,446,550.91
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling	8,000.00					537,104.96
Demolition						0.00
Pavement Markings (Paint)						0.00
						0.00
						0.00
Totals	148,000.00	0.00	0.00	0.00	0.00	10,348,348.07

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code"

Failure to comply will result in non-issuance of an "Authorization To Bid". This form has been approved by the State Forms Management Center.

For each contract described in Part I, list all the work you have subcontracted to others.

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

this 11th day of July, 2018.

Signed [Signature]

5-15-22

Company P.T. Ferro Construction Co.
Address P.O. Box 156
Joliet, IL 60434-0156



ORLAND PARK

Bid#18-030

RAVINIA AVENUE WATER MAIN REPLACEMENT BIDDER SUMMARY SHEET

Business Name: PT FERRO CONSTRUCTION CO.

Street Address: 700 S ROWELL AVE.

City, State, Zip: JOLIET, IL 60433

Contact Name: MATT MARKETTI

Title: PRESIDENT


Phone: (815) 726-6284 Fax: (815) 726-5614

E-Mail address: ESTIMATING@PTFERRO.COM

GRAND TOTAL BID PRICE	\$ <u>272,048.25</u>
-----------------------	----------------------

AUTHORIZATION & SIGNATURE

Name of Authorized Signee: MATT MARKETTI

Signature of Authorized Signee: 

Title: PRESIDENT Date: JULY 11, 2018

CERTIFICATE OF COMPLIANCE

Bidders shall complete this Certificate of Compliance. Failure to comply with all submission requirements may result in a determination that the Bidder is not responsible.

The undersigned MATT MARKETTI,
(Enter Name of Person Making Certification)

as PRESIDENT
(Enter Title of Person Making Certification)

and on behalf of PT FERRO CONSTRUCTION CO.
(Enter Name of Business Organization)

certifies that Bidder is:

1) A BUSINESS ORGANIZATION: Yes ☒ No ☐

Federal Employer I.D. #: 36-2537787
(or Social Security # if a sole proprietor or individual)

The form of business organization of the Bidder is (check one):

☐ Sole Proprietor
☐ Independent Contractor (Individual)
☐ Partnership
☐ LLC
☒ Corporation ILLINOIS AUGUST 8, 1964
(State of Incorporation) (Date of Incorporation)

2) AUTHORIZED TO DO BUSINESS IN ILLINOIS: Yes ☒ No ☐

The Bidder is authorized to do business in the State of Illinois.

3) ELIGIBLE TO ENTER INTO PUBLIC CONTRACTS: Yes ☒ No ☐

The Bidder is eligible to enter into public contracts, and is not barred from contracting with any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-4 of the Illinois Criminal Code, or of any similar offense of "bid-rigging" or "bid-rotating" of any state or of the United States.

4) SEXUAL HARRASSMENT POLICY COMPLIANT: Yes ☒ No ☐

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has been amended to provide that every party to a public contract must have a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a minimum, the following information:

(I) the illegality of sexual harassment; (II) the definition of sexual harassment under State law; (III) a description of sexual harassment, utilizing examples; (IV) the vendor's internal complaint process including penalties; (V) the legal recourse, investigative and complaint process available through the Department of Human Rights (the "Department") and the Human Rights Commission (the "Commission"); (VI) directions on how to contact the Department and Commission; and (VII) protection against retaliation as provided by Section 6-101 of the Act. (Illinois Human Rights Act). (emphasis added). Pursuant to 775 ILCS 5/1-103 (M) (2002), a "public contract" includes "...every contract to which the State, any of its political subdivisions or any municipal corporation is a party."

5) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANT: Yes ☒ No ☐

During the performance of this Project, Bidder agrees to comply with the "Illinois Human Rights Act", 775 ILCS Title 5 and the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code Section 750, et seq.

The Bidder shall:

(I) not discriminate against any employee or applicant for employment because of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an unfavorable discharge from military service; (II) examine all job classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any such underutilization; (III) ensure all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor organization or representative of workers with which it has or is bound by a collective bargaining or other agreement or understanding, a notice advising such labor organization or representative of the Vendor's obligations under the Illinois Human Rights Act and Department's Rules and Regulations for Public Contract; (V) submit reports as required by the Department's Rules and Regulations for Public Contracts, furnish all relevant information as may from time to time be requested by the Department or the contracting agency, and in all respects comply with the Illinois Human Rights Act and Department's Rules and Regulations for Public Contracts; (VI) permit access to all relevant books, records, accounts and work sites by personnel of the contracting agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and Department's Rules and Regulations for Public Contracts; and (VII) include verbatim or by reference the provisions of this Equal Employment Opportunity Clause in every subcontract it awards under which any portion of this Agreement obligations are undertaken or assumed, so that such provisions will be binding upon such subcontractor.

In the same manner as the other provisions of this Agreement, the Bidder will be liable for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify the contracting agency and the Department in the event any subcontractor fails or refuses to comply therewith. In addition, the Bidder will not utilize any subcontractor declared by the Illinois Human

Rights Department to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations.

Subcontract" means any agreement, arrangement or understanding, written or otherwise, between the Bidder and any person under which any portion of the Bidder's obligations under one or more public contracts is performed, undertaken or assumed; the term "subcontract", however, shall not include any agreement, arrangement or understanding in which the parties stand in the relationship of an employer and an employee, or between a Bidder or other organization and its customers.

In the event of the Bidder's noncompliance with any provision of this Equal Employment Opportunity Clause, the Illinois Human Right Act, or the Rules and Regulations for Public Contracts of the Department of Human Rights the Bidder may be declared non-responsible and therefore ineligible for future contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations, and this agreement may be canceled or avoided in whole or in part, and such other sanctions or penalties may be imposed or remedies involved as provided by statute or regulation.

6) **PREVAILING WAGE COMPLIANCE:** Yes ☒ No ☐

In the manner and to the extent required by law, this bid is subject to the Illinois Prevailing Wage Act and to all laws governing the payment of wages to laborers, workers and mechanics of a Bidder or any subcontractor of a Bidder bound to this agreement who is performing services covered by this contract. If awarded the Contract, per 820 ILCS 130 et seq. as amended, Bidder shall pay not less than the prevailing hourly rate of wages, the generally prevailing rate of hourly wages for legal holiday and overtime work, and the prevailing hourly rate for welfare and other benefits as determined by the Illinois Department of Labor or the Village and as set forth in the schedule of prevailing wages for this contract to all laborers, workers and mechanics performing work under this contract (available at <http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx>).

The undersigned Bidder further stipulates and certifies that it has maintained a satisfactory record of Prevailing Wage Act compliance with no significant Prevailing Wage Act violations for the past three (3) years.

In accordance with Public Act 94-0515, the Bidder will submit to the Village certified payroll records (to include for every worker employed on the project the name, address, telephone number, social security number, job classification, hourly wages paid in each pay period, number of hours worked each day and starting and ending time of work each day) on a monthly basis, along with a statement affirming that such records are true and accurate, that the wages paid to each worker are not less than the required prevailing rate and that the Bidder is aware that knowingly filing false records is a Class B Misdemeanor.

7) **PARTICIPATION IN APPRENTICESHIP AND TRAINING PROGRAM:** Yes ☒ No ☐

Bidder participates in apprenticeship and training programs applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship.

Name of A&T Program: UNION APPRENTICESHIP & TRAINING PROGRAMS

Brief Description of Program: _____

Chicagoland Laborers' Training & Apprenticeship Program Reg. No. IL017990001

DuPage County Cement Masons' Local#803 JATC Registration No. IL0150492

International Brotherhood of Teamsters Joint Council No. 25 Training Reg. No. IL015050004

Operating Engineers' Local#150 Registration No. IL008780173

NECA-IBEW Local 178 JATC Registration No. IL012780050

8) TAX COMPLIANT: Yes ☒ No ☐


Bidder is current in the payment of any tax administered by the Illinois Department of Revenue, or if it is not: (a) it is contesting its liability for the tax or the amount of tax in accordance with procedures established by the appropriate Revenue Act; or (b) it has entered into an agreement with the Department of Revenue for payment of all taxes due and is currently in compliance with that agreement.

AUTHORIZATION & SIGNATURE:

I certify that I am authorized to execute this Certificate of Compliance on behalf of the Bidder set forth on the Bidder Summary Sheet, that I have personal knowledge of all the information set forth herein and that all statements, representations, that the bid is genuine and not collusive, and information provided in or with this Certificate are true and accurate.

The undersigned, having become familiar with the Project specified in this bid, proposes to provide and furnish all of the labor, materials, necessary tools, expendable equipment and all utility and transportation services necessary to perform and complete in a workmanlike manner all of the work required for the Project.

ACKNOWLEDGED AND AGREED TO:



Signature of Authorized Officer

MATT MARKETTI

Name of Authorized Officer

PRESIDENT

Title

JULY 11, 2018

Date

INSURANCE REQUIREMENTS

Please submit a policy Specimen Certificate of Insurance showing bidder's current coverage's

WORKERS COMPENSATION & EMPLOYER LIABILITY

\$500,000 – Each Accident

\$500,000 – Policy Limit

\$500,000 – Each Employee

Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY

\$1,000,000 – Combined Single Limit

Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)

\$1,000,000 – Each Occurrence

\$2,000,000 – General Aggregate Limit

\$1,000,000 – Personal & Advertising Injury

\$2,000,000 – Products/Completed Operations Aggregate

Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)

\$2,000,000 – Each Occurrence

\$2,000,000 – Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

Any insurance policies providing the coverages required of the successful Bidder, shall be specifically endorsed to identify "The Village of Orland Park, and their respective officers, trustees, directors, employees and agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of operations by or on behalf of the named insured." If the named insureds have other applicable insurance coverage, that coverage shall be deemed to be on an excess or contingent basis. The policies shall also contain a Waiver of Subrogation in favor of the Additional Insureds in regards to General Liability and Workers Compensation coverage's. The certificate of insurance shall also state this information on its face. Any insurance company providing coverage must hold an A VII rating according to Best's Key Rating Guide. Permitting the successful Bidder, or any subcontractor, to proceed with any work prior to our receipt of the foregoing certificate and endorsement however, shall not be a waiver of the successful Bidder's obligation to provide all of the above insurance.

Bidders agree that if they are the successful Bidder, within ten (10) days after the date of notice of the award of the contract and prior to the commencement of any work, you will furnish evidence of Insurance coverage providing for at minimum the coverages and limits described above directly to the Village of Orland Park, Denise Domalewski, Contract Administrator, 14700 S. Ravinia Avenue, Orland Park, IL 60462. Failure to provide this evidence in the time frame specified and prior to beginning of work may result in the termination of the Village's relationship with the selected bidder and the bid will be awarded to the next lowest bidder or result in creation of a new bid.

ACCEPTED & AGREED THIS 11 DAY OF JULY, 2018


Signature

MATT MARKETT - PRESIDENT

Printed Name & Title

Authorized to execute agreements for:

PT FERRO CONSTRUCTION CO.

Name of Company

REFERENCES

Provide three (3) references for which your organization has performed similar work.

Bidder's Name: PT FERRO CONSTRUCTION CO.
(Enter Name of Business Organization)

1. ORGANIZATION CITY OF JOLIET
ADDRESS 150 W JEPPERSON ST, JOLIET, IL
PHONE NUMBER 815-724-4215
CONTACT PERSON MARK SEFCIK
YEAR OF PROJECT 2017
2. ORGANIZATION VILLAGE OF MANHATTAN
ADDRESS EASTERN AVE, MANHATTAN
PHONE NUMBER 815-412-2715
CONTACT PERSON CARRIE PINTAR
YEAR OF PROJECT 2016
3. ORGANIZATION VILLAGE OF ORLAND PARK
ADDRESS 14700 S RIVINIA AVE, ORLAND PARK, IL
PHONE NUMBER 708-403-3760
CONTACT PERSON RICH RITTENBACHER
YEAR OF PROJECT 2016 & 2017

Village of Orland Park, Illinois
ITB #18-030
Ravinia Avenue Water Main Replacement
Bidder Unit Price Sheet

No.	Pay Item	Approximate Quantity	Unit	Price	Amount
1	DUCTILE IRON WATER MAIN				
	8-inch RJT	361 Lin. Ft.		\$ 105.00	\$ 37,905.00
	8-inch	551 Lin. Ft.		\$ 90.00	\$ 49,590.00
	6-inch RJT	86 Lin. Ft.		\$ 100.00	\$ 8,600.00
2	TRENCH BACKFILL	983 Lin. Ft.		\$ 36.00	\$ 35,388.00
3	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS	20 Cu. Yd.		\$ 0.01	\$ 0.20
4	WATER VALVE				
	8-inch, 60" Vault	2 Each		\$ 5,000.00	\$ 10,000.00
	6-inch, 48" Vault	1 Each		\$ 4,000.00	\$ 4,000.00
5	FIRE HYDRANT WITH 6" AUXILIARY VALVE, VALVE BOX AND TEE				
	VALVE BOX AND TEE	4 Each		\$ 6,500.00	\$ 26,000.00
6	REMOVE EXISTING VALVE AND VAULT	1 Each		\$ 3,500.00	\$ 3,500.00
7	REMOVE EXISTING VALVE AND BOX	1 Each		\$ 2,500.00	\$ 2,500.00
8	ABANDON EXISTING WATER MAIN, FILL WITH CONTROLLED LOW STRENGTH MATERIAL				
	6-inch	950 Lin. Ft.		\$ 5.00	\$ 4,750.00
9	STEEL CASING				
	24-inch	24 Lin. Ft.		\$ 150.00	\$ 3,600.00
	20-inch	24 Lin. Ft.		\$ 150.00	\$ 3,600.00
10	CONNECTIONS TO EXISTING WATER MAINS				
	8-inch	4 Each		\$ 2,500.00	\$ 10,000.00
11	CUT AND CAP EXISTING WATER MAIN				
	6-inch	2 Each		\$ 900.00	\$ 1,800.00
12	TRAFFIC CONTROL AND PROTECTION			Lump Sum	\$ 9,000.00

Village of Orland Park, Illinois
ITB #18-030
Ravinia Avenue Water Main Replacement
Bidder Unit Price Sheet

No.	Pay Item	Approximate Quantity	Unit Price	Amount
13	EROSION AND SEDIMENTATION CONTROLS:			
	Inlet Protection	5 Each	\$ 1.00	\$ 5.00
14	RESTORATION OF LAWNS AND PARKWAYS:			
	Topsoil and Sod	70 Lin. Ft.	\$ 60.00	\$ 4,200.00
15	PAVEMENT MARKING:		Lump Sum	\$ 2,750.00
16	PAVEMENT RESTORATION:			
	HMA, 6", 12' Width	620 Sq. Yds.	\$ 60.00	\$ 37,200.00
	HMA, 4", 8' Width	20 Sq. Yds.	\$ 60.00	\$ 1,200.00
	HMA Driveway/Parking lot, 2½", 6' Width	70 Sq. Yds.	\$ 25.00	\$ 1,750.00
	Concrete sidewalk	360 Sq. Ft.	\$ 15.00	\$ 5,400.00
	Curb and gutter	120 Lin. Ft.	\$ 55.00	\$ 6,600.00
17	SOIL TESTS FOR CONTAMINANTS:	3 Each	\$ 0.01	\$ 0.03
18	CONTAMINATED WASTE DISPOSAL:	30 Cu. Yd.	\$ 90.00	\$ 2,700.00
19	UTILITY LOCATE:	2 Each	\$ 0.01	\$ 0.02
20	EXPLORATORY EXCAVATION:	10 Lin. Ft.	\$ 1.00	\$ 10.00
TOTAL AMOUNT OF BID PROPOSAL :				\$ 272,048.25

Please enter Grand Total on Bidder Summary Sheet.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

7/23/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER HUB International Midwest West 1411 Opus Place, Suite 450 Downers Grove IL 60515	CONTACT NAME: Ana Fister, CRIS PHONE (A/C, No, Ext): 630-468-5759 FAX (A/C, No): 877-858-8718 E-MAIL ADDRESS: Ana.Fister@hubinternational.com
INSURED P.T. Ferro Construction Co Inc 700 Rowell Ave PO Box 156 Joliet IL 60434	INSURER(S) AFFORDING COVERAGE INSURER A: Hartford Ins Co of the Midwest NAIC #: 37478 INSURER B: Hartford Fire Insurance Company 19682 INSURER C: Hartford Casualty Insurance Company 29424 INSURER D: Great American Insurance Company 16691 INSURER E: Twin City Fire Insurance Company 29458 INSURER F: Lexington Insurance Company 19437

COVERAGES

CERTIFICATE NUMBER: 834039410

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADOL SUBR NSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	☒ COMMERCIAL GENERAL LIABILITY ☐ CLAIMS-MADE ☒ OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: ☐ POLICY ☒ PROJECT ☐ LOC ☐ OTHER	Y Y	83 UEA ZH6592	12/31/2017	12/31/2018	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COM/OP AGG \$ 2,000,000 \$
B	☒ AUTOMOBILE LIABILITY ☒ ANY AUTO OWNED AUTOS ONLY ☐ SCHEDULED AUTOS ☒ HIRED AUTOS ONLY ☒ NON-OWNED AUTOS ONLY	Y	83 UEA ZH6595	12/31/2017	12/31/2018	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
C D	☒ UMBRELLA LIAB ☒ OCCUR ☒ EXCESS LIAB ☐ CLAIMS-MADE DED ☒ RETENTION \$ 10,000		83 RHA ZH7934 TUE001658907	12/31/2017 12/31/2017	12/31/2018 12/31/2018	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 Excess Umb \$ 20,000,000
E	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N N/A	83 WEA IB4704	12/31/2017	12/31/2018	☒ PER STATUTE ☐ OTHER E L EACH ACCIDENT \$ 1,000,000 E L DISEASE - EA EMPLOYEE \$ 1,000,000 E L DISEASE - POLICY LIMIT \$ 1,000,000
F B B	POLLUTION LIABILITY Leased/Rented Equipment Installation Floater		CPO14235090 83UUMZV4567 83UUMZV4567	12/31/2015 12/31/2017 12/31/2017	12/31/2018 12/31/2018 12/31/2018	Occurrence/Aggregate Limit \$1,000,000 \$850,000 Umb/Deductible \$2,000,000/\$1,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: Ravinia Avenue Water Main Replacement 2018

VILLAGE, its trustees, officers, directors, agents, employees, representatives and assigns are additional insureds, on a primary, noncontributory basis on the General Liability and Auto Liability policies if required by written contract. Waivers of subrogation apply to General Liability & Workers Compensation in favor of the additional insureds if required by written contract.

CERTIFICATE HOLDER**CANCELLATION**

Village of Orland Park
14700 S. Ravinia Avenue
Orland park IL 60462

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

P T. Ferro Construction Co.
700 South Rowell Avenue
Joliet, IL 60434

OWNER:

(Name, legal status and address)

Village of Orland Park
14700 S. Ravinia Ave.
Orland Park, IL 60462

SURETY:

(Name, legal status and principal place of business)

Continental Casualty Company

151 N. Franklin Street

Chicago, IL 60606

Mailing Address for Notices

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: 10% Ten Percent of Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)

Ravinia Avenue Water Main Replacement

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.


When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 11th day of July, 2018.


(Witness)

P T. Ferro Construction Co.


(Principal)

By: 

(Title)


Continental Casualty Company

(Surety)

By: 

(Title) R.L. McWethy

, Attorney-in-Fact



State of Illinois }
 } ss.
County of DuPage }

On the 11th day of July, 2018, before me, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared R. L. McWethy known to me to be Attorney-in-fact of Continental Casualty Company the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires 06/24/2022

Debra A. Couch
Debra A. Couch, Notary Public



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

R L. McWethy, Individually

of Downers Grove IL their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond No.: Bid Bond

Principal: P.T. Ferro Construction Co.

Obligee: Village of Orland Park

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 27th day of February, 2018.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruffat
Paul T. Bruffat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 27th day of February, 2018, before me personally came Paul T. Bruffat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2021

J. Mohr
J. Mohr Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 11th day of July, 2018



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson
D. Johnson Assistant Secretary

Form F6853-4/2012

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD.

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

Bond No. 30047136

Document A312™ – 2010

Conforms with The American Institute of Architects AIA Document 312

Performance Bond

CONTRACTOR:

(Name, legal status and address)

P.T. Ferro Construction Co
700 South Rowell Avenue
Joliet, IL 60434

OWNER:

(Name, legal status and address)

Village of Orland Park
14700 Ravinia Avenue
Orland Park, IL 60462

CONSTRUCTION CONTRACT

Date: July 23, 2018

Amount: \$ 272,048.25

Two Hundred Seventy Two Thousand Forty Eight Dollars and 25/100

Description:

(Name and location)

Ravinia Avenue Water Main Replacement 2018

SURETY:

(Name, legal status and principal place of business)

Continental Casualty Company

801 Warrenville Road
Lisle, IL 60532

Mailing Address for Notices

1411 Opus Place, Suite 450

Downers Grove, IL 60515

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND

Date: July 24, 2018

(Not earlier than Construction Contract Date)

Amount: \$ 272,048.25

Two Hundred Seventy Two Thousand Forty Eight Dollars and 25/100

Modifications to this Bond:

☒ None

☐ See Section 16

CONTRACTOR AS PRINCIPAL

Company:

(Corporate Seal)

P.T. Ferro Construction Co

Signature:

Name

and Title:

Matthew D. Marketti

President

SURETY

Company:

(Corporate Seal)

Continental Casualty Company


Signature:

Name

and Title:

Kevin J. Scanlon

Attorney-in-Fact



(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

HUB International Midwest Limited

1411 Opus Place, Ste. 450

Downers Grove, IL 60515

630-468-5600

OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise after

- .1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among the Owner, Contractor and Surety to discuss the Contractor's performance. If the Owner does not request a conference, the Surety may, within five (5) business days after receipt of the Owner's notice, request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default;
- .2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and
- .3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety's expense take one of the following actions:

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and a contractor selected with the Owner's concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:

- .1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, make payment to the Owner; or
- .2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for

- .1 the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;
- .2 additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Section 5; and
- .3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or non-performance of the Contractor.

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after a declaration of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears.

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to comply with a material term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL

Company: _____
(Corporate Seal)

SURETY

Company: _____
(Corporate Seal)

Signature: _____
Name and Title: _____
Address _____

Signature: _____
Name and Title: _____
Address _____

Bond No 30047136

Document A312™ – 2010

Conforms with The American Institute of Architects AIA Document 312

Payment Bond

CONTRACTOR:

(Name, legal status and address)

P.T. Ferro Construction Co.
700 South Rowell Avenue
Joliet, IL 60434

SURETY:

(Name, legal status and principal place of business)

Continental Casualty Company
801 Warrenville Road
Lisle, IL 60532
Mailing Address for Notices

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

Village of Orland Park
14700 Ravinia Avenue
Orland Park, IL 60462

1411 Opus Place, Suite 450
Downers Grove, IL 60515

CONSTRUCTION CONTRACT

Date: July 23, 2018

Amount: \$272,048.25 Two Hundred Seventy Two Thousand Forty Eight Dollars and 25/100

Description:

(Name and location)

Ravinia Avenue Water Main Replacement 2018

BOND

Date: July 24, 2018

(Not earlier than Construction Contract Date)

Amount: \$272,048.25 Two Hundred Seventy Two Thousand Forty Eight Dollars and 25/100

Modifications to this Bond:

☒ None ☐ See Section 18

CONTRACTOR AS PRINCIPAL

Company:

P.T. Ferro Construction Co.

Signature:

Name

and Title: President

Matthew D. Marketti

SURETY

Company:

Continental Casualty Company


Signature:

Name

and Title: Attorney-in-Fact

Kevin J. Scanlon

(Corporate Seal)



(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER:

HUB International Midwest Limited
1411 Opus Place, Ste. 450
Downers Grove, IL 60515
630-468-5600

OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference, subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor shall have no obligation under this Bond.

§ 3 If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety's expense defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety's obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

- .1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were, or equipment was, furnished or supplied or for whom the labor was done or performed, within ninety (90) days after having last performed labor or last furnished materials or equipment included in the Claim; and
- .2 have sent a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a Claimant's obligation to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly and at the Surety's expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety's failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney's fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions

§ 16.1 Claim. A written statement by the Claimant including at a minimum:

- .1 the name of the Claimant;
- .2 the name of the person for whom the labor was done, or materials or equipment furnished;
- .3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was furnished for use in the performance of the Construction Contract;
- .4 a brief description of the labor, materials or equipment furnished;
- .5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in the performance of the Construction Contract;
- .6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the Claim;
- .7 the total amount of previous payments received by the Claimant; and
- .8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic's lien or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and all changes made to the agreement and the Contract Documents.

§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL

Company: _____ *(Corporate Seal)*

SURETY

Company: _____ *(Corporate Seal)*

Signature: _____
Name and Title: _____
Address _____

Signature: _____
Name and Title: _____
Address _____

State of Illinois }
 } ss.
County of DuPage }

On July 24, 2018, before me, a Notary Public in and for said County and State, residing therein, duly commissioned and sworn, personally appeared Kevin J. Scanlon known to me to be Attorney-in-Fact of Continental Casualty Company, the corporation described in and that executed the within and foregoing instrument, and known to me to be the person who executed the said instrument in behalf of the said corporation, and he duly acknowledged to me that such corporation executed the same

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal, the day and year stated in this certificate above.

My Commission Expires 1/22/2022

Jasmine Baez
Jasmine Baez, Notary Public



POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Kevin J. Scanlon , Individually

of Downers Grove, IL their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond No.: 30047136

Principal: P.T. Ferro Construction Co

Obligee: Village of Orland Park

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Boards of Directors of the insurance companies

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 27th day of February, 2018.




Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paul T. Bruflatt

Vice President

State of South Dakota, County of Minnehaha, ss:

On this 27th day of February, 2018, before me personally came Paul T. Bruflatt to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires June 23, 2021

J. Mohr

Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 24th day of July, 2018.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

D. Johnson

Assistant Secretary

Form F6853-4/2012

Go to www.cnasurety.com > Owner / Obligor Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of Continental Casualty Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved, that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of National Fire Insurance Company of Hartford.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company by unanimous written consent dated May 10, 1995:

"RESOLVED That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of American Casualty Company of Reading, Pennsylvania.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company. "