General Contractor * Design Build * Construction Management

JcM John Charles Midwest Inc. Il

PROPOSAL

July 26, 2010

Village of Orland Park
Department of Public Works
15655 Ravinia Avenue
Orland Park, IL. 60462

Attn: Edward Wilmes
Director of Public Works

RE:  Orland Park Business Center, LLC JCM Proposal # 10-519
Site Deficiencies
Orland Park, Illinois 60467

Dear Mr. Wilmes,

John Charles Midwest, Inc. is pleased to present to you our proposal to complete the remaining work and deficiencies at
the Orland Park Business Center. Our proposal is based on the attached Exhibit “A” dated 07-26-10 pages 1 & 2. This
Exhibit includes the Scope of the Work, Clarifications, Exclusions, and the Enumeration of the bidding materials used
to complete this proposal. Also attached is Exhibit “B” which is our acceptance of the Village of Orland Park Insurance
Requirements.

Please be advised that this proposal is submitted as a Stipulated Sum with a Guaranteed Maximum Price of
$321,783.00. Upon verbal acceptance of the proposed, a formal AIA contract (A105- 2007) will be drafted and
submitted for final review and approval.

It is understood that this project shall comply with the Illinois Department of Labor Prevailing Wages for the County of
Will. Any and all subcontracts awarded under this Prime Contract will be advertised and contracted with this provision
included

On behalf of the entire project team, we sincerely appreciate the opportunity to work direct with your Department and
look forward to completing the work to the satisfaction of the Village of Orland Park. Should you have any questions
regarding any of the submitted material, please contact me at (708-426-3300)

Sincefely,

f

John Brncich
President

John Charles Midwest, Inc.

John Charles Midwest, Inc. 11504 W. 183™ St. Orland Park, IL. Office: 708-479-8646 / Fax: 708-479-6976



ITEM
NO.

00-0527

00-1150
00-1230
01-0215
01-0320
01-0330
01-0340
01-0353
01-0725
01-1215
01-1410
01-1420

02-0000
02-7505
02-7505
02-7510
02-7510
02-7510
02-7510
02-7510
02-7510
02-7510
02-7510
02-7510
02-7705
02-7705
02-7715
02-7751
02-7751
02-7705
02-7715
02-8300
02-9005
02-9005
02-9005
02-9005
02-9005
02-9005
02-9005
16-5200
20-1000
20-1000

-
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ORLAND PARK BUSINESS CENTER - DEFICIENCY LIST
CONTRACT EXHIBIT "A"

GENERAL DESCRIPTION
GENERAL DIRECT JOB COST ITEMS
LEGAL FEES (ASSOCIATION STATUS DOCUMENTATION)
STRUCTURAL ENGEERNING (RETAINING WALL REVIEW)
CIVIL - RECORD DRAWING & MWRDRFI (MARTIN LOT 9&10)
TOILETS (TEMPORARY)
PROJECT MANAGER
PROJECT ACCOUNTING / CERTIFICATION / COMPLIANCE
PROJECT SUPERINTENDENT
LABOR - GENERAL
SIGNS (TEMPORARY G.C.)
SURVEYING - CURBS, WALKS, ROAD, LT POLE
CLEAN-UP DAILY & FINAL (SITE TRASH)
DUMPSTERS - 20 YD

SITE WORK
ASPHALT PAVING (7" BAM)
ASPHALT PAVING (2" BINDER)
ASPHALT PAVING (PATCHING REMV & REPLACE 4")
ASPHALT PAVING (PATCHING REMV & REPLACE 9")
ASPHALT PAVING (SURFACE - NEW 1.5" W/CROWNS)
ASPHALT PAVING - TACK COAT
ASPHALT PATCH @ PRIVATE DRIVE APPROACH(ALLOW)
ASPHALT PATCH @ SUB GRADE PREP
ASPHALT PATCH @ SUB AGGREGATE
ASPHALT- MISC. SEWER ADJ, CUTTING, STONE
ASPHALT- CRACK FILLING AT CURBS
CONCRETE -CURBS -M3.12 (NEW WORK 183RD PL)
CONCRETE -CURBS -M3.12 (REMOVE & REPLACE)
CONCRETE - GUTTER CURB (REMOVE & REPLACE)
CONCRETE - WALKS §' REMV / REPLACE OR REPAIR
CONCRETE - DETECTABLE WARNINGS @ HC WALK REPLMT
CONCRETE -CURBS - AGGREGATE MATERIAL ONLY
CONCRETE -CURBS - REPAIR - SHOTCRETE
RETAINING WALL - INSTALL FILL PER ENGINEERING DWG
LANDSCAPE - RESTORATION AT CURBS
LANDSCAPE - RESTORATION AT WALK REPLACMENT
LANDSCAPE - RESTOR SW CORNER OF POND EROSION
LANDSCAPE - WATER FOR SOD RESTOR.& 18 TREES
LANDSCAPE -BACKFILL AT CURB REPLACEMENT (2,5' X 1200LF)
LANDSCAPE -BACKFILL AT NEW CURB (5' X 420 LF)
LANDSCAPE -NEW TREES SOUTH OF DETENTION POND
ELECT. - LT POLE - CONCRETE, TRENCH, CONNECT
TREE CONTINGENCY
GENERAL CONTRACTORS CONTINGENCY

SUB-TOTAL
GENERAL CONTRACTORS OVERHEAD

GENERAL CONTRACTORS FEE
TOTAL COST OF PROJECT

UANTITY

1.00
1.00
1.00
3.00
138.00
28.00
90.00
30.00
1.00
1.00
1.00
2.00

630.00
630.00
450.00
300.00
1,330.00
1.00
120.00
630.00
630.00
1.00
7,550.00
420.00
1,211.00
347.00
405.00
4.00
1.00
439.00
1.00
468.00
26.00
65.00
1.00
3,000.00
1,050.00
18.00
1.00
1.00
1.00

SUB-TOTAL

BID DOCUMENTS - ENUMERATION OF DRAWINGS & SPECIFICATIONS

VILLAGE OF ORLAND PARK PUBLIC WORKS & ENGINEERING DEPARTMENT MEMORANDUM DATED 05-26-10 (PGS 1-5)
VILLAGE OF ORLAND PARK PUBLIC WORKS DEPARTMENT STANDARD SPECIFICATIONS FOR RESIDENTIAL STREET

LIGHTING (PGS 1- 19) RECEIVED FROM KEVIN LEHMANN

LOT
LOT
LOT
MO
HR

HR
HR
LOT
LOT
LOT
EA

LOT

LOT
LOT

07-26-10

UNIT
COST

1,325.00
1,100.00
2,000.00
110.00
52.68
38.31
43.10
35.20
100.00
4,000.00
400.00
350.00

27.25
7.75
25.75
48.50
75.25
5,625.00
22.00
1.50
4.00
5,125.00
0.45
18.00
25.35
2425
8.50
288.00
1,250.00
26.50
3,150.00
4.00
4.00
5.75
3,625.00
0.46
0.46
200.00
7,000.00
8,200.00
5,552.00

KDC DRAWING GEOMETRY 2 OF 12 (01-15-02) AND PROPOSED STREET LIGHT LOCATIONS (03-14-02)
LLDG LANDSCAPE DRAWING LA-1 (06-26-01) - REFERENCE DRAWING
FIELD MARKINGS UPDATED 07-08-10 FOR CURB REPAIR, CURB REPLACEMENT, AND BINDER REPLMT & CROWN

ON 07-20-10

LETTER DATED 06-17-10 ADDRESSED TO ITT TECHNICAL INSTITUTE REGARDING VALVE VAULT LEAKAGE (PGS 1-4)
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BUDGET

1,325
1,100
2,000
330
7,270
1,073
3,879
1,056
100
4,000
400
700

17,168
4,883
11,588
14,550
100,083
5,625
2,640
945
2,520
5,125
3,398
7,560
30,699
8,415
3,443
1,152
1,250
11,634
3,150
1,872
104
374
3,625
1,380
483
3,600
7,000
8,200
5,552
291,246
12,787
304,033
17,750

321,783



31-0000
1

2
3
4

32-0000
01-0900
01-0410
00-1400
00-1233
00-1216
00-1215
00-1205
00-1106
00-0407
00-0405
00-0360
02-9010
02-9005
02-9005
02-9005
02-8900
02-8305
02-8200
02-8100
02-7850
02-7800
02-7755
02-7750
02-5000
02-5000
02-3700
02-3250
02-3153
02-2200

ORLAND PARK BUSINESS CENTER - DEFICIENCY LIST 07-26-10
CONTRACT EXHIBIT "A"

CLARIFICATIONS

THIS PROJECT IS TO BE PERFORMED WITH PREVAILING WAGES AS ESTABLISHED THE ILLINOIS DEPARTMENT
OF LABOR FOR WILL COUNTY ILLINOIS. PAYROLL TO BE CERTIFIED

THIS CONTRACT AGREEMENT IS A GUARANTEED MAXIMUM PRICE CONTRACT.

THIS PROJECT INCLUDES ALL APPLICABLE SALES TAX.

ALL WATER FOR CONSTRUCTION , SOD REPLACEMENT, AND 18 TREES HAS BEEN FIGURED VIA PUMP FROM THE
DETENTION POND ON LOT 3 (NO PRIVATE OR PUBLIC SOURCES WILL BE REQUIRED FOR THIS PROJECT.

DUE TO THE VOLATILITY OF THE PETROLEUM INDUSTRY, ESCALLATION CHARGES FOR ASPHALT AND FUEL
SURCHARGE PRICES ARE SUBJECT TO CHANGE AFTER 8/21/10

18 MISSING TREES SHALL BE INSTALLED ON THE SOUTH SIDE OF LOT 3 ONLY. (9 AUTOM BLAZE MAPLE AND 9 RED

MAPLE. NOTE: NEW TREES TO BE PROVIDED WITH A 4' DIA. MULCH RING.

VALUE ENGINEERING ITEMS INCLUDE BUT ARE NOT LIMITED TO THOSE LISTED BELOW IN EXCLUSIONS

AIA CONTRACT A-105 STANDARD FOR OF AGREEMENT STIPULATED SUM WITH A GUARANTEED MAXIMUM PRICE
SUPPLEMENTED WITH AIA A-205 GENERAL CONDITIONS SHALL BE THE CONTRACT OF THE PARTIES.

EXCLUSIONS

WINTER CONDITIONS

PERFORMANCE & PAYMENT BONDS

PERMIT FEES

EASEMENTS

CIVIL - NPDES & SWPPP APPLICATIONS & FEES

CIVIL - STORM WATER MGMT. REPORT

CIVIL - TOPOGRAPHIC SURVEY AND PLATS OF SUB.

DESIGN - CIVIL ENGINEERING & LANDSCAPE

TESTING - WATER FLOW / CHLORINATION

TESTING - SOIL BORINGS & REPORT

ENVIRONMENTAL ENGINEERING

LANDSCAPE NOT ASSOCIATED WITH LISTED R.O.W. TREES AND CONCRETE RESTORATION WORK
LANDSCAPE - NEW OR REPLACEMENT TREES ON PRIVATE LOTS OTHER THAN LOT 3 DETENTION POND
LANDSCAPE -REMOVE & REPLACE EXISTING TREES

LANDSCAPE - RESTORATION DUE TO DREDGING OPERATION AT RETENTION LOT 3

TRAFFIC SIGNS & SIGNALS

RETAINING WALL REPAIR

FENCES & GATES

IRRIGATION SYSTEMS

PAVEMENT COATINGS / SEAL COATING / STRIPING

UNIT PAVERS

CONCRETE -APRONS / APPROACHES (NEW OR REPAIR)

CONCRETE - NEW 5' WALK SOUTH OF DETENTION POND ON LOT 3(APPX. 685 LF)

ITT TECH - GROUND WATER DISCHARGE REMEDY & RESTORATION

SITE UTILITIES (WATER, SANITARY, STORM) INSTALLATION AND OR ADJUSTMENTS COMPLETED BY OTHERS.
EROSION & SEDIMENTATION CONTROL

DREDGING / SILT / VEGETATION REMOVAL AT DETENTION LOT 3

BACKFILL AND TOPSOIL ON VACANT LOTS 4, 5A, 6, & 12ROW)

SITE CLEAR & REMOVAL OF DEBRIS FROM ROW ON PRIVATE LOTS 4, 5A, 6, AND 12

20f2



Exehdir B

INSURANCE REQUIREMENTS

WORKERS COMPENSATION & EMPLOYER LIABILITY
$500,000 — Each Accident $500,000 — Policy Limit
$500,000 — Each Employee
Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY
$1,000,000 — Combined Single Limit
Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)
$1,000,000 — Each Occurrence  $2,000,000 — General Aggregate Limit

$1,000,000 — Personal & Advertising Injury
$2,000,000 — Products/Completed Operations Aggregate
Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)
$2,000,000 — Each Occurrence $2,000,000 — Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

Any insurance policies providing the coverages required of the Contractor shall be specifically endorsed
to identify “The Village of Orland Park, and their respective officers, trustees, directors, employees and
agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of
operations by or on behalf of the named insured.” If the named insureds have other applicable insurance
coverage, that coverage shall be deemed to be on an excess or contingent basis. The policies shall also
contain a Waiver of Subrogation in favor of the Additional Insureds in regards to General Liability and
Workers Compensation coverage’s. The certificate of insurance shall also state this information on its
face. Certificates of insurance must state that the insurer shall provide the Village with thirty (30) days
prior written notice of any change in, or cancellation of required insurance policies. The words “endeavor
to” and “, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its
agents or representatives” must be stricken from all Certificates of Insurance submitted to the Village.
Any insurance company providing coverage must hold an A VII rating according to Best’s Key Rating
Guide. Permitting the contractor, or any subcontractor, to proceed with any work prior to our receipt of
the foregoing certificate and endorsement however, shall not be a waiver of the contractor’s obligation to
provide all of the above insurance.

The bidder agrees that if they are the selected contractor, within ten days after the date of notice of the
award of the contract and prior to the commencement of any work, you will furnish evidence of Insurance
coverage providing for at minimum the coverages and limits described above directly to the Village of
Orland Park, Denise Domalewski, Contract Administrator, 14700 S. Ravinia Avenue, Orland Park, IL
60462. Failure to provide this evidence in the time frame specified and prior to beginning of work may
result in the termination of the Village’s relationship with the selected bidder and the bid will be awarded
to the next lowest bidder or result in creation of a new bid.

TH
ACCEPTED & AGREED, THIS _.)lo_ DAY OF ch?,( ,20J0

Signature Authorized to execute agreements for:
_31;174 £ Renciet f?ges;w John Cueeces 'ﬁmwesr, e
Printed Name & Title Name of Company




