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Dear O�  ce of the Village Clerk:

We enthusiastically submit our quali� cations to provide Phase II Design Engineering 
Services for the 153rd Street and Ravinia Avenue Roundabout. We are very interested in 
this project as it includes all the components at which Civiltech excels. 

Our primary area of expertise includes the implementation of federally funded 
improvements processed and approved through the IDOT Bureau of Local Roads and 
Streets. We have been completing these projects since our inception in 1988, and over 
the past 10 years have as many as 25-30 Federal-aid projects ongoing at any given time. 
We are therefore always up to date with changing policies and procedures that relate 
to the implementation of these type of projects. We have established relationships with 
sta�  at IDOT BLRS who work towards the same end goal as us; to successfully complete 
these projects within the schedules that our local agencies have committed to their 
councils of mayors.

As the Village's engineering partner on this important project, Civiltech o� ers:

• Extensive Design Engineering experience with Roundabout and complex 
intersection improvement projects.

• A successful history of implementing large scale federally funded projects for 
local agencies.

• An outstanding knowledge of IDOT BLRS design requirements, especially as it 
pertains to Roundabouts for municipal agencies.

• An integrated Right of Way Department supporting our designers that 
anticipates roadblocks and strategically navigates the land acquisition processes 
and property owner concerns to minimize schedule impacts.

• A Construction Engineering services group that will provide ongoing input and 
reviews to our design team as part of our established QA/QC processes ensuring 
a implementable and shovel-ready design.

• A strategically assembled team with subconsultants that not only possesses 
outstanding levels of design expertise, but also the local knowledge that is 
needed to ensure that all goals and objectives of the Village are met.

• A talented, multi-disciplined sta�  able to cover all of the unique services required 
for a successful project outcome.

We appreciate the opportunity to continue providing engineering services to the 
Village with this exciting project. Please contact me with any questions. I can be reached 
at 630.735.3382 or by email at jvana@civiltechinc.com. I look forward to hearing from 
you.

Yours truly,

Jonathan R. Vana, P.E.
Director of Design Services | President

CIVILTECH ENGINEERING, INC.
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FIRM PROFILE

Chicago’s Leading Transportation Engineering Firm

Strong Reputation
We have developed a rapport with our 
municipal clients such that we have a clear 
understanding of the communications 
necessary with not only your sta�  but also 
the residents and business owners involved 
in any given project.

Responsiveness
Civiltech is responsive to our client’s needs. 
We meet or exceed the client’s schedule 
and requirements, and are always readily 
available if a problem arises in design or during 
construction. We stand behind our work.

Quality Work
We provide a quality product with a quali� ed 
and friendly sta� . Our goal is to achieve 100% 
client satisfaction. 

Adaptable 
We continually keep abreast of current 
and/or changing federal and state funding 
programs that may be of � nancial bene� t 
to the community.

Knowledge Sharing
Civiltech performs engineering services for 
many other municipalities, and therefore can 
share our experiences and information on 
techniques, new products or innovations that 
other communities are using that might be of 
bene� t in your community.

Creative Solutions
Civiltech’s sta�  has an enthusiasm for practical, 
yet creative, design and engineering solutions.

Civiltech Engineering, Inc. is an engineering � rm with its primary 
focus on transportation and civil engineering. The � rm o� ers a wide 
range of services while maintaining a high level of integrity 
and attention to detail on each and every area of the job. 

Civiltech’s municipal client list includes over 85 villages and cities in 
the Chicago and Northern Illinois region, the Illinois Tollway, Illinois 
Department of Transportation, Chicago Department of Transportation, 
multiple county and township DOTs, additional public agencies, as well as 
private sector clients. Civiltech realizes that success lies in the individual 
service and attention we provide to our clients. We are committed to 
providing top quality consulting engineering services. Through the years, 
we have earned a reputation for professional excellence and integrity.   

Corporate Headquarters
Two Pierce Place, Suite 1400
Itasca, IL 60143

Chicago O�  ce
30 N LaSalle St., Suite 3220
Chicago, IL 60602

35
Years of Service

3,800 Projects & Counting 140+
Dedicated 
Employees260+ Satis� ed 

Clients
56

Licensed P.E.’s

Doing Business 
with Civiltech

Civiltech Engineering, Inc. was 
established in 1988 as a privately 
held Illinois corporation. We are 
licensed to do business in the 
States of Illinois and Wisconsin.

Technical excellence. 
Responsive service. 
Local knowledge.

Civiltech is a 
leader in innovative 
planning, design, and 
construction solutions.
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Transportation Design
Expressway and Highway Design

•	 Freeway and Tollway Design
•	 Arterial Highway Design
•	 Pedestrian and Bicycle Design
•	 Drainage and Utility Design
•	 Lighting Design

Traffic Signals and Intelligent  
Transportation Systems

•	 Traffic Signal Design
•	 Signal System Design
•	 Surveillance and  

Communication Systems

Traffic Engineering
•	 Traffic Counts and Data Analyses 
•	 Crash Analyses and Safety Studies 
•	 Traffic Modeling and Simulation 
•	 Traffic Impact Studies Feasibility Studies 
•	 Intersection and Interchange  

Design Studies 
•	 Neighborhood Traffic Management  

and Traffic Calming

Civil Engineering
Municipal Engineering

•	 Infrastructure Management
•	 Street Rehabilitation and Reconstruction
•	 State and Federal-aid Grant Applications
•	 Project and Program Planning  

and Implementation
•	 Pedestrian and Bicycle Facilities
•	 Storm Drainage Studies
•	 Water and Sewer Systems Rehabilitation 

and Replacement 
•	 Traffic Signals and Signal Systems
•	 Street Lighting
•	 Streetscape Enhancement 

Topographic and Route Surveys

TRANSPORTATION ENGINEERING SERVICES

A Full Suite of Services
Our multi-disciplinary team provides comprehensive transportation engineering services for whatever your project requires.

Civil Site Engineering
•	 Site Evaluation, Planning,  

and Engineering
•	 Parking Lot Design
•	 Traffic Impact Studies 
•	 Site Access and Off-Site  

Roadway Improvements
•	 Storm Drainage Design
•	 Water and Sewer Systems
•	 Utility Coordination and Permitting
•	 Site Lighting
•	 Park Design

Environmental Studies
•	 Environmental Impact Statements  

and Assessments 
•	 Location and Design Studies
•	 Project Development Reports
•	 Location Drainage Studies 
•	 Highway Noise Analyses 
•	 Context Sensitive Solutions
•	 Historic Preservation Coordination
•	 Public Involvement Programs
•	 Design Visualizations

Construction Engineering
•	 Preconstruction Plan Review
•	 Constructability Reviews
•	 Construction Inspection
•	 Documentation
•	 Project Management
•	 Scheduling
•	 Materials Coordination Utilities 

Coordination
•	 Quality Control
•	 Quality Assurance of Material Testing
•	 Pay Estimates
•	 Construction Layout Verification
•	 Project Communication/Website 

Development & Hosting
•	 Stakeholder Coordination/ 

Public Notification
•	 Erosion Control Inspection
•	 Traffic Control Inspection
•	 Final Inspection/Documentation
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Water Resources
•	 Drainage and Utility Design
•	 Storm Sewer and Detention Basin Design
•	 Culvert and Bridge Hydraulic  

Structures Design
•	 Bridge Scour Evaluations
•	 Bank Stabilization
•	 Floodplain Permitting and Analysis
•	 Hydrologic and Hydraulic  

Modeling and Analysis 
•	 Stormwater and Environmental Permitting
•	 Best Management Practices
•	 Stormwater Pump Stations 

Structural Design
•	 Bridge Inspections
•	 Load Ratings
•	 Highway Bridges
•	 Railroad Bridges
•	 Pedestrian and Bicycle Bridges
•	 Underpasses
•	 Retaining Walls 
•	 Bridge Inventory Program Management 
•	 Drainage Structures 
•	 Braced Excavations 
•	 Vaulted Sidewalks

TRANSPORTATION ENGINEERING SERVICES

Right of Way
•	 Appraisals 
•	 Appraisal Review 
•	 Negotiation 
•	 Relocation 
•	 State Agency Coordination 
•	 Right of Way Consulting 
•	 Litigation Support Services 
•	 Expert Testimony 
•	 Specialty Reports 

Urban Design
Streetscape Design

•	 Pedestrian Plaza Design 
•	 Lighting 
•	 Street Furnishings 
•	 ADA Compliance 
•	 Pedestrian and Bicycle Facilities
•	 Community Identifiers and Place Making

Landscape Architecture
•	 Trail System Design 
•	 Park and Recreational Design 
•	 Tree and Planting Design 
•	 Gateway Treatments 
•	 Graphics and Rendering 
•	 Green Infrastructure 

Transportation Planning
•	 Data Analytics 
•	 Community, Neighborhood,  

and Corridor-level Planning 
•	 Complete Streets 
•	 Pedestrian and Bicycle Facilities 
•	 Access to Transit Design 
•	 Project Idea Generation and Grant Writing 
•	 Creative Community Engagement 
•	 Public Involvement Tech Tools 
•	 Plangineering: Planning within a  

Phase I or II Engineering Project 
•	 GIS/Mapmaking/Visual Display  

of Information 

Program Management
•	 Field Survey and Asset Inventory 
•	 Cost Estimating and Budget 

Programming 
•	 Design and Permitting 
•	 Agency and Stakeholder Coordination 
•	 Project Sequencing and  

Construction Administration 
•	 QC/QA 
•	 Mapping and Exhibit Preparation 
•	 Documentation and Reporting 
•	 Development of Standards and Manuals 
•	 Data Management
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Municipalities
•	 Village of Addison
•	 Village of Arlington Heights
•	 City of Aurora
•	 Village of Barrington
•	 City of Batavia
•	 Village of Bensenville
•	 Village of Berkeley
•	 Village of Bloomingdale
•	 Village of Bridgeview
•	 Village of Brookfield
•	 Village of Buffalo Grove
•	 City of Crystal Lake
•	 Village of Deer Park
•	 Village of Deerfield
•	 City of Des Plaines
•	 Village of Downers Grove
•	 Village of East Hazel Crest
•	 City of Elgin
•	 Village of Elk Grove Village
•	 City of Elmhurst
•	 City of Evanston
•	 Village of Fox Lake
•	 Village of Glendale Heights
•	 Village of Glen Ellyn

•	 Village of Glenview
•	 Village of Grayslake
•	 Village of Gurnee
•	 Village of Hanover Park
•	 Village of Hazel Crest
•	 Village of Hinsdale
•	 City of Highland Park
•	 Village of Hoffman Estates
•	 Village of Homewood
•	 Village of Huntley
•	 Village of Itasca
•	 City of Joliet
•	 Village of Lake Barrington
•	 City of Lake Forest
•	 Village of Lemont
•	 Village of Libertyville
•	 Village of Lisle 
•	 City of Lockport 
•	 Village of Lombard
•	 City of McHenry
•	 City of Marengo
•	 City of Milwaukee, WI
•	 Village of Morton Grove
•	 Village of Mount Prospect

•	 Village of Mundelein
•	 City of Naperville
•	 Village of Niles
•	 Village of Northbrook
•	 Village of Oak Brook
•	 Village of Orland Park
•	 Village of Palatine
•	 Village of Park Forest 
•	 City of Park Ridge

•	 Village of Robbins
•	 Village of Schaumburg
•	 Village of Vernon Hills
•	 Village of Villa Park
•	 City of West Chicago
•	 Village of Wilmette
•	 Village of Winnetka
•	 Village of Winfield
•	 City of Woodstock

Regional Agencies
•	 Chicago Metropolitan Agency for Planning
•	 Cook County Department of 

Transportation and Highways
•	 DuPage County Division of Transportation

•	 Forest Preserve District of Cook County
•	 Illinois Department of Transportation
•	 Illinois Tollway
•	 Kane County Division of Transportation

•	 Lake County Division of Transportation
•	 Lake County Forest Preserve District
•	 McHenry County Division of Transportation
•	 Will County Division of Transportation

Other Client Partners
•	 Addison Fire Protection District
•	 Addison School District #4
•	 Arlington Heights School District 25
•	 Bloomingdale Fire Protection District
•	 Chicago Department of Transportation
•	 Chicago Park District
•	 Chicago Zoological Society

•	 College of DuPage
•	 Crystal Lake Park District
•	 Huntley Park District 
•	 Libertyville High School District #128
•	 Mission Hills
•	 Morton Arboretum
•	 Palatine Public Library

•	 Palatine Fire Protection District
•	 River Forest School District 90
•	 South Suburban Mayors &  

Managers Association
•	 United States Postal Service
•	 Vernon Township
•	 Villa Park Fire Department

CLIENT PARTNERS

A Vast Network of Local Knowledge
Civiltech provides our clients a partner they can count on to deliver meaningful improvements and positive project outcomes for all 
of the users of their transportation networks and infrastructure.



Licensed Professional Engineer

Certi� ed PTOE

Certi� ed Floodplain Manager

Licensed Drone Pilot

LEED Certi� ed Professional

Licensed Appraiser

AICP Certi� ed Planner

Lighting Engineer

Licensed Structural Engineer

Tra�  c Signal Engineer

Road Safety Professional

Professional Landscape Architect

Professional Geologist

56

1

8
6
2
3
2
2
2
2
1
1

1

09-23

Abc Director
Licensed 
Professional 
Engineer

Other 
Licensed 
Professional

Mike Folkening, P.E., PTOE

Jen Hyman, P.E. Jon Vana, P.E.

O U R  T R A N S P O R TAT I O N  E N G I N E E R I N G  S E R V I C E S  S TA F F

Environmental & Design Studies

Urban Design + Tra�  c

Structures

Water Resources

Right of Way

Design Construction Engineering

Chicago O�  ce

Landscape Architecture
Greg Hatlestad, P.E., S.E. Phil Hutchinson, LEED AP, PLADave White

Planning 

Years of 
Experience 
at Civiltech
Among Our 

Transportation 
Services Staff

≤4

5–10

11–15

 16+

56

30

11

37

Diverse Specialized Expertise
Since Civiltech was founded, we have grown to a sta�  of over 140 professionals 
including 56 Licensed Professional Engineers.

Our Operations Staff

Human 
ResourcesFinance Bob Atchison

Kyle Mishler

Information 
Technology

Tra�  c

Tom Liliensiek, P.E., CFM

Marketing

Civiltech’s Operations Sta�  partner with our Engineering team and provide 
robust services that keep the � rm and our projects running smoothly.

Jim Ewers, P.E.

Chris Wol� , P.E.

TALENT
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October 2, 2023

Subject: PRELIMINARY ENGINEERING
Consultant Unit
Prequalification File

Jonathan Vana
CIVILTECH ENGINEERING, INC.
Two Pierce Place
Suite 1400
Itasca, IL  60143

Dear Jonathan Vana,

We have completed our review of your "Statement of Experience and Financial 
Condition" (SEFC) which you submitted for the fiscal year ending Dec 31, 2022. 
Your firm's total annual transportation fee capacity will be $43,200,000.

Your firm's payroll burden and fringe expense rate and general and administrative 
expense rate totaling 125.88% are approved on a provisional basis. The rate used 
in agreement negotiations may be verified by our Bureau of Investigations and 
Compliance in a pre-award audit.  Pursuant to 23 CFR 172.11(d), we are providing 
notification that we will post your company’s indirect cost rate to the Federal 
Highway Administration’s Audit Exchange where it may be viewed by auditors from 
other State Highway Agencies.

Your firm is required to submit an amended SEFC through the Engineering 
Prequalification & Agreement System (EPAS) to this office to show any additions or 
deletions of your licensed professional staff or any other key personnel that would 
affect your firm's prequalification in a particular category.  Changes must be 
submitted within 15 calendar days of the change and be submitted through the 
Engineering Prequalification and Agreement System (EPAS).

Your firm is prequalified until December 31, 2023. You will be given an additional 
six months from this date to submit the applicable portions of the "Statement of 
Experience and Financial Condition" (SEFC) to remain prequalified.

Sincerely,
Jack Elston, P.E.
Bureau Chief
Bureau of Design and Environment



CATEGORY STATUS

Environmental Reports - Environmental Assessment X

Special Plans - Traffic Signals X

Special Services - Construction Inspection X

Hydraulic Reports - Waterways: Typical X

Structures - Highway: Advanced Typical X

Structures - Highway: Simple X

Hydraulic Reports - Waterways: Complex X

Special Studies - Feasibility X

Location Design Studies - Rehabilitation X

Location Design Studies - New Construction/Major Reconstruction X

Highways - Freeways X

Special Studies - Safety X

Location Design Studies - Reconstruction/Major Rehabilitation X

Special Services - Public Involvement X

Highways - Roads and Streets X

Hydraulic Reports - Pump Stations X

Special Studies - Traffic Studies X

Special Services - Landscape Architecture X

Environmental Reports - Environmental Impact Statement X

Structures - Highway: Typical X

Special Studies- Location Drainage X

Special Plans - Lighting: Typical X

X PREQUALIFIED

A NOT PREQUALIFIED, REVIEW THE COMMENTS UNDER CATEGORY VIEW FOR 
DETAILS IN EPAS.

S PREQUALIFIED, BUT WILL NOT ACCEPT STATEMENTS OF INTEREST

SEFC PREQUALIFICATIONS FOR CIVILTECH ENGINEERING, INC.
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Lake County Division of Transportation 

Scope of Services

Roundabout and Innovative Intersection
Drainage Design
Lighting Design

Preparation of Contract Plans, 
Specifications & Estimates

Retaining Walls

Construction Cost
$14.8 million

Funding
Rebuild Illinois

Status 
Phase I Completed April 2022 

Phase II is ongoing

Client Contacts 
Matt Emde 

Lake County Division of Transportation 
memde@lakecountyil.gov 

847.377.7454

Roadway Reconstruction and Roundabout Design. Civiltech provided 
Phase I Preliminary Engineering services to study this project and is 
currently providing Phase II Design Engineering services.

This project involves the reconstruction of Darrell Road from Case Road to Fisher Road.  
In the existing conditions, Neville Road and Case Road are T-intersections located just 
300 feet apart.  Case Road will be realigned to the north to provide a single intersection 
with Darrell Road and Neville Road at a new, single lane roundabout.  At Dowell Road, 
the existing intersection with Darrell Road is at a very tight angle.  Dowell Road will 
be realigned to intersect Darrell Road at closer to 90 degrees, and the intersection will 
also be replaced with a roundabout.  At the northern intersection (Fisher Road), a third 
roundabout will be constructed to replace the existing T-intersection.  Construction of 
the roundabouts will be performed under full closures of Darrell Road over the course 
of two construction seasons, with traffic detoured to the east to IL Route 59.

A 10-foot wide shared-use path will be constructed along the east side of Darrell 
Road between the Case/Neville roundabout and the Fisher roundabout.  The section 
of path between Dowell Road and Fisher Road is part of the planned Grand Illinois 
Trail.  The pedestrian crossing at Dowell Road will allow the IDNR to continue the path 
construction to the west into McHenry County.

The project crosses three watersheds and is being designed to meet the requirements 
of the Lake County Watershed Development Ordinance, including the construction 
of four detention basins.  Retaining walls will be installed near the Fisher Road 
intersection to limit impacts to the adjacent wetlands and floodplains.

Street lighting will be installed at each of the roundabouts.  Because of the proximity 
of the roundabouts, continuous lighting will be provided between Dowell Road and 
Fisher Road.  Cameras will also be installed at each intersection to allow the County to 
monitor traffic from their Transportation Management Center.

Darrell Road Phase II 



Scope of Services

Roundabout and Innovative Intersection
Drainage Design
Lighting Design

Traffic Signal Design
Box Culvert Design

Preparations of Contract Plans, 
Specifications & Estimates

Construction Cost
$10.5 million

Funding
STP 

Rebuild Illinois 
Local

Status 
Phase II Completed in January 2023

Client Contact 
Michael Hall, P.E. 

Village of Schaumburg 
mhall@villageofschaumburg.com 

847.923.6616

Multiple Funding Sources for a Roadway Reconstruction and New 
Roundabout. Civiltech provided Phase II Engineering services for this 
reconstruction project that includes bike and pedestrian facilities, 
improved drainage, and a new roundabout.

This project is for the reconstruction of National Parkway from Woodfield Road to 
Golf Road.  As part of this project, the conventional intersection of National Parkway 
and American Lane is being replaced with a modern roundabout. North of American 
Lane, National Parkway is being narrowed to provide a single through lane in each 
direction. An 8 ft-wide bikepath is being constructed on the west side of the roadway 
and a 5 ft-wide sidewalk on the east side. The existing drainage system is being 
replaced, including the installation of a large concrete box culvert within the median 
to replace the existing dual 96” corrugated metal pipes that carry the floodway.  The 
design of the culvert includes mitigation of poor sub-grade soil conditions to prevent 
future differential settlement. A new lighting system is being installed throughout the 
project, and the existing traffic signals at Golf Road are being modified.

The project was broken out into a locally let and funded improvement south of 
American Lane using Rebuild Illinois funds, and the roundabout and remaining 
northern portion of the project is using STP funding for construction. Several parcels 
of right of way are required to construct the northern construction contract. Civiltech 
scope included preparation of the necessary right of way documents, appraisals, and 
property owner negotiations under the Phase II Engineering contract.

 

Location of Future Roundabout

Village of Schaumburg

National Parkway Roadway Improvements - IL Route 58 (Golf Road)  
to Woodfield Road



Lake County Division of Transportation

Scope of Services

Roadway and Highway Design

Bicycle and Pedestrian Facility Design

Traffic Signal and Signal System Design

Drainage Design

Lighting Design

Pavement Design

Preparation of Contract Plans, 
Specifications and Estimates

Right of Way Acquisition

Construction Cost
$13.4 million

Funding
STP

Status 
Phase I Completed 2016 

Phase II Completed 2018 
Construction Completed 2021

Client Contact 
Tom Somodji  

Lake County Division of Transportation 
tsomodji@lakecountyil.gov 

847.377.7485

Improvements for all Modes of Transportation. Civiltech provided 
Phase I and Phase II Engineering services on this Federal-aid project. 

The 14th Street reconstruction included narrowing the existing street to three lanes 
with one 12-foot lane in each direction with a 3-foot paved shoulder, B-6.24 curb 
and gutter, and a 12-foot center shared turn lane. A 10-foot shared-use path was 
constructed on the north side of 14th Street, and a 5-foot sidewalk was constructed 
on the south side. 14th Street previously had limited pedestrian facilities with 
intermittent sidewalks that varied in width and condition. The improvement included 
the installation of street lighting. Eleven bus stop pads and 6 shelters were installed 
along 14th Street to accommodate local PACE users. 

The all-way stop at the intersection of 14th Street and Dugdale Road was replaced 
with a single lane roundabout which improves safety at the intersection and 
decreases vehicle delay. Crosswalks and pedestrian refuge islands were constructed 
to shorten the crossing distances. Traffic signal modifications were included at three 
intersections along 14th Street - IL Route 131, Lewis Avenue, and Jackson Street.

The 10-foot shared-use path benefits both local and regional bicyclists. Local users 
now enjoy connections to Novak-King Elementary School, Twin City Park, and the 
Greenbelt Forest Preserve. Regional bicyclists now have access to the continually 
growing Lake County Bikeways and other regional bike paths.

This project was coordinated through the cities of North Chicago and Waukegan. 
Public involvement meetings were held to inform the public of the project process. A 
stakeholder involvement group, consisting of community leaders, business owners, 
and residents, ensured that identified solutions balanced community and technical 
needs. Because of the impacts to the Greenbelt Forest Preserve, a 4(f ) Evaluation was 
prepared which resulted in a de minimis impact finding. Acquisition of a combination 
of temporary and permanent right of way involved 22 parcels.

14th Street Reconstruction – IL Route 131 to Jackson Street



Village of Glenview

Scope of Services

Roadway and Highway Design
Drainage Design

Traffic Signal Design
Lighting Design

Appraisal

Construction Cost
$2.0 million

Funding
CMAQ 

Status 
Phase II Ongoing

Client Contact 
Adriana Webb  

Village of Glenview 
awebb@glenview.il.us 

847.904.4400 

Improvements to an IDOT and Cook County Intersection. Civiltech is 
providing Phase II Design Engineering services for this project involving 
IDOT and Cook County routes.

This project consists of the widening and resurfacing of the East Lake Avenue and 
Waukegan Road intersection, including the addition of dedicated right turn lanes 
on all legs of the intersection. IDOT completed the Phase I study for the project since 
Waukegan Road is under their jurisdiction (IL Route 43). 

The Village of Glenview was successful in obtaining CMAQ funds for the design 
and construction of the project, and selected Civiltech to perform the Phase II 
Engineering. During Phase II, the Village requested a revision to the approved design 
of the median on the east leg of the intersection. Civiltech worked with the Village 
and Cook County, who has jurisdiction of East Lake Avenue, to develop a concept for 
extending the barrier median further to the east to improve safety with the various 
access points to the commercial properties to the north. These modifications will 
require approval of a PDR Addendum being prepared by Civiltech.

The project also includes the full replacement of the traffic signal, replacement  
of the street lighting along Waukegan Road, and addition of street lighting along 
East Lake Avenue. Utility coordination will be a key component of the project. It is 
anticipated that multiple utilities, including overhead ComEd lines, will need to be 
relocated to accommodate the addition of the right turn lanes and wider sidewalks. 
Land acquisition, including permanent acquisition and temporary easements, is 
also anticipated to be required from 5 parcels. CMAQ funds will be used for the land 
acquisition services, as well as the land costs. 

East Lake Avenue and Waukegan Road Intersection Improvements



Scope of Services

Traffic Engineering
Crash Analysis

Roundabout and Innovative Intersection

Construction Cost
N/A

Funding
Local

Status 
Complete

Client Contact 
Karyn Robles 

Village of Schaumburg
847.923.3859

krobles@schaumburg.com

Recommending Roundabouts to Improve Intersections. Civiltech 
was retained to recommend alternatives to enhance safety and reduce 
congestion at two locations in Schaumburg.

The intersections of Springinsguth Road/Weathersfield Way and Wise Road/Summit 
Drive are central to residential neighborhoods, yet carry heavy traffic volumes 
leading to congestion and delays.  In addition, parks, schools, and community centers 
draw pedestrian and bicycle traffic through these intersections, leading to conflicts 
between these active modes and motor vehicle traffic.

Civiltech collected traffic and crash data, performed capacity analyses, and reviewed 
and recommended alternatives to address the Village’s concerns.  Short to medium-
term options investigated included signage and striping modifications, traffic 
signal installation, curb extensions, and pedestrian refuge islands.  Ultimately, 
both intersections were recommended to be reconstructed as single-lane modern 
roundabouts.  In order to minimize the footprints of the roundabouts, conversion 
of the major street approaches to a single lane in each direction (road diet) was 
recommended for further investigation.

Village of Schaumburg

Intersections Studies – Springinsguth Road/Weathersfield Way &  
Wise Road/Summit Drive
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Statement of Quali� cations for Phase II Design Engineering
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Village of Orland Park

Director of Design 
Services & QA/QC

Jon Vana, P.E.

Senior Project Manager
Dave Kreeger, P.E.

Lead Drainage & 
Permitting Engineer

Tom Liliensiek, P.E., CFM

Subconsultants
Survey & Right of Way Documents
Ruettiger, Tonelli & Associates, Inc. 

Geotechnical
Midland Standard Engineering 

& Testing, Inc.

Environmental
Hu�  & Hu� , Inc.

Lead Lighting Engineer
Shirley Choi, P.E.

Project Engineer
Kyle Clary, P.E.

Design Engineer
Justin Greal

Landscape Architect
Phil Hutchinson, PLA, LEED AP

Constructability Reviews
Je�  Lange, P.E.

KEY PERSONNEL

Organizational Chart



Expertise

Freeway and Tollway Design
Roadway and Highway Design
Preparation of Contract Plans, 

Specifications and Estimates
Drainage Design

Street Rehabilitation and Reconstruction
Site Design Engineering
Construction Inspection

Education
B.S. Civil Engineering, 1994 

Valparaiso University

Professional Registrations
Professional Engineer - Illinois; 062-055021

Professional Engineer - Wisconsin; 47653-6

Professional Organizations
American Public Works Association

American Society of Civil Engineers

ACEC - Illinois Tollway Subcommittee

ACEC - IDOT District 1 Subcommittee

Employed in civil and transportation engineering since 1994, Jon’s experience is in the 
design of roadways, highways, municipal infrastructure, and civil site development. 
He is highly engaged at the project level with our talented design engineering staff. 
Jon serves as senior project manager for the design of highway and expressway 
projects, as well as provides municipal engineering services for local street and utility 
infrastructure projects. In addition, Jon provides quality management services for all 
of Civiltech’s design engineering projects and possesses extensive knowledge of the 
Federal-aid process for the design of transportation projects, which results in cost 
effective and timely implementation of projects.

Representative Projects
Roadway and Highway Design
York/Harger Intersection and Underpass Improvement; Village of Oak Brook;  
$7.4 million

Weiland Road - Lake Cook Road to IL Route 22 and Lake Cook Road - Buffalo Grove 
Road to Hastings Lane; Village of Buffalo Grove and Cook County Department of 
Transportation and Highways; $68.0 million

�Fairfield Road/IL Route 176 Junction Improvement; Lake County Division of 
Transportation; $15.0 million

�IL Route 31 Algonquin Western Bypass; McHenry County Division of Transportation; 
$64.0 million

�U.S. Route 30, U.S. Route 45 to IL 43; Illinois Department of Transportation;  
$30.0 million

Atkinson Road Extension; Village of Grayslake; $6.0 million

Barrington Road at Schaumburg Road; Village of Schaumburg; $7.4 million

Shoe Factory Road Improvements; Village of Hoffman Estates; $15.5 million

Stearns Road; Kane County Division of Transportation; $9.0 million 

Wright Boulevard; Village of Schaumburg; $5.3 million 

Ridge Avenue, Lyons Street to Howard Street, Phase I, II and III; City of Evanston; 
$7.1 million

Wise Road Phase II Improvements; Village of Schaumburg; $6.3 million

Quentin Road Improvement, Long Grove Road to North of U.S. Route 12;  
Lake County Division of Transportation; $10.0 million

Haligus Road STP Improvement; Village of Huntley; $1.8 million

U.S. Route 14/Davis Street/Arthur Avenue Intersection Improvement - Stage 3; 
Village of Arlington Heights; $2.5 million

Lively Boulevard STP Improvement, Devon to Touhy; Village of Elk Grove Village; 
$5.0 million

�Biesterfield Road and Widening and Reconstruction; Village of Elk Grove Village;  
$2.0 million

Rollins Road Extension; Lake County Division of Transportation; $5.4 million

�Devon Avenue and Tonne Road STP Intersection Improvement; Village of Elk Grove 
Village; $2.1 million

Hawthorne Lane STP Improvement, Arbor Avenue to Prince Crossing Road;  
City of West Chicago; $1.8 million

Director of Design Services

Jon Vana, P.E.



Representative Projects (Continued)
Roadway and Highway Design (Continued)
Busch Parkway/Deerfield Parkway Connector; Village of Buffalo Grove; $1.6 million

Bell Road and 151st Street Intersection Improvement; Will County Highway Department; $2.5 million

IL Route 43 and Westmoreland Drive Intersection Improvement; City of Lake Forest; $600,000

Quentin Road and Lake Cook Road Improvements; Village of Deer Park; $8.0 million

�IL Route 83/Busse Road and Devon Avenue STP Intersection Improvement; Village of Elk Grove Village; $3.65 million

IL Route 83/Busse Road and Landmeier Road Intersection Improvement; Village of Elk Grove Village; $2.57 million

Freeway and Tollway Design
Elgin O’Hare Western Access (EOWA) IL-390, Lively Boulevard to Supreme Drive; Illinois Tollway; $88.9 million

I-90 Pavement Rehabilitation (Elmhurst Road to Golf Road); Illinois Tollway; $20.0 million

Northwest Tollway Resurfacing, Newburg Road to IL Route 173; Illinois Tollway; $14.2 million

I-90 Master Plan, IL Route 53 to Higgins Road; llinois Tollway; $240.0 million

Street Rehabilitation and Reconstruction
South Broadway Improvements; Village of Lombard; $2.0 million

Duane Street Main Basin Improvement; Village of Glen Ellyn; $2.5 million

North Industrial Park Street Rehabilitation; Village of Lombard; $2.7 million

Special Assessment 219 Watermain and Sanitary Sewer Replacement; Village of Lombard; $1.0 million

Olde Towne East Project; Village of Lombard; $5.0 million

Lombard Road STP Project Fullerton Avenue to U.S. Route 20; Village of Addison; $3.4 million

�Lombard Hills East Residential Street Improvement; Village of Lombard; $9.0 million

Bikeway and Pedestrian Facility Design
Gilmer Road over Bicycle Path Underpass; Lake County Forest Preserve District; $1.3 million

Grand Avenue Underpass; Lake County Forest Preserve District

Monaville Road Bike Path Underpass; Lake County Division of Transportation; $1.6 million

York Road/Harger Road Bicycle/Pedestrian Path STP Improvement; Village of Oak Brook; $1.9 million

Busse Road Transit Corridor Improvement Project; Village of Elk Grove Village; $1.1 million

Site Design Engineering
�Nike Site Redevelopment Stage 1B, Stevenson High School Parcel; Adlai E. Stevenson High School District #125; $1.5 million

Fort Drum Exchange Site Design; The Jenkins Group

�Offutt Air Force Base Exchange; The Jenkins Group; $4.0 million

Robins Air Force Base Commissary; The Jenkins Group; $2.0 million

Fort McCoy Commissary; The Jenkins Group; (Site Design Engineering) $500,000

Elk Grove Town Center; Hamilton Partners; $3.0 million

Prairie Point Center; Hamilton Partners; $2.2 million

Fort Hamilton Commissary; The Jenkins Group; $700,000

Scott Air Force Base Exchange Project; The Jenkins Group; $2.2 million

Director of Design Services

Jon Vana, P.E.



Expertise

Roadway and Highway Design
Street Rehabilitation and Reconstruction

Bikeway and Pedestrian Facility Design
Drainage Design

Education
B.S. Civil Engineering, 1998 

Valparaiso University

Professional Registrations
Professional Engineer - Illinois; 062-056261

Dave has been employed in private consulting engineering since June 1998.  
He currently serves as a Project Manager for Phase II projects, including roadway 
geometrics and drainage, sewer and watermain design, local street rehabilitation  
and reconstruction, and pedestrian facility design. 

Representative Projects
Roadway and Highway Design
Beverly Road Bicycle Facility and Road Resurfacing; Village of Hoffman Estates; $2.7 
million

National Parkway Roadway Improvements; Village of Schaumburg; $10.5 million

Darrell Road Phase II; Lake County Division of Transportation; $14.8 million

National Parkway Resurfacing Higgins (IL 72) to Woodfield Rd; Village of 
Schaumburg; $645,000

Rodenburg Road Improvements; Village of Schaumburg; $4.7 million

Rockland Road (Des Plaines River to St. Mary's Road); Libertyville Township;  
$2.0 million

IL Route 43 and Everett Road; City of Lake Forest; $2.5 million

Shoe Factory Road Improvements; Village of Hoffman Estates; $14.0 million

Woodfield Road (Martingale Road to IL 53  East Frontage Road); Village  
of Schaumburg; $8.1 million 

Woodfield Road (Meacham Road to Martingale Road); Village of Schaumburg; 
$6.6 million 

Gilmer Road and Midlothian Road; Lake County Division of Transportation;  
$10.6 million

Lively Boulevard Resurfacing; Village of Elk Grove Village; $1.4 million 

State and National Parkways; Village of Schaumburg; $6.0 million 

Algonquin Road at West Drive Intersection Improvements; Village of Schaumburg; 
$2.4 million

Lake Cook Road; Village of Buffalo Grove; $48.0 million

J.F. Kennedy Boulevard and Elk Grove Boulevard Resurfacing; Village of Elk Grove 
Village; $3.0 million 

Salem Drive - Bode Road to Golf Road; Village of Schaumburg; $2.5 million

Lively Boulevard Reconstruction; Village of Elk Grove Village; $3.2 million

Walnut Lane - Golf Road to Bode Road; Village of Schaumburg; $2.5 million

Fairfield Road/Route 176; Lake County Division of Transportation; $11.8 million

Barrington Road at Schaumburg Road; Village of Schaumburg; $6.6 million

IL Route 83 at Greenleaf Avenue; Village of Elk Grove Village; $3.8 million

IL Route 83 at Pratt Boulevard; Village of Elk Grove Village; $3.4 million

Greenwood Road at Glenview Road; Village of Glenview; $3.9 million

Essington Road at Hennepin Drive; City of Joliet, $2.7 million

Senior Project Manager

Dave Kreeger, P.E.



Representative Projects (Continued)
Roadway and Highway Design (Continued)
Wright Boulevard; Village of Schaumburg; $5.3 million 

Wise Road Phase II Improvements; Village of Schaumburg; $6.3 million

Haligus Road STP Improvement; Village of Huntley; $1.8 million

Devon Avenue and Arlington Heights Intersection Phase II; Village of Elk Grove Village; $3.3 million

Lively Boulevard STP Improvement, Devon to Touhy; Village of Elk Grove Village; $5.0 million

Biesterfield Road and Leicester Road Intersection Realignment and Widening; Village of Elk Grove Village; $1.0 million

U.S. Route 30, U.S. Route 45 to IL 43; Illinois Department of Transportation; $30.0 million

IL Route 83 (Busse Road) and Devon Avenue STP Intersection Improvement; Village of Elk Grove Village; $3.6 million

Devon Avenue and Tonne Road STP Intersection Improvement; Village of Elk Grove Village; $2.1 million

Quentin Road and Lake Cook Road Improvements; Village of Deer Park; $8.0 million

Street Rehabilitation and Reconstruction 
Arlington Heights Road Improvements; Village of Elk Grove Village; $5.9 million

Biesterfield Road Resurfacing; Village of Elk Grove Village; $840,000

Biesterfield Road Widening and Reconstruction, Meacham Road to IL Route 53; Village of Elk Grove Village; $2.0 million

Circle Avenue; Village of Lombard; $1.4 million

Lombard Meadows Reconstruction Phase I and II; Village of Lombard; $5.2 million

Olde Towne East Project; Village of Lombard; $5.0 million

Lombard Road STP Project Fullerton Avenue to U.S. Route 20; Village of Addison; $3.4 million

Lombard Hills East Residential Street Improvement; Village of Lombard; $9.0 million

North Industrial Park Street Rehabilitation; Village of Lombard; $2.7 million

Bikeway and Pedestrian Facility Design
Madison Road Sidewalk; Village of Elk Grove Village; $1.5 million

Randall Road Transit Infrastructure Improvements; Kane County Division of Transportation; $800,000

Fairfield Road/Route 176 Underpass; Lake County Division of Transportation; $5.2 million

Main Street Streetscape and Resurfacing LAPP; Village of Lombard; $900,000

Monaville Road Bike Path Underpass; Lake County Division of Transportation; $1.6 million

York Road/Harger Road Bicycle/Pedestrian Path STP Improvement; Village of Oak Brook; $1.9 million

Busse Road Transit Corridor Improvement Project; Village of Elk Grove Village; $1.1 million

Drainage Design
Fairfield Rd/IL 176; Lake County Division of Transportation; $11.8 million

Elk Grove Business Park; Village of Elk Grove Village; $12.0 million

Haligus Road STP Improvement; Village of Huntley; $1.8 million

Quentin Road and Lake Cook Road Improvements; Village of Deer Park; $8.0 million

Senior Project Manager

Dave Kreeger, P.E.



Kyle graduated from the University of Illinois at Urbana-Champaign College of 
Engineering, with Transportation and Geotechnical specialization. Kyle specializes in 
roadway and highway design, street rehabilitation and reconstruction, and pavement 
design. He also has extensive experience with bikeway and pedestrian facility design.

Representative Projects

Roadway and Highway Design
U.S. Route 6 over Marley Creek; Illinois Department of Transportation; $14.4 million

Shoe Factory Road Improvements; Village of Hoffman Estates; $11.5 million 

National Parkway Roadway Improvements - IL Route 58 (Golf Road) to  
Woodfield Road; Village of Schaumburg; $10.5 million 

Darrell Road Phase II; Lake County Division of Transportation; $14.8 million 

National Parkway Resurfacing Higgins (IL 72) to Woodfield Rd.; Village of 
Schaumburg; $645,000

Rodenburg Road Improvements; Village of Schaumburg; $4.7 million

Algonquin Road at West Drive Intersection Improvements; Village of Schaumburg; 
$2.4 million

IL Route 43 and Everett Road; City of Lake Forest; $2.5 million 

Woodfield Road (Martingale Road to IL 53 East Frontage Road); Village of 
Schaumburg; $8.1 million 

Woodfield Road (Meacham Road to Martingale Road); Village of Schaumburg;  
$6.6 million 

National Parkway Roadway Improvements - IL Route 58 (Golf Road) to Woodfield 
Road; Village of Schaumburg; $9.0 million

Gilmer Road and Midlothian Road Intersection Improvements; Lake County Division 
of Transportation; $10.6 million 

Algonquin Road at West Drive Intersection Improvements; Village of Schaumburg; 
$2.4 million

Lake Cook Road Improvements; Cook County Department of Transportation and 
Highways, Village of Buffalo Grove; $53.5 million

Salem Drive - Bode Road to Golf Road; Village of Schaumburg; $2.5 million

Street Rehabilitation and Reconstruction
J.F. Kennedy Boulevard and Elk Grove Boulevard Resurfacing; Village of Elk Grove 
Village; $3.0 million 

Biesterfield Road / Oakton Street Resurfacing; Village of Elk Grove Village;  
$2.0 million 

Lively Boulevard Resurfacing; Village of Elk Grove Village; $1.4 million 

University Lane; Village of Elk Grove Village; $800,000 

Main Street Improvements; Village of Lombard; $2.4 million

Edgewood Avenue Reconstruction; Village of LaGrange; $3.6 million

Expertise

Roadway and Highway Design
Street Rehabilitation and Reconstruction

Bikeway and Pedestrian Facility Design
Preparation of Contract Plans and Estimates

Pavement Design

Education
B.S. Civil Engineering, 2013  

University of Illinois, Urbana-Champaign

Professional Registrations
Professional Engineer - Illinois; 062-069889 

Engineer IV

Kyle Clary, P.E.



Representative Projects (Continued)

Street Rehabilitation and Reconstruction (Continued)
Circle Avenue; Village of Lombard; $1.4 million

Lombard Meadows Reconstruction Phase I and II; Village of Lombard; $5.2 million

Preparation of Contract Plans and Estimates
Randall Road Transit Infrastructure Improvements; Kane County Division of Transportation; $800,000

Circle Avenue; Village of Lombard; $1.4 million

Elk Grove Business Park; Village of Elk Grove Village; $12.0 million

Leicester Road; Village of Elk Grove Village; $1.6 million

Brickvale Drive over Willow Creek; Village of Elk Grove Village; $1.3 million 

Lombard Meadows 3; Village of Lombard; $1.6 millions

Bikeway and Pedestrian Facility Design
Randall Road Transit Infrastructure Improvements; Kane County Division of Transportation; $800,000

Lake Cook Road; Village of Buffalo Grove; $45.0 million

Meacham Road Corridor Improvements; Village of Elk Grove Village; $1.2 million

Engineer IV

Kyle Clary, P.E.



Expertise

Roadway and Highway Design
Preparation of Contract Plans and Estimates

Street Rehabilitation and Construction

Education
B.S. Civil Engineering, 2020 

Purdue University

Justin joined Civiltech in 2020 after graduating from the Purdue University College 
of Civil Engineering, with Transportation specialization. Justin has experience in 
roadway and highway design, preparation of contract plans and estimates, and street 
rehabilitation and construction. As an intern during college, Justin worked for a 
consulting firm performing geometric roadway design and preparing contract plans 
and estimations. 

Representative Projects
Roadway and Highway Design
National Parkway – IL Route 58 (Golf Road) to Woodfield Road; Village of 
Schaumburg; $10.6 million

IL Route 43 and Everett Road; City of Lake Forest; $2.6 million

National Parkway Resurfacing Higgins (IL 72) to Woodfield Rd.; Village of 
Schaumburg; $645,000

Rodenburg Road Improvements; Village of Schaumburg; $4.7 million

Darrell Road Phase II; Lake County Division of Transportation; $13.4 million

Street Rehabilitation and Construction
Arlington Heights Road Improvements; Village of Elk Grove Village; $5.8 million

Biesterfield Road Resurfacing - Phase II; Village of Elk Grove Village; $840,000

Preparation of Contract Plans and Estimates
Shoe Factory Road Improvements; Village of Hoffman Estates; $14.0 million

Edgewood Avenue Reconstruction; Village of LaGrange; $2.6 million

National Parkway – IL Route 58 (Golf Road) to Woodfield Road; Village of 
Schaumburg; $10.6 million

Bikeway and Pedestrian Facility Design
Meacham Road Corridor Improvements; Village of Elk Grove Village; $1.2 million

Engineer II

Justin Greal



Tom joined Civiltech in 2013 and has over 25 years of experience in the planning 
and design of water, sewer, and stormwater utilities, stormwater and sewer analysis, 
modeling, and design of hydraulic and hydrologic systems. He is responsible for 
hydrologic analyses and modeling of watersheds; modeling and analyses of channel 
and closed conduit flow; hydraulic design of sewers, channels, erosion protection, 
detention basins and hydraulic control structures. He provides leadership, direction, 
and guidance to other engineers working on water resource projects.

Representative Projects
Freeway and Tollway Design
Elgin O’Hare Western Access (EOWA) IL-390 - Lively Boulevard to Supreme Drive; 
Illinois Tollway; $88.9 million

Municipal, Roadway and Highway Drainage Design
York/Harger Intersection and Underpass Improvement; Village of Oak Brook;  
$7.4 million

Jackson Park Improvements/Obama Presidential Center; Chicago Department  
of Transportation

Rockland Road Phase II and III; Village of Libertyville | Libertyville Township Highway 
Department; Village - $6.2 million; Township - $2.0 million

Berkeley Flood Control Project; Village of Berkeley; $5.0 million 

Stormwater Master Plan Update; City of Highland Park

Oak Park Avenue, Irving Park Road to Forest Preserve Drive; Chicago Department  
of Transportation, Division of Engineering; $3.6 million

Burnham Park: 31st Auxiliary Parking Lot Expansion; Chicago Park District;  
$1.6 million

Storm Sewer Improvements; Vernon Township, $390,000

Weiland Road Improvement; Lake County Division of Transportation; $30.0 million

Lake Cook Road; Village of Buffalo Grove; $48.0 million

North DuSable Lake Shore Drive, Phase I Study; Chicago Department of 
Transportation, Illinois Department of Transportation

Business Park Drainage Improvements; Village of Elk Grove Village; $12.0 million

Previous Individual Experience
Roadway and Highway Drainage Design
Reagan Memorial Tollway (I-88) Roadway and Bridge Reconstruction and Add-Lane 
- Aurora Plaza 61 to Orchard Road; Illinois Tollway; $65.0 million

IL - 173, Phase I Study; Illinois Department of Transportation

I-190; Chicago Department of Aviation; $250.0 million

35th Street Pedestrian Bridge; City of Chicago; $16.0 million

Peterson Road at IL Route 60; Lake County Department of Transportation;  
$10.0 million

88th Avenue over Forked Creek; Will County Department Highways

Expertise

Drainage Design
Hydrologic and Hydraulic Analysis

Erosion Control
Best Management Practices

Environmental Permitting
Site Design Engineering

Pump Stations

Education
M.S. Civil Engineering, 1993 

Michigan State University

B.S. Civil Engineering, 1992 
Michigan State University

Professional Registrations
Professional Engineer - Illinois; 062-053291 

Certified Floodplain Manager - Illinois;  
IL-20-00898

Professional Organizations
Illinois Association for Floodplain and 

Stormwater Management

American Council of Engineering Companies

Director of Water Resources

Tom Liliensiek, P.E., CFM



Previous Individual Experience (Continued)
Roadway and Highway Drainage Design (Continued)
Galena Bypass; Illinois Department of Transportation

Joliet Street over Hickory Creek; City of Joliet

Naperville Road Interchange; DuPage County Division of Transportation

East-West Tollway (I-88) Widening and Reconstruction; Illinois Tollway

I-294 (Tri-State Tollway)/Willow Road Interchange; Illinois Tollway

I-90 (Northwest Tollway)/Kennedy Expressway to Fox River; Illinois Tollway

IL Route 22 between US Route 12 and Quentin Road; Illinois Department of Transportation

Water Resources
Reconstruction of the Yorkville Dam and Bypass Channel over the Fox River; IDNR; $8.0 million

Cook County Drainage Various/Various Contract #1; Cook County Highway Department

Cook County Drainage Various/Various Contract #2; Cook County Highway Department

Director of Water Resources

Tom Liliensiek, P.E., CFM



Shirley has been employed in private consulting engineering since May 1997. She has 
served as a Resident Engineer and Project Engineer assisting in the areas of highway 
and pedestrian lighting design, small cell coordination, permit reviews, drainage 
design, highway and roadway design, and the development of contract plans and 
specifications.

Representative Projects
Lighting Design
Motorola Campus Redevelopment Boulevard; Village of Schaumburg; $9.0 million

National Parkway Roadway Improvement; Village of Schaumburg; $10.5 million

Central Business District (CBD) Streetscape and Utility Improvements; Village of 
Glen Ellyn; $24.0 million

Woodfield Road Meacham Road to Martingale Road; Village of Schaumburg;  
$6.6 million

Woodfield Road Martingale Road to IL 53 East Frontage Road; Village of 
Schaumburg; $ 8.1 million

Millennium Trial – US Route 45 Underpass; Lake County Forest Preserve District;  
$3.3 million

14th Street Reconstruction and Resurfacing; Lake County Division of Transportation; 
$13.4 million

IL Route 43 and Everett Road; City of Lake Forest; $2.5 million 

Arterial Street Lighting; Village of Schaumburg; $1.7 million 

Lake Cook Road; Village of Buffalo Grove; $45.0 million

Weiland Road Improvements (Lake Cook Road to IL Route 22); Lake County Division 
of Transportation

LED Beacon Lighting; Village of Gurnee

Dundee Road Lighting; Village of Wheeling; $2.7 million

Lombard Meadows Reconstruction Phase I; Village of Lombard; $2.2 million

Millennium Trail Underpass – Grand Avenue, Illinois Route 132; Lake County 
Division of Transportation; $2.7 million

Fairfield Rd/IL 176; Lake County Division of Transportation; $11.8 million

Walnut Lane - Golf Road to Bode Road; Village of Schaumburg; $2.5 million

Main Street Lighting, Roosevelt Road to North Avenue; Village of Lombard;  
$3.0 million

Barrington Road at Schaumburg Road; Village of Schaumburg; $7.4 million

Lively Boulevard, Devon Avenue to Touhy Avenue; Village of Elk Grove Village;  
$4.6 million

Busse Road (IL 83) Lighting, Mark Street to Howard Street; Village of Elk Grove 
Village; $2.2 million 

Wise Road Phase II Improvements; Village of Schaumburg; $6.3 million

95th Street Park and Ride Phase I/II Engineering; City of Naperville; $1.1 million

Haligus Road STP Improvement; Village of Huntley; $1.8 million

Expertise

Roadway and Highway Design
Street Rehabilitation and Reconstruction

Resident Engineer
Lighting Design

Preparation of Contract Plans, 
Specifications and Estimates

Education
B.S. Civil Engineering, 1997 

University of Illinois at Chicago

Professional Registrations
Professional Engineer - Illinois; 062-055682

Certifications
Fundamentals of Geometric Design,  

October 2001 
Northwestern University Center  

for Public Safety

ACEC-IDOT Lighting Seminar, May 2011 
ACEC-Illinois and Illinois  

Department of Transporation

Professional Organizations
American Society of Civil Engineers 

Engineer V

Shirley Choi, P.E.



Representative Projects (Continued)
Lighting Design (Continued)
Davis Street Improvement; Village of Arlington Heights; $1.3 million

Wright Boulevard; Village of Schaumburg; $5.3 million

Joint NIKE Site Redevelopment; Village of Vernon Hills; $18 million

Dundee Road (IL 68) Intersection Lighting Improvement at Arlington Heights Road and Buffalo Grove Road; Village of Buffalo 
Grove; $1.4 million

Cass Avenue Bridge and IL Route 83 Bridge over I-55; Illinois Department of Transportation - District 1; $7.5 million

The Glen Redevelopment Project; Village of Glenview $65.0 million

Small Cell Permitting Review
2019-2022 Small Cell Coordinator and Electrical Consultant; Village of Schaumburg

Roadway and Highway Design
Dee Road, Manor Lane to Farrell Avenue; City of Park Ridge; $300,000

Main Street STP Improvement, Phase II; Village of Lombard; $2.8 million

Lake and Swift Intersection Improvements; Village of Addison; $700,000

Army Trail Road, Regency Drive to Swift Road; DuPage County Division of Transportation; $8.7 million

79th Street, Cicero Avenue to Kedzie Avenue, and Western Avenue, 83rd Street to 119th Street, Median Planters; Chicago 
Department of Transportation - Bureau of Highways; $10.5 million

Resident Engineering
York Road Bicycle Trail; Village of Oak Brook; $500,000

Dilley’s Road; Village of Gurnee, Cypress Equities

Street Rehabilitation and Reconstruction
Main Street Resurfacing (LAPP); Village of Lombard; $900,000

Main Street and Fairview Avenue Resurfacing Project (LAPP); Village of Downers Grove; $1.0 million

South Broadway Improvements; Village of Lombard; $2.0 million

Forest Avenue, Hillside Avenue and Appian Way; Village of Glen Ellyn; $1.0 million

Main Street; City of Park Ridge

Drainage Design
Lake and Swift Intersection Improvements; Village of Addison; $700,000

Main Street STP Improvement, Phase II; Village of Lombard; $2.8 million

Riford Road from St. Charles to Crescent; Village of Glen Ellyn; $2.5 million

Army Trail Road, Regency Drive to Swift Road; DuPage County Divison of Transportation; $8.3 million

Bikeway and Pedestrian Facility Design
Lively Boulevard from Touhy to Howard; Village of Elk Grove Village; $1.9 million

York Road Bicycle Trail; Village of Oak Brook; $500,000

Engineer V

Shirley Choi, P.E.



Expertise

Landscape Design
Project Management

Graphic Presentations
Streetscape Design

Community Identification / Gateways
Custom Site Furnishings Design

Education
Bachelors of Landscape Architecture, 2001 

Michigan State University

Professional Registrations
Registered Landscape Architect- 

Illinois; 157-001258

LEED Accredited

CLARB Certified

Professional Organizations
American Society of Landscape Architects 

Active Transportation Alliance

Council of Landscape Architecture  
Registration Boards (CLARB)

Phil brings extensive experience in the landscape architecture field and in leading 
the urban design and landscape architecture components of streetscape projects. 
He specializes in designing and developing pedestrian environments, community 
identifiers and gateways for streetscape projects in historic settings, and green 
infrastructure elements. His talents ensure that streetscape and urban environment 
improvements include community identity and sense of place as leading design 
factors. Phil is passionate about designing from a bike/pedestrian point of view in 
addition to the transportation experience. In addition to leading the Landscape 
Architecture department, Phil manages Civiltech’s growing digital rendering team.

Representative Projects
City Square Design; City of Joliet; $8.0 million

Naperville Downtown Streetscape Improvements; City of Naperville; $3.0 million

Central Business District Streetscape and Utility Improvements; Village of Glen 
Ellyn; $28.0 million

111th Street - Cottage Grove Avenue to Ellis Avenue;  Chicago Department of 
Transportation; $2.5 million

North DuSable Lake Shore Drive Phase I Study; Chicago Department of 
Transportation, Division of Engineering

Jackson Park Improvements/Obama Presidential Center; Chicago Department  
of Transportation

Chicago Streets for Cycling Phase IV, Project 3A – Phase I and II; Chicago 
Department of Transportation, Division of Project Development; $3.0 million

Northcenter Town Square; Chicago Department of Transportation; $1.0 million

Master Bike and Active Transportation Plan; Village of Wilmette

At a previous place of employment, Mr. Hutchinson worked with Civiltech on the 
following projects:

North DuSable Lake Shore Drive Phase I Study; Chicago Department of 
Transportation, Division of Engineering

Burnham Park: 31st Auxiliary Parking Log Expansion; Chicago Park District;  
$1.6 million 

Grant Park Skate Plaza; Chicago Park District; $2.5 million

At a previous place of employment, Mr. Hutchinson provided Landscape and 
Streetscape Design services and Project Management on the following projects:

Fulton Market District - streetscape, gateway signage, and custom furniture; 
Chicago Department of Transportation, Division of Engineering

Broadway and Lawrence - streetscape, community identifier, performance stage, 
and plaza design; Chicago Department of Transportation, Division of Engineering

River Street - streetscape design and pedestrian space; City of Batavia 

Fred Anderson Park, including performance state and overhead canopy design; 
Chicago Park District

West Park - playground and performance stage; Glencoe Park District 

Scoville Park - playground, performance stage, and plaza; Park District of Oak Park

Director of Landscape Architecture Services

Phil Hutchinson, PLA, LEED AP



Jeff has been employed in the private sector of the civil engineering field since 1998. 
He has served as a resident engineer on multiple Illinois Department of Transportation 
improvements. Jeff's projects now total to well over $200 million in construction.  
One of Jeff's signature projects was concurrently overseeing three Open Road Tolling 
Improvements for the Tollway at Plazas One (South Beloit), Five (Belvidere) and Seven 
(Marengo).

Representative Projects
Project Manager / Construction Management
National Parkway - Golf Road to Woodfield Road; Village of Schaumburg; 
$8.8 million 

IL Route 132 Dry Land Bridge & Box Culvert Replacement; Illinois Department of 
Transportation; $12.0 million

US Route 41 at Deerpath (Pump Station #38); Illinois Department of Transportation; 
$12.2 million

Wolf Road from IL 21 to Hintz Road; Illinois Department of Transportation;  
$13.0 million

Resident Engineering / Construction Inspection
US 6 (159th St.) Will-Cook Road; Illinois Department of Transportation; $60.0 million

US 30 from US 34 to IL 31; Illinois Department of Transportation; $45.0 million

Southwest Highway over B&O Railroad and Stony Creek Improvements;  
Illinois Department of Transportation; $9.1 million

IL Route 60 over I-94 Improvement; Illinois Department of Transportation;  
$21.0 million

Open Road Tolling, Plazas 1, 5, and 7, Northwest Tollway; Illinois Tollway;  
$89.0 million

Joint Nike Site Redevelopment; Village of Vernon Hills; $18.0 million

Bell Road and 151st Street Intersection Improvement; Will County Highway 
Department; $2.6 million

Fairway Drive Extension STP Improvement, Huron Street to Greenview Court; 
Village of Vernon Hills; $4.0 million

Weiland Road/Aptakisic - Tripp Junior High School Roadway Improvements;  
Village of Buffalo Grove; $300,000

Warner Avenue Improvement; Village of Lemont; $1.2 million

Canal Street Improvement; Village of Lemont; $1.15 million

Contract CIP-95-728A, Plaza 73 Widening and Modification; Illinois Tollway;  
$30.3 million

Contract CIP-93-686, Tri-State Tollway M.P. 17.8 to 40.0; Illinois Tollway; $3.1 million

Expertise

Project Management
Quality Assurance

Resident Engineering
Construction Inspection

Construction Staking and Layout
Construction Documentation

Education
B.S. Civil Engineering, 1998 

Valparaiso University

Professional Registrations
Professional Engineer - Illinois; 062-057548

Certifications
IDOT CMMS Certified 

IDOT Documentation of Contract Quantities;  
21-19410 (expires 11/16/2025)

IDOT Mixture Aggregate Technician Course

IDOT Bituminous Concrete Level I

IDOT Bituminous Concrete  
Density Tester Course

IDOT Portland Cement Concrete  
Level I Technician Course

IDOT Portland Cement Concrete  
Level II Technician Course

IDOT Inspection of Erosion& Sediment Control

STTP-S19 Piling

IDOT STTP-S13 Concrete Structures

IDOT S-11 Hot Mix Field Inspection

IDOT TT - Construction Material  
Inspection Documentation

IDOT TT - Highway Signing

Project Manager

Jeff Lange, P.E.
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PROJECT UNDERSTANDING

Our understanding of the project is based on an initial site visit and review of the RFQ and PDR made available by the Village 
of Orland Park as part of the proposal process. A new roundabout is proposed at the intersection of 153rd Street and Ravinia 
Avenue that will replace the span wire mounted traffic signal. The project location is within a major commercial area in the 
Village with high levels of vehicular and pedestrian activity. 

Civiltech has been fortunate to be able to design several federally funded roundabouts over the past few years, and we are 
excited about applying our design team’s experience to this project in Orland Park. As heard from the Public Involvement 
process during Phase I, a focus on pedestrian safety will be critical to the design during both construction and with the final 
improvement. Our team will follow through on that commitment and work closely with the Village to address any stakeholder or 
public concerns during Phase II.   

It is anticipated that the construction of this project will be federally funded and let by the Illinois Department of Transportation. 
It is becoming increasingly more important to set and achieve project schedules when using STP funds through the Southwest 
Council of Mayors. Civiltech will do everything in our power to help ensure that the Village’s schedule requirements are met as 
the Phase II design progresses. 

Statement of Qualifications for Phase II Design Engineering
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PROJECT APPROACH

OUR EXPERIENCE WITH THESE TYPES OF IMPROVEMENTS ALLOWS US TO ANTICIPATE AND OVERCOME PROJECT 

CHALLENGES ASSOCIATED WITH PROJECT DESIGN, APPROVALS AND CONSTRUCTION: 

Maintenance of Traffic and Detour
The PDR indicates that the project will be constructed in 4 stages using a combination of detours that utilize roadways 
under the jurisdiction of Orland Park. 153rd Street eastbound and Ravinia Avenue southbound will be closed with 
traffic detoured using 151st Street, West Avenue, and Ravinia Avenue.  

One-way traffic will be maintained during construction, and it is always important to ensure that if the 
roundabout is partially opened, traffic is always using the correct direction of flow to avoid any confusion when 
the roundabout is ultimately fully opened to traffic. Pedestrian detours will also be implemented as required 
when closing sidewalks. 

It is further noted that PACE operates within the 153rd Street corridor and coordination will be required to address 
route impacts during construction and with the ultimate roundabout improvements in place. 

Utility Conflict Assessment and Coordination 
Based on a review of the PDR and field observations, we are aware of various communication (AT&T, Comcast, WOW) facilities 
along with Nicor gas, ComEd electric (buried & OH), and Village sewer and water facilities that will all need to be properly 
addressed during design.

Accurate identification of existing utilities, both public and private, is the first key step in the utility coordination process. Our goal 
will be to define potential conflicts up front in the design process so that coordination and design of utility relocations can begin. 
We have had great success in our utility coordination over the past several years. This coordination starts with performing a J.U.L.I.E. 
Design Stage utility locate request and requesting atlases from identified utility companies at the beginning of the project. Once 
preliminary plans have been prepared, we will send those plans directly to the utility companies. The key to this 
coordination will be holding periodic utility coordination meetings, starting early in the design stage. 
Having these meetings helps to hold each company accountable for confirming the accuracy of the 
utility information shown on the plans and making progress in identifying conflict locations and 
designing relocation plans when needed. The goal of the coordination is that all relocation 
work can be completed prior to the start of construction.

Right of Way Acquisition
According to the PDR, permanent right of way or easements are required from 4 parcels. We 
propose to use the services of Ruettiger, Tonelli & Associates, Inc. to complete the Plat of 
Highways once the right of way and easement requirements are agreed to by the Village.

Civiltech provides in-house appraisal services. Our designers work closely with the 
appraisal staff to identify impacts to the properties and issues that may create roadblocks 
to acquiring the parcels. We propose to use the services of Santacruz Land Acquisitions 
to perform the property owner negotiations. Our designers will attend meetings with the 
negotiators and the property owners, when requested, to discuss how the project will impact 
their business both during construction (maintaining access) and after construction (potential 
modifications to the site). These meetings can go a long way in helping to ease concerns from the 
property owners and allow for the acquisition process to proceed efficiently.
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Drainage and Permitting
Intersection storm drainage includes a single outfall consisting of a single 48” storm sewer outfall that flows south along Ravinia 
Avenue. We anticipate that the sewer within the intersection will be reconfigured and extended but will otherwise maintain 
existing drainage patterns. No detention is expected to be required, and stormwater permitting will be limited to erosion 
control related items. 

IDOT and Southwest Council of Mayors Coordination
Civiltech will provide coordination either directly, or through the Village, with the Southwest Council of Mayors regarding project 
information, status, funding and schedule. This will include the use of IDOT’s Project Programming Information (PPI) form, as well as 
the Council’s newly created Project Update Form. Our coordination with IDOT will begin with a Phase II kick-off meeting early in the 
project. This meeting will include staff from both Local Roads and Streets and the Bureau of Land Acquisition. As part of this work, 
we will also assist the Village in the preparation of the Local Agency Agreement for construction funding.

Special Waste and Environmental Clearances
The Phase I PESA indicates the presence of potential contamination at the commercial building at 9700 W. 153rd 
Street. This is an AT&T facility where potential exists for undetected diesel fuel releases. We have included 
Huff and Huff, Inc. on our design team to perform further field investigations as part of the PSI and CCDD 
special waste evaluation during Phase II.

Public Involvement
Through the recent completion of many transportation improvements projects for our clients, 
Civiltech realizes the importance of public involvement as a key component to the success of these 
types of projects. Providing and seeking the appropriate information at the right times from the project 
stakeholders produces positive results from a public relations standpoint. The perceived success of the 
improvements is amplified when interested residents have an opportunity to contribute input during the design 
phase. Furthermore, stakeholders also tend to be very appreciative of pre-construction communications, and expectations can be 
managed by addressing their anticipated concerns before the heavy equipment arrives in front of their homes and businesses. 
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The real impact of public involvement varies from project to project based on the actual scope of improvements. Civiltech’s 
experience has been that an open house format public meeting during the preliminary design phase along with a pre-construction 
presentation to the stakeholders provides beneficial results and goes a long way to managing good relations during construction. 
These meetings can be supplemented with website and social media tools to reach out to the residents. We will develop a 
successful Public Involvement Plan with the Village as part of this project to maximize positive perception throughout the length of 
the project. We have proven our approach to minimize construction impacts in residential settings year after year with our clients, 
and being consistently asked to continue serving them is the highest compliment to our team and a testament to the quality of 
and satisfaction with our services.

Project Quality and Budget Controls 
Our designers recognize the importance to design to our client’s budgets, and we maintain a constant awareness of the  
status of project costs from the beginning to end of every project. Agencies are tasked with completing projects with 
limited funding, and scope changes that could potentially increase project costs will always be recognized and immediately 
communicated with the Village. 

We propose to complete quantity calculations and an engineer’s estimate of cost at all project milestones in order to develop 
accurate estimates throughout the project design development. All estimating will be completed in accordance with our Quality 
Control/Quality Assurance Plan. Reviews will include input from our Construction Engineering staff to ensure that pay item 
identification is complete and comprehensive. This will result in high quality and accurate project budget management. 

All work will be completed in accordance with Civiltech’s Quality Control/Quality Assurance Plan. A key component of that plan 
includes reviews from our construction engineering staff to ensure that the plans are constructible and that all necessary pay items 
have been identified. This review will result in a high quality, accurate set of contract documents. 

Schedule
Based on a review of the TIP on CMAP’s website, the Village has secured federal funding (STP) for Phase II Engineering and 
construction. With Construction targeting FFY2026, the project letting can occur anytime between November 2025 and September 
2026. We recognize this range results in a project being constructed in 2026 or as late as 2027. 

We recommend the use of Section 1440 to 
proceed with the Phase II Engineering as soon as 
possible, but Design Approval is required to start 
Phase II even with the use of 1440. If the Phase II 
Engineering starts early in 2024 we believe that 
there is adequate time to target a late 2025 or early 
2026 IDOT letting (2026 construction) assuming 
that the land acquisition can be completed within 
a reasonable timeframe. Plat of Highways could 
be completed and approved by late summer 2024 
with the appraisals and review appraisals done and 
approved by the end of year 2024 leaving most of 
2025 for negotiations. 
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RFQ #23-049 1 

PROPOSAL SUMMARY SHEET 
RFQ #23-049  

153rd Street and Ravinia Avenue Roundabout, 
Phase II Design Engineering 

IN WITNESS WHEREOF, the parties hereto have executed this proposal as of date shown below. 

Organization Name: _________________________________________________________________ 

Street Address: ______________________________________________________________________ 

City, State, Zip: ______________________________________________________________________ 

Contact Name: ______________________________________________________________________ 

Phone: _________________________________     Fax: _____________________________________

E-Mail address: ______________________________________________________________________

Signature of Authorized Signee: ________________________________________________________  

Title: 
________________________________________________________________________________ 

Date: _____________________________________  

ACCEPTANCE:  This proposal is valid for ninety (90) calendar days from the date of submittal. 

Civiltech Engineering, Inc.

Two Pierce Place, Suite 1400

Itasca, IL 60143

Jonathan R. Vana, P.E.

630.735.3382 630.773.3975

jvana@civiltechinc.com

10.05.2023

President
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CERTIFICATE OF COMPLIANCE 

The undersigned _______________________________, as __________________________________ 
    (Enter Name of Person Making Certification) (Enter Title of Person Making Certification)  

and on behalf of _________________________________________________, certifies that: 
 (Enter Name of Business Organization) 

1) BUSINESS ORGANIZATION:

The Proposer is authorized to do business in Illinois:  Yes [  ]    No [  ]

Federal Employer I.D.#: _____________________________________________
    (or Social Security # if a sole proprietor or individual) 

The form of business organization of the Proposer is (check one): 

___ Sole Proprietor  
___ Independent Contractor (Individual) 
___ Partnership   
___ LLC  
___ Corporation   _______________________ ___________________ 

      (State of Incorporation)    (Date of Incorporation) 

2) STATUS OF OWNERSHIP

Illinois Public Act 102-0265, approved August 2021, requires the Village of Orland Park to collect “Status
of Ownership” information.  This information is collected for reporting purposes only. Please check the
following that applies to the ownership of your business and include any certifications for the categories
checked with the proposal. Business ownership categories are as defined in the Business Enterprise for
Minorities, Women, and Persons with Disabilities Act, 30 ILCS 575/0.01 et seq. 

Minority-Owned [  ] Small Business [  ] (SBA standards) 
Women-Owned [  ] Prefer not to disclose [  ] 
Veteran-Owned [  ] Not Applicable [  ] 
Disabled-Owned [  ]  

How are you certifying?   Certificates Attached [  ]     Self-Certifying [  ]  

STATUS OF OWNERSHIP FOR SUBCONTRACTORS 

This information is collected for reporting purposes only. Please check the following that applies to the 
ownership of subcontractors. 

Minority-Owned [  ] Small Business [  ] (SBA standards) 
Women-Owned [  ] Prefer not to disclose [  ] 
Veteran-Owned [  ] Not Applicable [  ] 
Disabled-Owned [  ]  

Jonathan R. Vana, P.E. President

Civiltech Engineering, Inc.

36-3606666

Illinois 10.12.1988

https://www.sba.gov/federal-contracting/contracting-guide/basic-requirements#section-header-6
https://www.sba.gov/federal-contracting/contracting-guide/basic-requirements#section-header-6
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3) ELIGIBILITY TO ENTER INTO PUBLIC CONTRACTS:  Yes [  ]    No  [  ] 
 

The Proposer is eligible to enter into public contracts, and is not barred from contracting with 
any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-
4 of the Illinois Criminal Code, or of any similar offense of "Bid-rigging" or "Bid-rotating" of any 
state or of the United States. 
 

4) SEXUAL HARASSMENT POLICY:  Yes [  ]    No  [  ] 
 

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has 
been amended to provide that every party to a public contract must have a written sexual 
harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a 
minimum, the following information: (I) the illegality of sexual harassment;  (II) the definition of 
sexual harassment under State law;  (III) a description of sexual harassment, utilizing examples; 
(IV) the vendor's internal complaint process including penalties; (V) the legal recourse, 
investigative and complaint process available through the Department of Human Rights (the 
“Department”) and the Human Rights Commission (the “Commission”); (VI) directions on how 
to contact the Department and Commission; and (VII) protection against retaliation as provided 
by Section 6-101 of the Act. (Illinois Human Rights Act). (emphasis added).  Pursuant to 775 
ILCS 5/1-103 (M) (2002), a “public contract" includes “...every contract to which the State, any 
of its political subdivisions or any municipal corporation is a party."   
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5) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE:  Yes [  ]    No  [  ] 
 

During the performance of this Project, Proposer agrees to comply with the “Illinois Human 
Rights Act”, 775 ILCS Title 5 and the Rules and Regulations of the Illinois Department of Human 
Rights published at 44 Illinois Administrative Code Section 750, et seq.  The  
 
Proposer shall: (I) not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or 
mental handicap unrelated to ability, or an unfavorable discharge from military service; (II) 
examine all job classifications to determine if minority persons or women are underutilized and 
will take appropriate affirmative action to rectify any such underutilization; (III) ensure all 
solicitations or advertisements for employees placed by it or on its behalf, it will state that all 
applicants will be afforded equal opportunity without discrimination because of race, color, 
religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap 
unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor 
organization or representative of workers with which it has or is bound by a collective 
bargaining or other agreement or understanding, a notice advising such labor organization or 
representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s 
Rules and Regulations for Public Contract; (V) submit reports as required by the Department’s 
Rules and Regulations for Public Contracts, furnish all relevant information as may from time 
to time be requested by the Department or the contracting agency, and in all respects comply 
with the Illinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; 
(VI) permit access to all relevant books, records, accounts and work sites by personnel of the 
contracting agency and Department for purposes of investigation to ascertain compliance with 
the Illinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; and 
(VII) include verbatim or by reference the provisions of this Equal Employment Opportunity 
Clause in every subcontract it awards under which any portion of this Agreement obligations 
are undertaken or assumed, so that such provisions will be binding upon such subcontractor.  
In the same manner as the other provisions of this Agreement, the Proposer will be liable for 
compliance with applicable provisions of this clause by such subcontractors; and further it will 
promptly notify the contracting agency and the Department in the event any subcontractor fails 
or refuses to comply therewith.  In addition, the Proposer will not utilize any subcontractor 
declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts 
with the State of Illinois or any of its political subdivisions or municipal corporations.  
Subcontract” means any agreement, arrangement or understanding, written or otherwise, 
between the Proposer and any person under which any portion of the Proposer’s obligations 
under one or more public contracts is performed, undertaken or assumed; the term 
“subcontract”, however, shall not include any agreement, arrangement or understanding in 
which the parties stand in the relationship of an employer and an employee, or between a 
Proposer or other organization and its customers.  In the event of the Proposer’s noncompliance 
with any provision of this Equal Employment Opportunity Clause, the Illinois Human Right Act, 
or the Rules and Regulations for Public Contracts of the Department of Human Rights the 
Proposer may be declared non-responsible and therefore ineligible for future contracts or 
subcontracts with the State of Illinois or any of its political subdivisions or municipal 
corporations, and this agreement may be canceled or avoided in whole or in part, and such 
other sanctions or penalties may be imposed or remedies involved as provided by statute or 
regulation.   
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6) TAX CERTIFICATION:  Yes [  ]    No  [  ]

Contractor is current in the payment of any tax administered by the Illinois Department of
Revenue, or if it is: (a) it is contesting its liability for the tax or the amount of tax in accordance
with procedures established by the appropriate Revenue Act; or (b) it has entered into an
agreement with the Department of Revenue for payment of all taxes due and is currently in
compliance with that agreement.

7) AUTHORIZATION & SIGNATURE:

I certify that I am authorized to execute this Certificate of Compliance on behalf of the
Contractor set forth on the Proposal, that I have personal knowledge of all the information set
forth herein and that all statements, representations, that the Proposal is genuine and not
collusive, and information provided in or with this Certificate are true and accurate.  The
undersigned, having become familiar with the Project specified, proposes to provide and furnish
all of the labor, materials, necessary tools, expendable equipment and all utility and
transportation services necessary to perform and complete in a workmanlike manner all of the
work required for the Project.

ACKNOWLEDGED AND AGREED TO: 

______________________________________ 
Signature of Authorized Officer 

______________________________________ 
Name of Authorized Officer 

______________________________________ 
Title 

__________________ 
Date 

Jonathan R. Vana, P.E.

President

10.05.2023
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REFERENCES 

 
Provide three (3) references for which your organization has performed similar work. 

 
 
Bidder’s Name: ______________________________________________________________________ 
        (Enter Name of Business Organization) 
 

 
1. ORGANIZATION __________________________________________________________ 

 
ADDRESS  __________________________________________________________ 

 
PHONE NUMBER __________________________________________________________ 

 
CONTACT PERSON __________________________________________________________ 
 
YEAR OF PROJECT ______________________________________ 

 
 

2. ORGANIZATION __________________________________________________________ 
 

ADDRESS  __________________________________________________________ 
 

PHONE NUMBER __________________________________________________________ 
 

CONTACT PERSON __________________________________________________________ 
 
YEAR OF PROJECT ______________________________________ 

 
 

3. ORGANIZATION __________________________________________________________ 
 

ADDRESS  __________________________________________________________ 
 

PHONE NUMBER __________________________________________________________ 
 

CONTACT PERSON __________________________________________________________ 
 
YEAR OF PROJECT ______________________________________ 

 

Civiltech Engineering, Inc.

City of Joliet

150 West Jefferson Street, Joliet, IL 60432

815.724.4216

Village of Schaumburg

714 S. Plum Grove Road, Schaumburg, IL 60193

847.923.6612

Mike Hall, P.E.

Russ Lubash, P.E.

City of Lockport

17112 S. Prime Boulevard, Lockport, IL 60441

815.838.0549

Brian Lovering, P.E.

2023

2023

2022



  9/9/22  

IINSURANCEE REQUIREMENTS  
Please provide a policy Specimen Certificate of Insurance showing current coverage’s along with this form

WORKERS’’ COMPENSATIONN && EMPLOYERR LIABILITYY 
Full Statutory Limits - Employers Liability

$500,000 – Each Accident    $500,000 – Each Employee
$500,000 – Policy Limit  

Waiver of Subrogation in favor of the Village of Orland Park 

AUTOMOBILEE LIABILITYY (ISOO Formm CAA 0001)
$1,000,000 – Combined Single Limit Per Occurrence

Bodily Injury & Property Damage

GENERALL LIABILITYY (Occurrencee basis)) (ISOO Formm CGG 0001)
$1,000,000 – Combined Single Limit Per Occurrence    

Bodily Injury & Property Damage
$2,000,000 – General Aggregate Limit  

$1,000,000 – Personal & Advertising Injury 
$2,000,000 – Products/Completed Operations Aggregate 

Additionall Insuredd Endorsements:: (not applicable for Goods Only)
ISO CG 20 10 or CG 20 26 

and  
CG 20 01 Primary & Non-Contributory  

Blanket Waiver of Subrogation in favor of the Village of Orland Park 

  CG 20 37 Additional Insured – Completed Operations (provide if box is checked)

In addition to the above, please provide the following coverage, if box is checked. 

LIABILITYY UMBRELLAA (Followw Formm Policy)) 
$1,000,000 – Each Occurrence $1,000,000 – Aggregate 

$2,000,000 – Each Occurrence $2,000,000 – Aggregate 

Other: ____________________________________________
EXCESSS MUSTT COVER: General Liability, Automobile Liability, Employers’ Liability

PROFESSIONALL LIABILITYY 
$1,000,000 Limit – Claims Made Form, Indicate Retroactive Date

$2,000,000 Limit – Claims Made Form, Indicate Retroactive Date

Other: __________________________________________________
Deductible not-to-exceed $50,000 without prior written approval

BUILDERSS RISKK 
Completed Property Full Replacement Cost Limits – Structures under construction

ENVIRONMENTALL IMPAIRMENT/POLLUTIONN LIABILITYY 
$1,000,000 Limit for bodily injury, property damage and remediation costs 
resulting from a pollution incident at, on or mitigating beyond the job site

CYBERR LIABILITY
$1,000,000 Limit per Data Breach for liability, notification, response,  

credit monitoring service costs, and software/property damage  

Any insurance policies providing the coverages required of the Consultant, excluding Professional Liability, 
shall be specifically endorsed to identify “Thee Villagee off Orlandd Park,, andd theirr respectivee officers,, trustees,, 
directors,, officials,, employees,, volunteerss andd agentss ass Additionall Insuredss onn aa primary/non-contributoryy 
basiss withh respectt too alll claimss arisingg outt off operationss byy orr onn behalff off thee namedd insured.” The required 

✔
✔

✔

✔
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Additional Insured coverage shall be provided on the Insurance Service Office (ISO) CG 20 10 or CG 20 26 
endorsements or an endorsement at least as broad as the above noted endorsements as determined by the 
Village of Orland Park.  Any Village of Orland Park insurance coverage shall be deemed to be on an excess 
or contingent basis as confirmed by the required (ISO) CG 20 01 Additional Insured Primary & Non-
Contributory Endorsement.  The policies shall also contain a Waiver of Subrogation in favor of the Additional 
Insureds in regard to General Liability and Workers’ Compensation coverage. The certificate of insurance 
shall also state this information on its face. Any insurance company providing coverage must hold an A-, VII 
rating according to Best’s Key Rating Guide.  Each insurance policy required shall have the Village of Orland 
Park expressly endorsed onto the policy as a Cancellation Notice Recipient. Should any of the policies be 
cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions. 
Permitting the contractor, or any subcontractor, to proceed with any work prior to our receipt of the foregoing 
certificate and endorsements shall not be a waiver of the contractor’s obligation to provide all the above 
insurance. 

Consultant agrees that prior to any commencement of work to furnish evidence of Insurance coverage 
providing for at minimum the coverages, endorsements and limits described above directly to the Village of 
Orland Park, 14700 S. Ravinia Avenue, Orland Park, IL  60462. Failure to provide this evidence in the time 
frame specified and prior to beginning of work may result in the termination of the Village’s relationship with 
the contractor.  

ACCEPTED & AGREED THIS _____ DAY OF ________________, 20___ 

______________________________________________  
Signature  Authorized to execute agreements for: 

_______________________________________________    _______________________________________ 
Printed Name & Title Name of Company 

5 October 23

Jonathan R. Vana, P.E.  |  President Civiltech Engineering, Inc.



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.
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ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Hartford Accident & Indemnity Company

Hartford Fire Insurance Company

04/03/2023

Greyling Ins. Brokerage/EPIC
3780 Mansell Rd. Suite 370
Alpharetta, GA  30022

Sahleem Julien
770-670-5327

ACECCertificates@greyling.com

Civiltech Engineering, Inc.
Two Pierce Place, Suite 1400
Itasca, IL  60143

22357
19682
31194

23-23

A X
X

20SBWLI9844 11/01/2022 11/01/2023 2,000,000
2,000,000
10,000
2,000,000
4,000,000
4,000,000

A
X

X X

20UEGVV2743 11/01/2022 11/01/2023 1,000,000

A X X

X 10,000

20SBWLI9844 11/01/2022 11/01/2023 5,000,000
5,000,000

B

N

20WEGAB8KIA 11/01/2022 11/01/2023 X
1,000,000

1,000,000
1,000,000

B Professional
Liability

20OH051682823 04/10/2023 04/10/2024 Per Claim $5,000,000
Aggregate $5,000,000

For Verification Purposes Only

Civiltech Engineering, Inc.
Two Pierce Place, Suite 1400
Itasca, IL  60143-0000

1 of 1
#S5453040/M5452920

CIVIENG4Client#: 238428
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