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February 16, 2024

Village of Orland Park
15655 S. Ravinia Avenue
Orland Park, IL 60462

Attention: Michelle Heslin, Public Improvement Technician II

Subject: Professional Construction Engineering Services
Orland Hills West Roadway & Ditch Grading Improvements 

Dear Ms. Heslin:

As requested, Christopher B. Burke Engineering, Ltd. (CBBEL) is pleased to provide the attached Cost 
Estimate of Consultant Services (CECS) Worksheet for the Orland Hills West Roadway & Ditch Grading 
Improvements RFP.     

CBBEL understands that the Orland Hills West Subdivision primarily consists of an open drainage 
system that outlets to the surrounding wetlands. The Village last resurfaced the roads in Orland Hills 
West in the 1990s and has only performed periodic patching since then.

CBBEL further understands that the project improvements include, but are not limited to, observation 
and tracking of erosion control measures; hot-mix asphalt surface removal; driveway approach 
pavement removal and patching; isolated curb and gutter removal and replacement; ribbon curb 
installation preparation of exposed aggregate base course; placement of hot-mix asphalt binder and 
surface course; adjustment and/or repair of drainage structures; parkway restoration; and other 
incidental and miscellaneous items of work on various roadways within the Village.  

To fulfill the position as Resident Engineer, CBBEL is proposing Babatunde (Baba) Owolabi, PE.  Baba 
is a Senior Resident Engineer with 37 years of IDOT experience.  Also attached for your reference are 
resumes for Baba and myself as Project Manager.

CBBEL further understands this project will be awarded on March 4, 2024 with an approximate start 
date of April 1, 2024.  We have estimated full-time observation for the Orland Hills West Roadway & 
Ditch Grading Improvements Project. 

If you have any questions, please feel free to contact me.

Sincerely,

W. Daniel Crosson
Executive Vice President
Head, Construction Engineering Department
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Local Public Agency County Section Number
Village of Orland Park NA

Consultant / Subconsultant Name Job Number
NA

MAXIMUM  PAYROLL RATE 86.00                    

ESCALATION FACTOR 0.00%

IDOT

CLASSIFICATION PAYROLL RATES CALCULATED RATE
ON FILE

Engineer VI $82.63 $82.63
Engineer V $72.59 $72.59
Engineer IV $59.41 $59.41
Engineer III $46.80 $46.80
Engineer I/II $36.22 $36.22
Survey V $85.04 $85.04
Survey IV $76.25 $76.25
Survey III $66.63 $66.63
Survey II $54.50 $54.50
Survey I $38.75 $38.75
Engineering Technician V $68.90 $68.90
Engineering Technician  IV $64.03 $64.03
Engineering Technician III $42.86 $42.86
Engineering Technician I/II $30.00 $30.00
CAD Manager $70.83 $70.83
CAD Technician II $53.29 $53.29
GIS Speciailist III $58.00 $58.00
Landscape Architect $65.00 $65.00
Landscape Designer III $40.50 $40.50
Environmental Resource Specialist  V $76.01 $76.01
Environmental Resource Specialist IV $60.78 $60.78
Environmental Resource Specialist III $52.75 $52.75
Environmental Resource Specialist I/II $30.92 $30.92
Environmental Resource Technician $45.30 $45.30
Engineering Intern $18.88 $18.88
Business Operations Department $57.69 $57.69

EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET FIXED RAISE
PAYROLL RATES 

Cook

Christopher B. Burke Engineering, Ltd. 

Printed 2/16/2024 7:06 AM
Page 2 of 6

BLR 05514 (Rev. 02/09/23)
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Local Public Agency County Section Number

Village of Orland Park Cook NA

Consultant / Subconsultant Name Job Number

NA

NAME Direct Labor Total
Contribution to Prime 

Consultant

N/A  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total 0.00 0.00

Christopher B. Burke Engineering, Ltd. 

NOTE: Only subconsultants who fill out a cost estimate that splits out direct labor may be listed on 
this sheet.  

SUBCONSULTANTS
EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

Printed 2/16/2024 7:06 AM
Page 3 of 6

BLR 05514 (Rev. 02/09/23)
SUBS



Local Public Agency County Section Number

Consultant / Subconsultant Name Job Number

QUANTITY
CONTRACT 

RATE TOTAL

$0.00

$0.00

$0.00

$0.00

120 $65.00 $7,800.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$7,800.00TOTAL DIRECT COSTS: 

Lab Services Actual Cost (Provide breakdown of each cost)

Equipment and/or Specialized Equipment Rental Actual Cost (Requires 2-3 quotes with IDOT approval)

Aerial Photography and Mapping Actual Cost (Requires 2-3 quotes with IDOT approval)

Utliity Exploratory Trenching Actual Cost (Requires 2-3 quotes with IDOT approval)

Testing of Soil Samples Actual Cost

Courthouse Fees Actual Cost

Storm Sewer Cleaning and Televising Actual Cost (Requires 2-3 quotes with IDOT approval)

Traffic Control and Protection Actual Cost (Requires 2-3 quotes with IDOT approval)

Public Meeting Exhibits/Renderings & Equipment Actual Cost (Submit supporting documentation)

Recording Fees Actual Cost

Transcriptions (specific to project) Actual Cost

Web Site Actual Cost (Submit supporting documentation)

Advertisements Actual Cost (Submit supporting documentation)

Public Meeting Facility Rental Actual Cost (Submit supporting documentation)

2-Way Radio (Survey or Phase III Only) Actual Cost

Telephone Usage (Traffic System Monitoring Only) Actual Cost

CADD Actual Cost (Max $15/hour)

Project Specific Insurance Actual Cost

Monuments (Permanent) Actual Cost

Photo Processing Actual Cost

Overnight Delivery/Postage/Courier Service Actual Cost (Submit supporting documentation)

Copies of Deliverables/Mylars (In-house) Actual Cost (Submit supporting documentation)

Copies of Deliverables/Mylars (Outside) Actual Cost (Submit supporting documentation)

Parking Actual Cost

Overtime Premium portion (Submit supporting documentation)

Shift Differential Actual Cost (Based on firm's policy)

Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day

Vehicle Rental Actual Cost (Up to $55/day)

Tolls Actual Cost

Lodging Taxes and Fees
(per GOVERNOR'S TRAVEL CONTROL BOARD)

Actual Cost

Air Fare
Coach rate, actual cost, requires minimum two weeks' 
notice, with prior IDOT approval

Vehicle Mileage
(per GOVERNOR'S TRAVEL CONTROL BOARD)

Up to state rate maximum

List ALL direct costs required for this project.  Those not listed on the form will not be eligible for reimbursement by the LPA on this project.

EXHIBIT D COST ESTIMATE OF CONSULTANT SERVICES (CECS) WORKSHEET

ITEM ALLOWABLE
Lodging
(per GOVERNOR'S TRAVEL CONTROL BOARD)

Actual Cost 
(Up to state rate maximum)

DIRECT COSTS WORKSHEET

Village of Orland Park Cook NA

Christopher B. Burke Engineering, Ltd. NA

Printed 2/16/2024 7:06 AM
Page 4 of 6

BLR 05514 (Rev. 02/09/23)
DIRECT COSTS 
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W. Daniel Crosson, PE
Executive Vice President

YEARS EXPERIENCE:  39
YEARS WITH CBBEL:  30

EDUCATION
Bachelor of Science, 1993 
Civil Engineering, 
Construction Management, 
Illinois Institute of Technology

PROFESSIONAL REGISTRATION
Professional Engineer, IL, 
062.052377, 1998

PROFESSIONAL DEVELOPMENT 
IDOT QC/QA Courses:
3-Day Aggregate for Mixtures

Level I Portland Cement 
Concrete

Level II Portland Cement 
Concrete

Level I Hot Mix Asphalt

Level II Hot Mix Asphalt

2 Day Nuclear Density

IDOT T2 Documentation 
Reviewer

PROFESSIONAL AFFILIATIONS
Illinois Road & Transportation 
Builders Association

AWARDS
2013 Recruiter of the Year, 
Illinois Road & Transportation 
Builders Association

Dan leads a staff of 53 engineers and technicians.  He oversees CBBEL’s Phase III contracts for CDOT, Illinois 
Tollway and IDOT.  Dan has previously provided Resident Engineering services to numerous public and private 
sector clients, including IDOT, Illinois Tollway and the Capital Development Board.  Throughout Dan’s career 
at CBBEL he has overseen hundreds of miles of roadway construction and over $100 million of roadway 

assigned to Austin and East Texas.

Spur Two Watermain, Village of Oak Lawn:  Providing Project Manager services on Bid Package 7B.  Managing 
the construction services provided in addition to the submittal review process using Submittal Exchange 
software.  Assisting staff with the public outreach tasks and public meetings.  Contract features a reinforced 
concrete intake structure, approximately 11,000 LF of 30 inch ductile iron watermain connection to existing 
reinforced concrete potable water reservoir and all restoration. 

Main Street Bridge Reconstruction over Crystal Creek,  Algonquin:  Project Manager.  Improvements include 
the full reconstruction of the concrete structure, superstructure with prestressed concrete deck beams and 
approach pavements.  Due to the proximity of the neighboring buildings, drilled shafts were installed instead of 
piles.  The project also included several decorative items such as pergolas, canopy lighting, decorative archway, 
raised urns and masonry columns and benches.  Also included is 150LF of storm sewer improvements and 200 
LF of watermain improvements.  

Main Street Reconstruction and Streetscape, Algonquin:  Project Manager for S. Main Street between Algonquin 
Road (Route 62) and Route 31.  Improvements included wet utility replacement, dry utility replacement and 
coordination, and streetscape reconstruction.  Streetscape improvements include a 22’ wide PCC roadway, curb 
and sidewalk alterations via bump outs and parking stalls, sidewalk improvements to comply with ADA standards, 
ADA entrance ramps to buildings, 30,000 SF of decorative pavers, decorative light pole system, masonry seat 

Madison Street Reconstruction and Streetscape, Forest Park and River Forest:  Project Manager for Madison 
Street reconstruction and streetscape between Desplaines Avenue and Park Avenue.  The third of a mile project 
included HMA full depth pavement to accommodate three 11’ lanes and two 8’ parking lanes.  Roadway layout 
also includes 2 planted medians and bump outs to delineate the parking lanes.  All sidewalks and driveways 
were removed and replaced, along with installation of decorative brick pavers within parkways and bump outs.  
A decorative light pole system was installed.  Also included was the installation of 900 LF of new watermain to 
update Forest Park’s existing watermain system.  

TRANSPORTATION
I-90 (Jane Addams Tollway) Roadway and Bridge Reconstruction, Widening (Contracts 4206 and 4233), 
Illinois Tollway:  Project Manager. Reconstruction of I-90 from Roselle Rd to Higgins Rd consisted of the complete 
replacement and widening of a 4-mile stretch of both EB and WB I-90. Improvements included new PCC concrete 
pavement, subgrade improvements, asphalt shoulders, crash barriers, storm sewer, lighting and electrical, and 
structural improvements. Work included construction of a new exit ramp and Toll Plaza at Roselle Road and ITS 

I-beam supported dryland bridge, 3 precast concrete double barrel culverts, 9 retaining walls, and 11 noise walls. 

Retaining Wall, Noise Wall and Drainage Improvements, Illinois Tollway:  This project involved construction 
of retaining wall, noise walls and drainage improvements along I-90 from Arlington Height Rd to Oakton St. 
The project included performance based retaining walls, which required design review and coordination with 
Tollway and utilities. As Resident Engineer daily duties included overseeing construction observation activities, 
coordination with adjacent contracts, facilitating meetings and coordination of materials inspection. Other 
duties included contract administration and preparation of change orders and pay estimates.

I-294 Northbound Exit Ramp at Balmoral Avenue:  Project Manager for all Phase III services required during the 

and subconsultant’s staff. Coordinated all MOT changes on I-294 and various nighttime lane closures during 
the project. Construction was accomplished utilizing staged MOT NB and SB on I-294. All lane restrictions 
required on I-294 to facilitate construction tasks (beam removal and replacement, existing bridge demolition 
etc.) were restricted to 8pm to 5am.

I-80 Resurfacing (Harlem Avenue to I-294), IDOT:  Project Manager. This project was constructed using ARRA 
funds, therefore, all documentation and material inspections were completed in accordance with federal 

Christopher B. Burke Engineering, Ltd. | 9575 W. Higgins Rd., Ste. 600 | Rosemont, IL 60018 | 847.823.0500 | cbbel.com | dcrosson@cbbel.com
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guidelines. Project included HMA surface removal, Class D pavement 
patching, resurfacing with polymerized HMA SMA binder and surface 
courses, placement of HMA binder and surface (Mix D) for shoulders 
and ramps, in-laid pre-formed plastic striping, surveillance loops, 
and all other miscellaneous items necessary to complete the work. 
Bridge work included deck patching, expansion joint replacement, 
and sealing of concrete deck. In addition, the ramp from I-80 East to 
I-57 North included reconstruction of the shoulder, embankment, and 
ramp lighting upgrades.

Contract R-06-5387, Illinois Tollway:  Project Manager for Task 
Order contract involving Construction Management services for 
various Phase III projects. Projects completed to date include RR-
05-5350 Bridge Repairs for Various Structures along the Reagan 
Memorial Tollway (I-88) and RR-06-5465 Reagan Memorial Tollway 
(I-88) Resurfacing. Ongoing projects include RR-06-9955 Reagan 
Memorial Tollway (I-88) Pavement Marking and I-05-5369 I-90 and IL 
173 Interchange Construction.

Contract R-06-5346, Illinois Tollway:  Project Manager/Resident 
Engineer on a maintenance project involving nine bridges on the Tri-
State Tollway (I-294). Work included joint repair, bridge deck patching, 
barrier wall and noise wall repairs, and latex concrete overlays at NB 

in 5 phases, all other work was completed at night between 9:00pm 
and 5:00am. Concrete bridge deck repairs utilized Tollway PP-5 
concrete mixed on site with a 3-hour cure time. Bridge joint repairs 
utilized a partial depth Delcrete system. Contract was awarded Bridge 
Contract of the Year-Rehabilitation by Illinois Tollway. Construction 
Cost $3,500,000.

FAI-90/94 (Dan Ryan Expressway) at 33rd Street, Bridge 
Superstructure Replacement, CDOT: Project Manager for Phase III 
Services. Project included demolition of the existing deck, structural 
steel, pier caps and abutments; then installation of reinforced 
concrete abutments, pier caps, structural steel, reinforced concrete 
deck and parapets, lighting and signalization. Work coordinated with 
IDOT, CTA and ComEd. Construction cost ~$6,500,000.

2015 Sheridan Road Water Main Improvements Water Main Lining, 
Evanston:  Project Manager for the lining of approx. 1,800 LF of 18” 
water main, installation of approx. 1,800’ of 18” ductile iron, 264 LF 
of 8” ductile iron water, 775 LF of 6” ductile iron water, 26 LF of 36” 

hydrants and 21 water services between Lincoln St and Emerson St, 
related appurtenances, concrete curb and sidewalk repairs, pavement 
patching, HMA street resurfacing, parkway restoration and all materials, 
labor, equipment, and incidental work.

McLean Blvd (Route 31 to Lancaster Circle); Stearns Road Corridor:
Resident Engineer for construction of cast-in-place box culverts, 
detention pond excavation, embankments, 16,000 SY of 10” PCC jointed 

an existing 60’ timber trestle bridge owned by CNRR, and replacement 
with a 120’ single span thru girder steel bridge viaduct and the 
appurtenant retaining walls adjacent to new railroad bridge abutments. 

Stearns Road Corridor-Phase I, Wetland Mitigation, KDOT:  Project 
Manager for construction of wetlands and detention ponds, as well as 
the embankment for proposed roadway and bridge approach. Approx. 
contract value is $4.1 million. This included excavation of ponds 
and wetlands with spoil material being used to make the proposed 
highway embankment. The volume of earth moved was 170,000 
CY. Also included was the creation of approx. 30 acres of wetland/
compensation storage/detention ponds.

2009-2010 Bond Improvements, Glendale Heights:  Project 
Manager for design and delivery of over $9 million dollars of roadway 
improvements to various locations throughout the Village. Work included 
reconstruction, rehabilitation and resurfacing. Due to the retirement of 
the Public Works Director, CBBEL was relied upon to provide a seamless 
transition during the Village’s recruitment and hiring process.

Rohlwing Road Reconstruction, Rolling Meadows:  Full 
reconstruction of Rohlwing Rd from Industrial Ave to US 14 (Northwest 
Highway). Project included complete removal of existing pavement and 
sub-base, construction of a new drainage system, new water main and 
services, 10” PCC pavement, retaining walls and a bike path. Due to 

Retaining Wall Replacement, I-294 North, Illinois Tollway:  Project 
Manager for removal and replacement of a retaining wall for purpose 
of future widening of I-294. Proposed retaining wall was a T-Wall 
System and included a cast-in-place parapet wall.

I-PASS Lanes at Plaza 19 (River Road/1-90E), Illinois Tollway:  
Project Manager for switching of a manual lane to a multi-use 
I-PASS designated lane; as well as switching an automatic lane to 
a car only I-PASS designated lane. Included was the relocation of 
electrical components in the tunnel, concrete and asphalt pavement 
reconstruction, proposed signing, lighting improvements and median 

Oak Creek Resurfacing, Lombard:  Resident Engineer for 
improvements in the Oak Creek Industrial subdivision. Project 
included spot curb repairs, point repairs to storm sewers, signal 

Tinley Road. Project was completed using MFT funding.

IL Route 58 at IL Route 62 Intersection Improvements, Rolling 
Meadows:  Project Manager. Project consisted of new turn lanes, 

coordination with 8 private underground utilities within project limits 
and coordination with surrounding businesses.

I-PASS Lanes at Plaza 29 (I-294N) and Plaza 17 (I-90W), Illinois 
Tollway:  Project Manager for switching of an automatic lane to an I-PASS 
designated lane. Project included relocation of electrical components in 
tunnel, new egress for tunnel, asphalt pavement reconstruction and 

duties included construction observation, coordination of material 
inspection and documentation of quantities. Other duties included 
shop drawing review, contract administration and preparation of 
change orders, extra work orders and pay estimates for CSE’s review.

Terrace View West Improvements, Lombard:  Full reconstruction of 
6 blocks of residential streets. Project included several components: 
New watermain and new services to all homes; Point repair of sanitary 
sewer and new sanitary services to all homes; Complete replacement of 
storm sewer system; Complete reconstruction of 3,800 LF of roadways; 
Extensive landscaping improvements throughout project; Primary 
contact with all impacted residents throughout project; and Primary 
contact with grammar school located within project limits.



Babatunde Owolabi, PE
Senior Resident Engineer

YEARS EXPERIENCE:  39
YEARS WITH CBBEL:  3

EDUCATION
Bachelor of Science, 1984 
Civil Engineering
Illinois Institute of 
Technology, Chicago

PROFESSIONAL REGISTRATION
Professional Engineer, IL, 
062.047223, 1992

CERTIFICATIONS
Documentation of 
Contract Quantities, IDOT, 
20-16303

PROFESSIONAL DEVELOPMENT 
ACI Concrete Field Testing 
Technician, Grade 1

STTP-S19 Piling

STTP-S32 Drilled Shaft 
Foundation Construction 
Inspection

STTP -S51 Steel Structure 
Inspection

STTP-S100 Contract 
Administration

PRG -ADA PROWAG District 
Training

BDE Special Waste, 
Construction Projects and 
Special Provisions

PROFESSIONAL AFFILIATIONS
Illinois Association of 
Highway Engineers

Professional Civil Engineer experienced in construction engineering and supervision of federally funded 
local agency contracts. He brings 37 years of IDOT experience to CBBEL. Various roles while working at IDOT 
include Civil Engineer, Assistant Resident Engineer, Resident Engineer and Local Agency Area Engineer. Baba’s 
extensive experience while working at IDOT includes:  

• Supervising Construction of Federal Aid Urban Secondary Contracts
• Conducting Preconstruction Meetings
• Reviewing Change Orders, Progress Schedules, and Extensions of Time
• Performing Plan Reviews for Constructibility
• Reviewing Contractor’s Compensation Claims
• Contributing to Contract Administration Seminars
•

Construction Memorandums, and Department Policies
•
• Guiding Consultants through Proper Contract Administration to Ensure Federal Funding
• Administering State Highway Construction Contracts
• Conducting Project Progress Meetings
• Measuring and Documented Contract Quantities
• Conducting Final Inspection of Projects

At CBBEL Baba will be responsible for various construction engineering projects.  Responsibilities will include 

US 34 (Washington Street) from IL.31 to IL.25, in Oswego:  Resident Engineer. This $1.2 million project 

and roadway signing.

Parker Avenue Sanitary Sewer Rehabilitation, Leyden Township:  Resident Engineer.  Project cost $470,000.  
The project is a sanitary sewer rehabilitation at various roadways consisting of repairing defective sewer 
segments without excavation by using cured-in-place pipe(CIPP) liner.

  Resident Engineer.  Project 
cost $510,000. T he project involves earth excavation, aggregate base course, HMA binder and surface course, 
drainage improvements, PCC sidewalk, park benches, gazebo, lighting, landscaping, signage, and striping.

  Resident Engineer.  Project cost 
$56,000.  This is an intersection improvement consisting of pavement removal, pavement patching, HMA 
paving, landscaping, signage, and striping.

Resident Engineer. The $440,000 
project consists of construction of PCC sidewalk, storm sewer installation, ADA ramps and all necessary 
landscape restoration. 

Resident Engineer. The 

and gutter, sidewalk, and bike path. 

IDOT*

Christopher B. Burke Engineering, Ltd. | 16221 W. 159th Street, Suite 201 | Lockport, IL 60441 | 815.770.2850 | cbbel.com | bowolabi@cbbel.com



PROJECT EXPERIENCE

Local Agency Area Engineer.  Project cost 
$25 million. This project consisted of reconstructing and widening the 

signals, new sidewalk, new multi-use path and landscaping.

Project cost $15 million.  Local Agency Area Engineer. The project 
involved constructing a new pedestrian and bike path bridge over Fox 
River. 

Project cost $18 million.  Local Agency Area 
Engineer.  The project involved grade separation of the roadway at the 
CSX railroad tracks.  The project also included a new retaining wall, 
new pump station and landscaping.

Project cost $2 million.  
Resident Engineer.  The project involved pavement patching, storm 
sewer improvements and resurfacing.

Project cost 
$1.5 million.  Resident Engineer.  The project involved replacing various 
structural steel members that were deteriorated.

Project cost $3 million.  
Resident Engineer.  The project involved radii improvement at some 
intersecting roads and resurfacing of the 6-mile roadway. 

Project cost $7 million. Resident Engineer. The project involved 
removing and replacing the existing bridge deck and the replacement 

retaining wall as well as the widening of the adjoining Higgins Road 

  Project cost $2 million. Resident Engineer. The 
project consisted of pavement patching, storm sewer improvement and 
resurfacing.

*prior experience
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Donne Insurance Group, Inc
7777 W. 159th Street
Suite B
Tinley Park IL 60477

Gail Pope
(708) 429-3100 (708) 429-3105

Gail.Pope@DonneInsurance.com

Christopher B. Burke Engineering Ltd.
9575 W Higgins Road
Suite 600
Rosemont IL 60018

The Phoenix Ins Co 25623
The Travelers Ind Co 25658
Travelers Prop Cas Ins Co Amer 25674
Travelers Casualty & Surety 19038

2023-2024

A
Blanket Contractual Liability

Y Y 6803H482979 10/15/2023 10/15/2024

1,000,000
1,000,000
5,000
1,000,000
2,000,000
2,000,000

B Y Y BA0R320572 10/15/2023 10/15/2024

1,000,000

C
10,000

Y Y CUP2C769665 10/15/2023 10/15/2024
10,000,000
10,000,000

D N Y UB-7J091851-23-47-G 10/15/2023 10/15/2024
1,000,000
1,000,000
1,000,000

Project:2024 Orland Hills West Road & Ditch Reconstruction Oversight - Additional Insured: The Village of Orland Park, and their respective officers,
trustees, directors, employees and agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of operations by
or on behalf of the named insured.   General liability policy includes blanket additional insured status, primary and non-contributory coverage and waiver of
subrogation.  Workers compensation policy includes waiver of subrogation.  30 day notice of cancellation. Umbrella follows form.

Village of Orland Park
14700 S. Ravinia Avenue

Orland Park IL 60462

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY



Christopher B. Burke

00008149

Donne Insurance Group, Inc

25 Certificate of Liability Insurance: Notes

Project:2024 Orland Hills West Road & Ditch Reconstruction Oversight -

Additional Insured: The Village of Orland Park, and their respective officers, trustees,
directors, employees and agents as Additional Insureds on a primary/non-contributory
basis with respect to all claims arising out of operations by or on behalf of the named
insured.

Copies of endorsements and waivers attached

ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

©  2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:



ENDORSEMENT  WC 00 03 13 (00) -

POLICY NUMBER:

EMPLOYERS LIABILITY POLICY
AND

WORKERS COMPENSATION

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

001

ONE TOWER SQUARE
HARTFORD CT 06183

UB-7J091851-23-47-G

We have the right to recover our payments from anyone liable for an injury covered  by this policy.  We will not 
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the 
extent that you perform work under a written contract that  requires you to obtain this agreement from us.) 

This agreement shall not operate directly or indirectly to benefit any one not named in the Schedule. 

SCHEDULE

DESIGNATED ORGANIZATION:

DESIGNATED PERSON:

ANY PERSON OR ORGANIZATION FOR WHICH THE INSURED HAS AGREED 
BY WRITTEN CONTRACT EXECUTED PRIOR TO LOSS TO FURNISH THIS 
WAIVER.

DATE OF ISSUE: PAGEST ASSIGN: OF10-04-23 1 1















SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE
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© 1988-2016 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

Willis Towers Watson Midwest, Inc.
c/o 26 Century Blvd
P.O. Box 305191
Nashville, TN   372305191  USA

Christopher B. Burke Engineering, Ltd.
9575 W. Higgins Road
Suite 600
Rosemont, IL 60018

RE: 2024 Orland Hills West Road & Ditch Reconstruction Oversight

Location of Project: Orland Park, IL

Village of Orland Park
14700 S. Ravinia Avenue
Orland Park, IL 60462

03/06/2024

1-877-945-7378 1-888-467-2378

certificates@willis.com

Lexington Insurance Company 19437

W32859174

A PROFESSIONAL LIABILITY EACH CLAIM031565474 06/01/2023 06/01/2024

AGGREGATE

336407825531235SR ID: BATCH:

$4,000,000

$2,000,000

Willis Towers Watson Certificate Center
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