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Tinley Creek Streambank Stabilization, Construction

OVERVIEW

The Village of Orland Park (“Village”) is requesting bids for Tinley Creek Streambank Stabilization,
Construction (“Project”). The Contractor shall furnish all labor, materials, equipment, and incidentals
necessary to stabilize eroded sections along both sides of the creek. The work to be performed by the
successful proposer shall be substantially complete by December 31, 2026, and 100% complete by
August 31, 2027. Work includes:

Installation of gabion walls

Stone toe protection and stone bank armoring

Slope grading and restoration

Selective tree removals

All collateral and incidental work required to complete the improvements in accordance with the
aftached plans, specifications, and special conditions

Funding and Compliance Requirements

This project is jointly funded by a grant from the Metropolitan Water Reclamation District of Greater
Chicago (MWRD) and by local funds from the Village of Orland Park.

o  MWRD Grant Portion: MWRD will provide $3.70 million toward the project. All work funded by
this amount must fully comply with all MWRD requirements, including participation goals for
Minority Business Enterprises (MBE), Women-owned Business Enterprises (WBE), Small Business
Enterprises (SBE), and Veteran-owned Small Business enterprises (“VBE"). Specific participation
goals are detailed in the intergovernmental agreement (IGA) between the Village and MWRD,
attached as Exhibit C. Bidders are responsible for familiarizing themselves with and complying
with all applicable provisions of the IGA.

e MBE Reporting: If MBE goals are only partially met, proposers must specify the percentage
achieved for each MBE category.

 Village-Funded Portion: Any portion of the bid exceeding the $3.70 million grant must comply
with all Village of Orland Park requirements.

Payment

» Invoices: All payment invoices will be submitted to and paid for by the Village of Orland Park

SUBMISSION DEADLINE

Bids must be submitted no later than 11:00 a.m., local time, on November 13, 2025. No consideration
will be given to bids received after the stated date and time. Bids submitted must include all information
ond documents as requested in this Invitation to Bid. No oral or electronic bids sent by facsimile or via
email will be accepted or considered. All bids received after the submittal deadline will be rejected and
returned unopened. Failure to follow these instructions may result in rejection of the bid.

ITB #25-049
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Tinley Creek Streambank Stabilization, Construction

THE VILLAGE RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS AND TO WAIVE ANY
IRREGULARITIES.

QUESTION INFORMATION

All questions related to this proposal must be submitted online through BidNet Direct, no later than 12:00
p.m., local time, on October 16, 2025. No oral comments will be made to any Bidder as to the meaning
of the bid documents. Any and all questions will be answered through BidNet Direct in an addendum
after the question period closes. This policy affords all parties submitting bids the same information.

Before the submission deadline, the Village will make available to the public answers to questions or any
modifications or additions to this Project or ITB in the form of an Addendum to be posted on the Village's
page on BidNet Direct. Answers to questions will not be mailed to potential proposers.

In order to receive notification of any Addenda, please “FOLLOW” the solicitation on BidNet Direct to
ensure that you receive nofification of any addenda that may be issued.

Bidders will not be relieved of obligations due to failure to examine or receive documents, visit the BidNet
Direct website or become familiar with conditions or facts of which the Bidder should have been aware
and the Village will reject all claims related thereto. Information other than in the form of a written
Addendum issued by the Village from any officer, agent, or employee of the Village or any other person
shall not affect the risks or obligations assumed by the Bidder or relieve him from fulfilling any of the
conditions and obligations set forth in this ITB. In the event of conflict with the original ITB documents,
addenda shall govern to the extent specified. Subsequent addenda shall govern over prior addenda only
to the extent specified.

PRE-BID MEETING

A pre-proposal meeting, at which attendance is not mandatory, will be held ot the Village Hall Board
Room on October 14, 2025 at 11:00 a.m. The Village Hall is located at 14700 Ravinia Avenue, Orland
Park, IL 40462.

ITB #25-049
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BID SPECIFICATIONS

Scope of Work

The Scope of Work for this ITB #25-049 is attached under separate cover.

BID SUBMISSION REQUIREMENTS
Bid Bond

Each bid must be accompanied by a bid deposit, as earnest money, in the form of a bid bond, a certified
check or cashier's check, drawn on a responsible bank, made payable to the Village of Orland Park for
ten percent (10%) of the total amount of the bid price. After Contract award, the Village will return
deposits to unsuccessful Bidders.

Only one (1) original bid bond document is required and is to be submitted with the paper copy to the
Clerk’s Office.

Responsible Bidder Ordinance Requirements

In the manner and to the extent required by 1-16-7 (Construction Bidding and Contracts) applicable
to Village Code, on Village public works projects with a value of $25,000 or more, the bidder/proposer
must comply with the specific criteria set forth therein and submit acceptable evidence of such compliance,
in addition to any other requirements as determined from time to time by the Village for the specific type
of work to be performed.

Bidder/Proposer must meet all of the requirements per amended Village Code Section 1-16-7,
including participation in apprenticeship and training programs applicable to the work to be
performed on the project, with the United States Department of Labor’s Bureau of Apprenticeship
and Training or the lllinois Department of Labor, including the graduation of at least five (5)
apprentices in each of the applicable construction crafts in the preceding five (5) years must
provide certifications and supporting documents as proof.

Copies

Bidders must submit three (3) complete, sealed and signed hardcopies of the bid. One (1) hardcopy
shall be an original unbound version, marked “Original” and must contain original signatures. Two (2)
hardcopies shall be complete, identical, bound copies of the bid. Bids shall include all requested
information, forms, certificate and addendum acknowledgements (if applicable) in each copy in order to
be considered responsive.

Bidders must submit bids in a sealed envelope labeled ITB #25-049 Tinley Creek Streambank
Stabilization, Construction in the lower left-hand corner. All sealed bids must be submitted to Village of
Orland Park, Office of the Village Clerk, 14700 South Ravinia Avenue, Orland Park, illinois 60462.

All sealed bids submitted properly will be opened publicly and read aloud immediately following the

ITB #25-049
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stated submission time for the Project.

Other

Each Bidder is responsible for reading this ITB and determining that the Bid Specifications describe the
Project in sufficient detail. Bidders shall notify the Village of any inappropriate service, brand name,
component, or equipment called for by the Village in this ITB and shall note in its bid the adjustments
made to accommodate such deficiencies.

After bids have been opened, no Bidder shall assert that there was a misunderstanding concerning the
nature of the Project or the quantities and specifications of the material/equipment/items to be delivered,
and no such claim shall relieve a Bidder from its obligation to perform. All bids must be made only on
the forms provided by the Village and must be made in accordance with this ITB, which is on file and
may be obtained for examination in the Clerk’s Office at the above address and are made part of this
notice as though fully set forth herein.

Required Forms
Bidders shall provide all the information requested in Section /// of this ITB.

1. Bidder Summary Sheet — The Bidder Summary Sheet must be completed, signed and submitted
with the bid. Prices must include all permits, insurance, equipment, work and expenses necessary
to provide the Project. The submitted bid price(s) shall not include any amount for sales or use
taxes, or any other tax from which the Village is exempt. The Bidder Summary Sheet is attached
under separate cover.

2. Certificate of Compliance — The Certificate of Compliance must be completed, signed, and
submitted with the bid. The Certificate of Compliance is attached under separate cover.

3. References — The References form must be completed and submitted with the bid. Bidders shall
provide three (3) references for which they have performed similar work. By providing this
information, Bidders grant Village permission to contact said references and ask questions
regarding prior work performance. Village may use the information gained from Bidder's
references to further evaluate Bidder responsibility. The References form is attached under
separate cover.

4. [nsurance Requirements— The Insurance Requirements must be completed, signed and submitted
with the bid. Bidders may submit with the bid a current policy Certificate of Insurance showing
the insurance coverages the bidder currently has in force. Insurance Requirements is attached
under separate cover.

Withdrawal of Bids

Once submitted, no bid may be withdrawn without the Village's consent, but it may be superseded by a
subsequent timely bid. Any bid received after the time ond date specified for opening, or any
postponement thereof, will not be considered. Bids shall be irrevocable for at minimum ninety (90)
calendar days after the Village opens them.

ITB #25-049
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EVALUATION OF BIDS/BIDDERS

The Village of Orland Park will evaluate proposals based on prices, vendor's qualifications, and
additional factors deemed relevant.

The Village of Orland Park retains the right to accept any proposal, any part or parts thereof or reject all
proposals. The Village reserves the right to waive minor informalities or irregularities in the proposals
received, to accept any proposal deemed advantageous to the Village. Conditional proposal, or those
which take exception to the Contract documents without prior written approval from the Village, may be
considered non-responsive and may be rejected.

The Village may make such investigations as it deems necessary to determine the ability of the Proposer
to perform the work in conformity with the Proposal and Contract documents, and the Proposer shall
furnish to the Village all such information and data for this purpose as the Village may request.

ITB #25-049
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SUBMITTAL CHECKLIST

In order to be responsive, each Bidder must submit the following items no later than 11:00 a.m., local
time, on November 13, 2025:

1. Three (3) sealed hardcopies of the bid: Not later than the bid opening, Bidders must submit bids
in a sealed envelope labeled ITB #25-049 Tinley Creek Streambank Stabilization, Construction
in the lower left-hand corner and addressed to:

Village of Orland Park
Attn: Clerk’s Office

14700 S. Ravinia Ave,
Orland Park, IL 60462

2. Bid Bond for ten percent (10%) of the bid price. Include the original document in the unbound
bid copy if applicable.

3. Responsible Bidder Ordinance (RBO). Attach certifications and supporting documents as proof if
RBO is applicable.

4. Signed and completed forms from Section /I
a. Bidder Summary Sheet
b. Certificate of Compliance
c. References (3 fotal)

d. Insurance Requirements Form and policy specimen Certificate of Insurance

ITB #25-049



BIDDER SUMMARY SHEET
ITB #25-049
Tinley Creek Streambank Stabilization, Construction

Business Name: V3 Construction Group, Ltd.

Street Address: 7325 Janes Avenue

City, State, Zip: Woodridge, Illinois 60517

Contact Name: Tom Foster

Title: Secretary

Phone: 630-724-9200 Fax: 630-724-9202
E-Mail address: tfoster@v3co.com

Price Proposal

GRAND TOTAL BID PRICE $ 7 8061 4590,%=

AUTHORIZATIONA& SIGNATURE

Name of Authorized Signee: %/
T g

Signature of Authorized Signee: MlCh 1 Famiglietti, P.E.

Title: President Date: 11/13/2025

ITB #25-049 1
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ADDENDUM #5 - Unit Price Sheet

ITB #25-049

Tinley Creek Streambank Stabilization, Construction

wrees to furnish to the VILLAGE all necessary materials, equipment, labor, eic. to complete the PROJECT in accordance with provisions,
instructions, and specifications of the VILLAGE for the prices as foliows:

ITEM DESCRIPTION QTY UNIT UNIT PRICE Cost
1 CONSTRUCTION ACCESS AND RESTORATION 1 LSUM $ 525,000.00| $ 525,000.00
2 PRE-CONSTRUCTION VIDEO RECORDING 1 LSUM $ 3,.400.00 | $ 3,400.00
3 gl;\l}iv-ggﬁgzs\t;l‘gm%NlPOST CONSTRUCTION SANITARY 1 LSUM | s 33,000.00 | $ 33,000.00
4 |CONSTRUCTION LAYOUT ] LSUM | 8 22,000.00| 3 22,000.00
IEPA CLEAN CONSTRUCTION AND DEMOLITION DEBRIS
5 DISPOSAL ANALYSIS 1 LSUM | § 29,200.00| $ 29,200.00
) STABILIZED CONSTRUCTION ENTRANCE 1 LSUM | § 359,572.75| $ 3569,672.75
7 CLEARING AND GRUBBING 16,700 SY 5 8.25| $ 159,637.50
8 |TREE PROTECTION FENCE 923 LF $ 525| % 4,845.75
9 TREE REMOVAL (6 TO 15 UNITS DIAMETER) 4,509 IN $ 20.00| % 90,180.00
10 |TREE REMOVAL (OVER 15 UNITS DIAMETER) 1,943 IN $ 26.00| $ 50,518.00
11 |STORM DRAIN OUTLET MODIFICATION 52 EA $ 350.00 | § 18,200.00
12 |EXISTING OUTFALL RESTORATION (12" - 21") 19 EA $ 4.200.001 § 79,800.00 |
13 |EXISTING OUTFALL RESTORATION (24" and 32x52 outlet) 3 EA £ 7.700.00 | § 23.100.00
14 JEXISTING OUTFALL RESTORATION (48x66 outlet) 1 EA $ 27,400.00| $ 27.400.00 |
15 |24" CONCRETE FES 1 EA $ 4,60000)] 8 4.600.00 |
16 |18 CONCRETE FES 1 EA $ 2,400.00] $ 2.400.00 |
17__|15* CONCRETE FES 2 EA |$ 290000]$ 5,800.00 |
18 |12" CONCRETE FES 1 EA $ 2.900.00! & 2.900.00 |
19 |TREES 1,000 EA $ 100001 § 100.000.00
20 |[SHRUBS 250 EA % 170001 & 42.500.00
21 |SEEDING (BROAD SPECTRUM SEED MIX) 11,182 SY ¢ 2200 ¢
22 |ROCK VANE INSTALLATION 10 EACH | s 9,500.00 | $ 95.000.00
23 |SHEET PILE WALL INSTALLATION 58 LF $ 5,300.00 | $ 307,400.00
24 |GABION BASKET BANK STABILIZATION (3 FEET TALL) 10 LF $ 3,500.00 | $ 35,000.00
25 |GABION BASKET BANK STABILIZATION (4.5 FEET TALL) 476 LF $ 490.00| $ 233,240.00
26 |GABION BASKET BANK STABILIZATION (6 FEET TALL) 1,081 LF $ 810.00| § 875,610.00
27 |GABION BASKET BANK STABILIZATION (7.5 FEET TALL) 303 L.F $ 1,000.00| $ 303,000.00
28 |GABION BASKET BANK STABILIZATION (9 FEET TALL) 1 LF $ 2,800.00| $ 2,800.00
28 |PULL BACK SLOPES 5,867 LF $ 190.00 | § 1,114,730.00
30 |SOLDIER PILE WALL 120 LF $ 5,800.00| $ 696,000.00
31 |SUPPLEMENTAL STONE 358 LF $ 65.00) $ 23,270.00
32 |STONE TOE STABILIZATION 8045LF [x08c006x LF $ 60.00] & 482,700.00
33 |STONE BANK STABILIZATION 530 SI $ 120.00] $ 63,600.00
34 |REMOVE EXISTING FENCE AND REPLACE IN-KIND 1,070 LF $ 65.00 | $ 69.550.00
35 |REMOVE EXISTING RETAINING WALL 970 LF £ 56.001 % 54.320.00
36 |RELOCATE EXISTING SHED 4 EACH £ 4200001 $ 16.800.00 |
37 |PERIMETER EROSION BARRIER 1,000 LF % 11.00] ¢ 11.000.00 |
38 |CONSTRUCTION FENCE 13,480 LF $ 2751 8 37.070.00 |
39 |SIDEWALK REMOVAL AND REPLACEMENT 220 LF ¢ 95001 8 20.900.00 |
40 |SITE DEWATERING 1 LSUM | ¢ 1.23500000! 8 1,235,000.00 |
41 |AS-BUILT DRAWINGS 1 LSUM | ¢ 7.200001 § 7.200.00 |
42 |MAINTENANCE AND MONITORING 3 YEAR | ¢ 57400001 & 172 200 00
*GRAND TOTAL BID PRICE| § 7.809.450.00

Proposer:

Firm Name:

*Ple e
el

er Total Cost on Bidder Summary Sheet

V3
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CERTIFICATE OF COMPLIANCE

Bidders shall complete this Certificate of Compliance. Failure to comply with all submission
requirements may result in a defermination that the Bidder is not responsible.

The undersigned _ Michael Famiglietti, P.E.
(Enter Name of Person Making Certification)

as President

(Enter Title of Person Making Certification)

and on behalf of V3 Construction Group, Ltd.

(Enter Name of Business Organization)

certifies that Bidder is:

1) A BUSINESS ORGANIZATION: Yes[x] No [ ]

Federal Employer I.D. #: 36-4152156
(or Social Security # if a sole proprietor or individual)

The form of business organization of the Bidder is (check one):

___ Sole Proprietor
___ Independent Contractor (Individual)
___Partnership
__LcC
_x_ Corporation Illinois March 25th, 1997
(State of Incorporation) (Date of Incorporation)

2) STATUS OF OWNERSHIP

lllinois Public Act 102-0265, approved August 2021, requires the Village of Orland Park to collect “Status
ot Ownership” information. This information is collected for reporting purposes only. Please check the
following that applies to the ownership of your business and include any certifications for the categories
checked with the proposal. Business ownership categories are as defined in the Business Enterprise for

Minorities, Women, and Persons with Disabilities Act, 30 ILCS 575/0.01 et seq.

Minority-Owned [ ] Small Business [ ] (SBA standards)
Women-Owned [ | Prefer not to disclose [ ]
Veteran-Owned [ ] Not Applicable [x]

Disabled-Owned [ ]
How are you certifying?  Certificates Attached [ ]  Self-Certifying [ ]

STATUS OF OWNERSHIP FOR SUBCONTRACTORS

This information is collected for reporting purposes only. Please check the following that applies to the

ownership of subcontractors.

Minority-Owned [ ] Small Business [ ] (SBA standards)
Women-Owned [ ] Prefer not to disclose [ ]
Veteran-Owned [ ] Not Applicable [ ]

Disabled-Owned [ ] X See Attached DBE Plan (it

ITB #25-049 2



3) AUTHORIZED TO DO BUSINESS IN ILLINOIS: Yes [x] No [ ]

4)

5)

6)

The Bidder is authorized to do business in the State of Illinois.

ELIGIBILE TO ENTER INTO PUBLIC CONTRACTS: Yes[x] No [ ]

The Bidder is eligible to enter into public contracts, and is not barred from contracting with any
unit of state or local government as a result of a violation of either Section 33E-3, or 33E-4 of the
lllinois Criminal Code, or of any similar offense of "bid-rigging” or "bid-rotating" of any state or of
the United States.

SEXUAL HARASSMENT POLICY COMPLIANT: Yes[x] No [ ]

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has been
amended to provide that every party to a public contract must have a written sexual harassment
policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a minimum, the
following information:

(1) the illegality of sexual harassment; (ll) the definition of sexual harassment under State law; (lll)
a description of sexual harassment, utilizing examples; (V) the vendor's internal complaint process
including penalties; (V) the legal recourse, investigative and complaint process available through
the Department of Human Rights (the “Department”) and the Human Rights Commission (the
“Commission”); (VI) directions on how to contact the Department and Commission; and (V)
protection against retaliation as provided by Section 6-101 of the Act. (lllinois Human Rights Act).
(emphasis added). Pursuantto 775 ILCS 5/1-103 (M) (2002), a “public contract” includes “...every
contract to which the State, any of its political subdivisions or any municipal corporation is a party."

EQUAL EMPLOYMENT OPPORTUNITY COMPLIANT: Yes [x] No [ ]

During the performance of this Project, Bidder agrees to comply with the “lllinois Human Rights
Act”, 775 ILCS Title 5 and the Rules and Regulations of the lllinois Department of Human Rights
published ot 44 lllinois Administrative Code Section 750, et seq.

The Bidder shall:

(I) not discriminate against any employee or applicant for employment because of race, color,
religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap
unrelated to ability, or an unfavorable discharge from military service; (ll) examine all job
classifications to determine if minority persons or women are underutilized and will take
appropriate affirmative action to rectify any such underutilization; (lil) ensure all solicitations or
advertisements for employees placed by it or on its behalf, it will state that all applicants will be
afforded equal opportunity without discrimination because of race, color, religion, sex, marital
status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an
unfavorable discharge from military service; (IV) send to each labor organization or representative
of workers with which it has or is bound by a collective bargaining or other agreement or
understanding, o notice advising such labor organization or representative of the Vendor's
obligations under the lllinois Human Rights Act and Department’s Rules and Regulations for Public
Contract; (V) submit reports as required by the Department’s Rules and Regulations for Public
Contracts, furnish all relevant information as may from time to time be requested by the
Department or the contracting agency, and in all respects comply with the lllinois Human Rights
Act and Department’s Rules and Regulations for Public Contracts; (VI) permit access to all relevant
books, records, accounts and work sites by personnel of the contracting agency and Department
for purposes of investigation to ascertain’ compliance with the lllinois Human Rights Act and

ITB #25-049 3



Department’s Rules and Regulations for Public Contracts; and (VII) include verbatim or by
reference the provisions of this Equal Employment Opportunity Clause in every subcontract it
awards under which any portion of this Agreement obligations are undertaken or assumed, so
that such provisions will be binding upon such subcontractor.

In the same manner as the other provisions of this Agreement, the Bidder will be liable for
compliance with applicable provisions of this clause by such subcontractors; and further it will
promptly notify the contracting agency and the Department in the event any subcontractor fails or
refuses to comply therewith. In addition, the Bidder will not utilize any subcontractor declared by
the lllinois Human Rights Department to be ineligible for contracts or subcontracts with the State
of lllinois or any of its political subdivisions or municipal corporations.

“Subcontract” means any agreement, arrangement or understanding, written or otherwise,
between the Bidder and any person under which any portion of the Bidder's obligations under one
or more public contracts is performed, undertaken or assumed; the term “subcontract”, however,
shall not include any agreement, arrangement or understanding in which the parties stand in the
relationship of an employer and an employee, or between a Bidder or other organization and its
customers.

In the event of the Bidder's noncompliance with any provision of this Equal Employment
Opportunity Clause, the lllinois Human Right Act, or the Rules and Regulations for Public Contracts
of the Department of Human Rights the Bidder may be declared non-responsible

and therefore ineligible for future contracts or subcontracts with the State of Illinois or any of its
political subdivisions or municipal corporations, and this agreement may be canceled or avoided
in whole or in part, and such other sanctions or penalties may be imposed or remedies involved
as provided by statute or regulation.

PREVAILING WAGE COMPLIANCE: Yes[x] No [ ]

In the manner and to the extent required by law, this bid is subject to the lllinois Prevailing Wage
Act and to all laws governing the payment of wages to laborers, workers and mechanics of a
Bidder or any subcontractor of a Bidder bound to this agreement who is performing services
covered by this contract. If awarded the Contract, per 820 ILCS 130 et seq. as amended, Bidder
shall pay not less than the prevailing hourly rate of wages, the generally prevailing rate of hourly
wages for legal holiday and overtime work, and the prevailing hourly rate for welfare and other
benefits as determined by the lllinois Department of Labor or the Village and as set forth in the
schedule of prevailing wages for this contract to all laborers, workers and mechanics performing
work under this contract (available at https://www?2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Rates.aspx).

The undersigned Bidder further stipulates and certifies that it has maintained a satisfactory record
of Prevailing Wage Act compliance with no significant Prevailing Wage Act violations for the past
three (3) years.

Certified Payroll. The lllinois Prevailing Wage Act requires any contractor and each subcontractor
who participates in public works to file with the lllinois Department of Labor (IDOL) certified payroll
for those calendar months during which work on a public works project has occurred. The Act
requires certified payroll to be filed with IDOL no later than the 15th day of each calendar month
for the immediately preceding month through the lllinois Prevailing Wage Portal—an electronic
database IDOL has established for collecting and retaining certified payroll. The Portal may be
accessed using this link: https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/certifiediranscriptofpayroll.aspx. The Village reserves the right to withhold
payment due to Contractor until Contractor and its subcontractors display compliance with this
provision of the Act.

ITB #25-049 4



8)

9)

EMPLOYMENT OF ILLINOIS WORKERS ON PUBLIC WORKS ACT:  Yes|[x] No [ ]

In the manner and to the extent required by law, this ITB/RFP is subject to the Employment of lllinois
Workers on Public Works Act (30 ILCS 570/0.01 et seq.). If awarded the Contract, per 820 ILCS
130 et seq. as amended, and if the Employment of Illinois Workers on Public Works Act (30 ILCS
570/0.01) is in effect, Bidder shall maintain full compliance with its requirements.

PARTICIPATION IN APPRENTICESHIP AND TRAINING PROGRAM: Yes[x] No [ ]

As of September 16, 2025, in the manner and to the extent required by 1-16-7 (Construction
Bidding and Contracts) of the Village Code, this RFP is subject to the Responsible Bidder Ordinance
requirements for Village public works projects with a value of $25,000 or more. Each
bidder/proposer must comply with the following criteria, and submit acceptable evidence of such
compliance, in addition to any other requirements as determined from time to time by the Village
for the specific type of work to be performed:

(1) Participation in apprenticeship and training programs approved and registered with the
United States Department of Labor’s Bureau of Apprenticeship and Training or the lllinois
Department of Labor, including the graduation of ot least five (5) apprentices in each of the
applicable construction crafts in the preceding five (5) years;

Bidder/Proposer meets all of the requirements noted above as well as participates in
apprenticeship and training programs applicable to the work to be performed on the project, with
the United States Department of Labor's Bureau of Apprenticeship and Training or the lllinois
Department of Labor, including the graduation of at least five (5) apprentices in each of the
applicable construction crafts in the preceding five (5) years and has attached certifications and
supporting documents as proof.

Name of A&T Program: _ Provided through our signatory trade unions.

Brief Description of Program: V3 Construction Group, Ltd. is signatory with the local

150 operators union, the local laborers union, and the Teamsters Union. All of these

organizations provide apprenticeship and training programs that are registered with the

United States Department of Labor’s Office of Apprenticeship.

Applicable Trades Covered by Apprenticeship Programs: _ Local 150, Teamsters &

Laborers Unions.

10)TAX COMPLIANT: Yes [x] No [ ]

Bidder is current in the payment of any tax administered by the lllinois Department of Revenue, or
if it is not: (a) it is contesting its liability for the tax or the amount of tax in accordance with
procedures established by the appropriate Revenue Act; or (b) it has entered into an agreement
with the Department of Revenue for payment of all taxes due and is currently in compliance with
that agreement.

ITB #25-049 5



AUTHORIZATION & SIGNATURE:

| certify that | am authorized to execute this Certificate of Compliance on behalf of the Bidder set
forth on the Bidder Summary Sheet, that | have personal knowledge of all the information set forth
herein and that all statements, representations, that the bid is genuine and not collusive, and
information provided in or with this Certificate are true and accurate.

The undersigned, having become familiar with the Project specified in this bid, proposes to provide
and furnish all of the labor, materials, necessary tools, expendable equipment and all utility and
transportation services necessary to perform and complete in a workmanlike manner all of the

work required for the Project.
: LEDGE%ND AGREED TO:
l“;r'/

|gnafur‘e&51”'flﬂufﬁ5ﬁz‘ed Officer

Michael Famiglietti, P.E.
Name of Authorized Officer

AC

President
Title

05/09/2023
Date

ITB #25-049 6



Bidder’'s Name:

1.

Provide three (3) references for which your organization has performed similar work.

REFERENCES

V3 Construction Group, Ltd.

ORGANIZATION
ADDRESS

PHONE NUMBER
CONTACT PERSON

YEAR OF PROJECT

ORGANIZATION
ADDRESS

PHONE NUMBER
CONTACT PERSON

YEAR OF PROJECT

ORGANIZATION
ADDRESS

PHONE NUMBER
CONTACT PERSON

YEAR OF PROJECT

ORGANIZATION
ADDRESS

PHONE NUMBER
CONTACT PERSON

YEAR OF PROJECT

ITB #25-049

(Enter Name of Business Organization)

Village of Carol Stream
Klein Creek Streambank Stabilization - $2,595,000.00

500 North Gary Avenue, Carol Stream, IL 60188

630.665.7050

Gregory Ulreich - gulreich@carolstream.org

2023

MWRD & The DuPage River Salt Creek Work Group
Salt Creek at Fullersburg Woods - $9,506,300.00

100 East Erie Street, Chicago, IL 60611-3154

847.853.7627

Lee Welsh. - WelshL@mwrd.org

2023

MWRD

Midlothian Creek Contract 14-253-5FR - $19,939.800.00

100 East Erie Street, Chicago, IL 60611-3154

312.241.3813

Eddie Paulino, P.E., CFM - PaulinoE@mwrd.org

2024-2025

East Skokie Drainage District
Skokie River Stabilization PH-1 - $1,922,000.00

9 North County Street, Suite 200, Waukegan, Illinois 60085

847.244.0770

Bryan Winter - bwinter@fuquawinter.com

2020
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ORLAND PARK

INSURANCE REQUIREMENTS

Please sign and provide a policy Specimen Certificate of Insurance showing current coverages.
If awarded the contract, all Required Policy Endorsements noted in the left column in red bold type MUST

be provided.

Standard Insurance Requirements

Please provide the following coverage
if box is checked.

WORKERS' COMPENSATION & EMPLOYER LIABILITY

LIABILITY UMBRELLA (Follow Form Policy)

Full Statutory Limits - Employers Liability

$500,000 - Each Accident

$500,000 - Each Employee

$500,000 - Policy Limit

Waiver of Subrogation in favor of the Village of Orland
Park

AUTOMOBILE LIABILITY (ISO Form CA 0001)
$1,000,000 — Combined Single Limit Per Occurrence
Bodily Injury & Property Damage. Applicable for All
Company Vehicles.

GENERAL LIABILITY (Occurrence basis) (15O Form CG 0001)
$1,000,000 — Combined Single Limit Per Occurrence
Bodily Injury & Property Damage

$2,000,000 - General Aggregate Limit

$1,000,000 - Personal & Advertising Injury
$2,000,000 — Products/Completed Operations
Aggregate

ADDITIONAL INSURED ENDORSEMENTS:
(Not applicable for Goods Only Purchases)

¢ SO CG 20 10 or CG 20 26 (or Equivalent)

Commercial General Liability Coverage

« CG 20 01 Primary & Non-Contributory (or
Equivalent) The Village must be named as the
Primary Non-Contributory which maokes the Village a
priority and collects off the policy prior to any other
claimants.

» Blanket General Liability Waiver of Subrogation -
Village of Orland Park A provision that prohibits an
insurer from pursing a third party to recover
damages for covered loses.

[J $1,000,000 — Each Occurrence
$1,000,000 - Aggregate

[J $2,000,000 - Each Occurrence
$2,000,000 — Aggregate

Other: $5,000,000 Each Occurence/Aggregate
EXCESS MUST COVER: General Liability,
Automobile Liability, Employers’ Liability

PROFESSIONAL LIABILITY
[0 $1,000,000 Limit — Claims Made Form, indicate
Retroactive Date

[J $2,000,000 Limit — Claims Made Form, Indicate

Retroactive Date

O Other:
Deductible not-to-exceed $50,000 without prior

written approval

BUILDERS RISK
Completed Property Full Replacement Cost Limits —
Structures under construction

ENVIRONMENTAL IMPAIRMENT/POLLUTION
LIABILITY

$1,000,000 Limit for bodily injury, property
damage and remediation costs resulting from a
pollution incident at, on or mitigating beyond the
job site

CYBER LIABILITY

$1,000,000 Limit per Data Breach for liability,
nofification, response, credit monitoring service
costs, and software/property damage

CG 20 37 ADDITIONAL INSURED -~ Completed
Operations (Provide only if box is checked)

Page | 1
4/24/2024




Any insurance policies providing the coverages required of the Consultant, excluding Professional
Liability, shall be specifically endorsed to identify “The Village of Orland Park, and their respective
officers, trustees, directors, officials, employees, volunteers and agents as Additional Insureds on a
primary/non-contributory basis with respect fo all claims arising out of operations by or on behalf of
the named insured.” The required additional Insured coverage shall be provided on the Insurance
Service Office (ISO) CG 20 10 or CG 20 26 endorsements or an endorsement at least as broad as
the above noted endorsements as determined by the Village of Orland Park. Any Village of Orland
Park insurance coverage shall be deemed to be on an excess or contingent basis as confirmed by the
required {ISO) CG 20 01 Additional Insured Primary & Non- Contributory Endorsement. The policies
shall also contain a Waiver of Subrogation in favor of the Additional Insureds in regard to General
Liability and Workers’ Compensation coverage. The certificate of insurance shall also state this
information on its face. Any insurance company providing coverage must hold an A-, VIl rating
according to Best’s Key Rating Guide. Each insurance policy required shall have the Village of Orland
Park expressly endorsed onto the policy as a Cancellation Notice Recipient. Should any of the policies
be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy
provisions. Permitting the contractor, or any subcontractor, to proceed with any work prior to our
receipt of the foregoing certificate and endorsements shall not be a waiver of the contractor’s
obligation to provide all the above insurance.

Consultant agrees that prior to any commencement of work to furnish evidence of Insurance coverage
providing for at minimum the coverages, endorsements and limits described above directly to the
Village of Orland Park, 14700 S. Ravinia Avenue, Orland Park, IL 60462. Failure to provide this
evidence in the time frame specified and prior to beginning of work may result in the termination of
the Village's relationship with the contractor.

ACCEPTED & B 3th DAY O November ,2025

Stghature © ' H Authorized to execute agreements for:
Thomas A. Foster - Secretary V3 Construction Group, Ltd.

Printed Name & Title Name of Company

Page | 2
4/24/2024
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/10/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER e Marie Vera
DSP Insurance Services, Inc. PHONE FAX
1900 E Golf Rd No. E (847) 934-6100 (A/C, No): (847) 934-6186
Suite 225 ADGhEss: mvera@dspins.com
Schaumburg IL 60173 ADDRESS: E
INSURER(S) AFFORDING COVERAGE NAIC #

INSURERA: Arch Insurance Company 111150
INSURED . INSURERB: I1linois Union Insurance Company 27960
V3 Construction Group, Ltd. ?

INSURERC : Continental Casualt Company 20508
7325 Janes Avenue, Suite 100 INSURERD :
Woodridge IL 60517 INSURERE :

INSURERF :
COVERAGES Mv  CERTIFICATE NUMBER: Cert ID 42854 (20) REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL|SUBR POLICY EFF_| POLICY EXP_|
oy TYPE OF INSURANCE Imsn_m POLICY NUMBER (MM/DD/YYYY) | (MM/DD LIMITS
A | COMMERCIAL GENERAL LIABILITY | EACH OCCURRENCE | $ 2,000,000
| DAMAGE TO RENTED
CLAIMS-MADE EI OCCUR | 41PKG1990102 01/01/2025(01/01/2026| PREMISES (Ea occurrence) | $ 500, 000
X Contractual Liab MED EXP (Any one person) $ 15,000
X | XCU Included PERSONAL&ADVINJURY | $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000
POLICY "BS Loc PRODUCTS - COMPIOP AGG | § 4,000,000 |
| X | oTHER: Also Per Location BI/PD Ded. $5,000 |$
I COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY r (Ea accident) $ 1,000,000
A | X |ANYAUTO 41PKG1990102 01/01/2025/01/01/2026| BODILY INJURY (Per person) | $
OWNED | SCHEDULED -
|| AUTOS ONLY | Acres BODILY INJURY (Per accident) | §
x | HRED NON-OWNED PROPERTY DAMAGE s
% | AUTOS ONLY AUTOS ONLY | (Per accident)
$
A UMBRELLA LIAB X | 0OCCUR | 41UFP1890102 01/01/2025/01/01/2026 EACH OCCURRENCE $ 10,000,000
NCE__
EXCESS LIAB | CLAIMS-MADE | AGGREGATE $ 10,000,000
DED l X J RETENTION § 10,000 |Prod-Co Ops Agg $ 10,000,000
WORKERS COMPENSATION | | PER OTH-

A | AND EMPLOYERS' LIABILITY YIN 41WCI1990102 01/01/202501/01/2026 X | STATUTE | ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 3 1,000,000
OFFICER/MEMBEREXCLUDED? N/A
{Mandatery in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under -

DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1,000,000

B Pollution/Environmental G28174342 009 01/01/2025/01/01/2026Each Claim Limit

/ /o017 701/ $10, 000 Ded $ 5,000,000
| Liability l Aggregate Limit $ 5,000, 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXAMPLE of current policy coverages and limits.

CERTIFICATE HOLDER CANCELLATION

EXAMPLE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED

ACCORDANCE WITH THE POLICY PROVISIONS.

IN

AUTHORIZED REPRESENTATIVE

o

ACORD 25 (2016/03)

Darm~ 1

© 1988-2015 ACORD CORPORATION. All rights reserved.

~F 0

The ACORD name and logo are registered marks of ACORD



SIGNATURE SECTION

On Behalf of V3 Construction Group, Ltd. I/We hereby acknowledge that

(name of company)

I/WE have read Revised Appendix D, will comply with the provisions of Revised Appendix D, and intend to use the
MBESs, WBEs, and SBE:s listed above in the performance of this contract and/or have completed the Waiver Request
Form. To the best of my knowledge, information and belief, the facts and representations contained in this Exhibit
are true, and no material facts have been omitted.

I do solemnly declare and affirm under penalties of perjury that the contents of the foregoing
document are true and correct, and that I am authorized, on behalf of the bidder, to make this
affidavit.

11-13-2025
Date

Signature of Authorized officer

ATTEST: Michael Famiglietti, P.E.
O/ } '@j Print name and title

( Secretllary \\

630-724-9200
Phone number

1) The Bidder is required to sign and execute this
page, EVEN IF A WAIVER IS BEING
REQUESTED.

2)Failure to do so will result in a nonresponsive bid
and rejection of the bid.

3)If a waiver is requested, the bidder must also
complete the following “WAIVER REQUEST
FORM.”

The MBEWBE, SBE Utilization Plan and the MBI, WBE, SBIZ Subcontractor’s Letter of Intent MUST Accompany the Bid! !!

If V3 Construction Group is the apparent low bidder we will supply the full DBE package with letters of
intent within 5 days.

UP-5



Chlcagoland Ny
Z ACCREDITED i etz
B ORERS (630) 653-0006

District Council Training & Apprentice Fund chicagolaborers.org

April 9, 2025

V3 Construction Trades Ltd

7325 Janes Ave Ste 100
Woodridge, IL, 60517-2350

To Whom It May Concern:

Enclosed you will please find a copy of the Department of Labor certification that you requested
recently.

You may also use this letter as verification that V3 Construction Trades Ltd
is indeed signatory to the Chicago Laborers District Council and contributes to the Laborers
Apprenticeship Fund and their active account is current.

Our Mandatory Apprentice Program has successfully trained and graduated hundreds of
apprentices providing safe, efficient and hard-working employees for signatory employers. The
LIUNA Chicagoland Laborers’ District Council Training and Apprenticeship Fund has
graduated the following number of apprentices within the last five years:

2024: 265
2023: 190
2022: 125
2021: 86
2020: 94
Regards,
John Retondo

Director of Apprenticeship

Labor Trustees Executive Director Management Trustees
James P. Connally, Chairman Keith Vitale David Lorig, Secretary
Michael Bivins Seth Gudeman
Shawn Fitzgerald Shane Higgins
Carol Stream Martin Flanagan TSITRIA Joseph Koppers Chicago
1200 Old Gary Avenue Joseph V. Healy Feelthe Fower Robert G. Krug 5700 West Homer St.

Carol Stream, IL 60188 Loyd "Curly" Vaughn D William Vignocchi Chicago, IL 60639



Office of Apprenticeship
Certificate of Regigtration of Apprenticeship Proaram
Chicagoland Laborers
Carol Stream, IL
For the occupation of CONSTRUCTION CRAFT LABORER
S&%\W\&H&Q\ as parf 0\. the National ...«\N\G\uﬁmh\mamu%»‘\.a mw&uxmﬁ

in accordance wrth the basrc standards Q\, &\o\eﬁm§\~wm,»\m,\.0
established ® the &&Q\.&\Q\w\ 0\. Labor

April 12, 1999

Date

ILG17990001 \\.\P vV \m A4
Ragistration No. Qw&hbﬁ%?ﬁxa\. Office of Apprenticesbip
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INTERNATIONAL UNION OF OPERATING ENGINEERS
LOCAL UNION NO. 150, 1508, 1504, 150C, 150RA, 150D, 150G, 150M

(708) 482-8800 FAX (708) 482-7186
6200 JOLIET ROAD
COUNTRYSIDE IL 60525-3992

JAMES M. SWEENEY

PRESIDENT-BUSINESS MANAGER

June 25, 2025

V3 Construction Trades, Ltd.
7325 Janes Avenue
Woodridge, IL 60517

Re: Proof of Compliance with 30 ILCS 500/30-22(6)
Our File No. MI-00321

Dear Sir or Madam:

At the request of V3 Construction Trades, Ltd., I am providing you with evidence of the
Company’s compliance with the apprenticeship requirements in 30 ILCS 500/30-22(6) of
the Illinois Procurement Code. I am submitting this letter along with apprenticeship
certificates (Nos.IL012020003 and I1L008780173).

As a signatory contractor with the International Union of Operating Engineers, Local

150, AFL-CIO, V3 Construction Trades, Ltd., is required by Collective Bargaining
Agreement to participate in an applicable apprenticeship and training program approved
by and registered with the United States Department of Labor’s Bureau of Apprenticeship
and Training. The attached certificates are evidence of compliance with the U.S.
Department of Labor’s apprenticeship requirements.

Thank you for your cooperation in this matter. If you have any questions or concerns,
please do not hesitate to contact me.

Very truly yours,

Enclosures: Certificates

1236



Bffice of Apprenticeship
Certificate of Renisfration of Apprenticeship Progrant

Q«ﬁ&:ﬁ Engineers Local 15 0 Apprenticeship Fund
: Whlnington, Illinois
For the Trade — Operating Engineer
,Qmm%.‘wxmﬁmcx as parf of. the National Q\a\e%m.bxu.aﬁhwu nw.w\.w\mﬁ
/n accordance with the basic standards &n\a\wmm\mqmamm\.c

mu\&bwum,mnx @ bm.&. nm.mowmxﬁ.& o\, [abor

. Decémber 31, 1978
2te @epised June 23, 2011

Ragsatrolion Oo.

I1L£008780173
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Ofiice of Apprenticeship
Certifirate of Renigtration of Apprenticeship Program

@%aawm Engineers Local 150 Apprenticeship Fund
. Witmington, Illinois _
a&a&mdmsmwn;yﬁau&s,mgﬁwaﬁgwms&wmﬁemsaauQW$sw&at
,Qmm,mﬂwxm\mo\ as parf m\, the National ,&\c\aﬁmh\awmqkwu nw,%,w\mhn
in accordance with the basic standards o\ h\c\cwma%wmamw\.d

establisbed ® the .nwmnw.m\nﬁ\ o\ Labor

. May 5, 2002

D Revised June 21, 2011

Q@sw\a\sms Aa

1£,012020003
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Certificate of Registration of pprenticesh ip Progrant

@«Q&@ Engineers Local 150 Apprenticeship Fund
: Wilmington, Illinois
Forihe Trade — Operating Engineer
%m.ﬁw\mﬁmo\ as \d&.\ o\w the National. Qﬁ\uﬁ&&\&ﬁ&hmwu nw\.w\ms
£n accordance with the basic standards oﬁu\u\uwm_m&w@h\.u
establisted ® the S mQN.m\E.\ o\. Dabor

Uttt Fy ol

\nlw;n..-\nﬁ. of Babor

ALY Ll

__Decémber 31, 1978 .
%te  Revised June 23, 2011

’

Regislration o,

I1£008780173
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Office of Apprenticeship

Certificate of Renisteation of Apprenticeship Program
Apprenticeship Fund

O.w.m\amam Engingers Local 150
N Wilmington, I(Gnois .
For the Trade — Operating Engineer (Heavy Equipment Technician)
,Qmm.%\w\m.\do\ as parf Qﬁ the National &bﬁﬁ&h%w@}mw\.c S \&\@S
in accordance wilh the basic standards o\ Q\c\cﬁmaxaw.m%mwa

establisbed . ® the .Pmmqﬁm\%\ e\. Labor

it £l

- May 5, 2002

x%ﬁ.—i\ha‘m\ Babor
Q&mxmis O of Apprentivati

2 Revised June 21, 2011

Tklelen e 10012020003




GENERAL TEAMSTERS, CHAUFFEURS, SALESDRIVERS
AND HELPERS, LOCAL UNION NO. 673,
ALL OF DUPAGE COUNTY AND ALL OF KANE
COUNTY SOUTH OF ROOSEVELT ROAD, ILLINOIS

AFFILIATED WITH THE INTERNATIONAL BROTHERHOOD OF TEAMSTERS

——

TIMOTHY L. CUSTER Secretary-Treasurer Principal Officer

June 11, 2025

To Whom it May Concern:

Please be advised that V3 Construction Trades LTD is currently in good standing with
Teamsters Local 673 and current on their Union obligations. V3 Construction Trades
has utilized numerous graduates from the lllinois Teamsters Joint Council No. 25
Employers Apprenticeship & Training Fund & this program has graduated numerous
apprentices over the last 10 years.

Please feel free to contract our office with any questions at (630) 231-6660

T St

Timothy L. Custer
Secretary Treasurer &
Principal Officer

TLC/kd

1050 W.Roosevelt Rd.  West Chicago, Illinois 60185 Phone (630) 231-6660 Fax (630)231-6168 5
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Office of Apprenticeship
Certificate of Regigtration of Apprenticeship Program

Illinois Teamsters Joint Council No. 25
Employers JATF

Joliet, Illinois
For The Trade of: Construction Driver

W\.ma\»‘wxmﬁme\ as part o\ the National rw\(&c\c\mbb.q@%\.c nw\u\mﬂ
in accordance with the basic standards 0\\ Qﬁ\\mﬁb&mwk@c
establisbed @ the nmmqﬁm\.&\\ o\ Labor

June 22, 2005 OQr_ < Q&
el Revised: April 8, 2016 Secrefary of Babor
__IL8151005004 AV L4l

Q\o&i&\.sm\ab Q\&.nm o\ Q\\uﬁ@hbﬁ.&%ﬁ
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A A" Document A310™ - 2010

Bid Bond
CONTRACTOR: SURETY:
(Name, legal status and address) (Name, legal status and principal place of business)
V3 Construction Group, LTD Amerisure Mutual insurance Company
P.O. Box 9098
7325 Janes Avenue Farmington Hills, Ml 48333
Woodridge, IL 60517
This document has important legal
OWNER: consequences. Consultation with
i * ! d add an attomey is encouraged with
(N ame, legal siatils and. & ress) respect to its completion or
Village of Orland Park modification.
14700 S. Ravinia Avenue T ;
ny singular reference to
Ortand Park, |L 60462 Contractor, Surety, Owner or
BOND AMOUNT: Ten Percent of Total Amount Bid (10%) other party shall be considered
plural where applicable.
PROJECT:

(Name, location or address, and Project number, if any)
ITB#25-049 Tinley Park Streambank Stabilization, Construction

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the
difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount
for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this
obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of
an agrecment between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of
notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for
acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and
isi [ ory or other legal requirement shall be deemed incorporated herein. When so

_V3 Construction Group, LTD

(PHW%— i€ R (gg?Dbu:

(Title)
Amerisure Mutual Insurance Company

See Attached Jurat (Surety) M e~ (Sed)

(Witness)

(Title) Christine Eitel, Attorney-in-Fact
CAUTINR: You chouin ar. criginat Alg Gontracs on wrach s text anoeacs wy RED, fAn sriamnal that
changes widl ol b slrecared,

AIA Document A310“' 2010. Copyrlght © 19863, 1970 and 2010 by The American Institute of Archltects All ngh‘ls reserved.

RS- g ~r. stosmatinnpt T Zrn sim roiozer pmane sevpragas dmr PIT SPSHURPN § s LEET, Fimcoomaznnit 5
2z bage L 8 Cagyrint § pe ang Intasnationpl Tesataze gnguthe e ceprrvlirne ehindritiating of th g BILr. Bmeaamaent

Forvtge?

any puﬂ.u'i :',' i ma, resuvt m SEVEL t:wﬂ ANT CIHRINA DRN3iies ang witt he PFOSETUES ID e rrnx;mum ener: ﬁt}ﬁsf" URder e Law
Purchasers are permitted to reproduce ten (10) copises of this document when completed. To report copyright violations of AIA Contract Documents, e-mail
The American Institute of Architects' legal counsel, copyright@aia.org. 081110




Surety Company Acknowledgement

STATE OF ILLINOIS
COUNTY OF COOK SS:

On this I 3‘]‘" day of N VWemb-r , 2025, before me personally appeared

Christine Eitel, to me known, who, being by me duly sworn, did depose and say: that (s)he
resides at Schaumburg, Illinois, that (s)he is the Attorney in Fact of

}qwf’fuf‘@ n’iw{"’“/v [nsumqa"/ aoml’W‘V , the corporation

described in and which executed the annexed instrument; that (s)he knows the corporate seal of

said corporation; that the seal affixed to said instrument is such corporate seal; that it was so
affixed by order of the Board of Directors of said corporation; that (s)he signed his/her name
thereto by like order; and that the liabilities of said corporation do not exceed its assets as

ascertained in the manner provided by law.

tgry Public'in and fof'the above County arld State

My Commission Expires: 04/22/26

OFFICIAL SEAL
NN B et inls
Public - State
] My tarymiss,ion Expirés Apr. 22, 20




AMERISURE MUTUAL INSURANCE COMPANY . = — =
AMERISURE INSURANCE COMPANY
AMERISURE PARTNERS INSURANCE COMPANY

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Amerisure Mutual Insurance Company, Amerisure Insurance Company and Amerisure Partners Insurance
Company are corporations duly organized under the laws of the State of Michigan (herein collectively the “Companies™), and that the Companies do hereby
make, constitute and appoint:

KIRK LISKIEWITZ, MIKE POHL, BRYAN ADAMS, COURTNEY A. FLASKA,

LUCIANNE BISCHOFF, CHRISTINE EITEL, SAMANTHA BRADTKE,__
JAMES L. SULKOWSKI, JOHN ADAMS and GERALD C. OLSON

of _DSP Insura‘r_'nc_e Services, Inc. , its true and lawful Attorney(s)-in Fact, each in their separate capacity if more than one is named above, to sign, execute,
seal and acknowledge, for and on its behalfand as its act and deed, bonds or others writings obligatory in the nature of a bond on behalf of each of said Companies,
as surety, on contracts or suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or
contract or suretyship executed under this authority shall exceed the amount of:

This Power of Attorney is granted and signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of
Amerisure Mutual Insurance Company, Amerisure Insurance Company and Amerisure Partners Insurance Company at meetings duly called and held on February

17,2022.

“RESOLVED, that any two of the President & Chief Executive Officer, the Chief Financial Officer & Treasurer, the Scnior Vice President Surety, the
Vice President Surety, or the General Counsel & Corporate Secretary be, and each or any of them hereby is authorized to execute, a Power of Attorney qualifying
the attorney-in-fact named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that
President & Chief Executive Officer, Chief Financial Officer & Treasurer or General Counsel & Corporate Secretary each or any of them hereby is authorized
to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company;

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to anycertificatc
relating thereto electronically/digitally or by facsimile, and any such Power of Attorney or certificate bearing such electronic/digital or facsimile signatures or
clectronic/digital or facsimile seal shall be binding upon the Company when so affixed and in the futurc with regard to any bond. undertaking or contract
of surcty to which it is attached;

FURTHER RESOLVED, that any work carricd out by the attornev-in-fact nursnant to this resolution shail be valid and binding upon the Company.”

s
v, L /
\‘,S-URA{/(;". - / Zf‘
® R

o

Michael A. Ito, Senior Vice President Surety
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IN WITNESS WHEREQF, Amerisure Mutual Insurance Company, Amerisure Insurance Company and Amerisure Partners Insurance Company
have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this Sth day of November_ .20 E ;

Amerisure Mutual Insurance Company
Amerisure Insurance Company
Amerisure Partners Insurance Company

State of Michigan
County of Oakland

On this Ot day of _I_\'f)_vef?er .20 E , before me, a Notary Public personally appeared Michael A. Ito, of Amerisure Mutual Insurance Company, Amncrisure
Insurance Company and Amerisure Partners Insurance Company and Aaron Green of Amerisure Mutual Insurance Company, Amerisure Insurance Company

and Amerisure Partners Insurance Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney
as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.

Koy S Quiden

Kay Airton, Notary Public

1, Christopher M. Spaude, the duly elected Chief Financial Officer & Treasurer of Amerisure Mutual Insurance Company, Amerisure Insurance Company and
Amerisure Partners Insurance Company, do hereby certify and attest that the above and foregoing is a true and correct copy of a Power of Attorney executed by
said Companies, which remains in full force and effect.

IN WITNESS WHEREOF, | have set my hand and affixed the seals of the Companies this 13th day of

C ilristopher M. Si:_a;,u:l-é, Chief Financial Officer & Treasurer

E?_ngber 2025 )




25-049 - Tinley Creek Bank Stabilization, Construction

Addendum No: 1 (Published)

0 L AN D (addenda, clarifications, etc).
PARK

Addendum Description

Updating Pre-Bidding Events section

Notice Modifications

Notice Information

| Pre-Bidding Events

Category Modifications

Added Categories
i No Categories Added
Removed Categories

? No Categories Removed

From Value
Other
Recommended

10/14/25 11:00 AM CST/CDT

14700 Ravinia Avenue

Thank you for your interest in the Village of Orland Park. Please be sure to review and comply with all specifications and
requirements listed in the provided documents. Failure to comply with the stated requirements may deem your submittal non-
responsive.Please be sure to "Follow" a solicitation to ensure notification of all subsequent related correspondence issued

To Value

Prebid Conference
Recommended

10/14/25 11:00 AM CST/CDT

14700 S. Ravinia Avenue - Viltage Hall
Board Room

10/29/2025 09:36 AM EDT

Page 1 of 1



Questions & Answers - 1

Project 25-049 - Tinley Creek Bank Stabilization, Construction
Buying Organization Village of Orland Park

No Question/Answer

o) Question: Apprenticeship and Training Program

Will the Village consider waiving the requirement for participation in an apprenticeship and training
program for this project?

Answer: The Village will not consider waiving the Responsible Bidder Ordinance requirements,

including the apprenticeship component.

Question Date

10/08/2025



25-049 - Tinley Creek Bank Stabilization, Construction Addendum No: 3 (Published)

i Thank you for your interest in the Village of Orland Park. Please be sure to review and comply with all specifications and
= requirements listed in the provided documents. Failure to comply with the stated requirements may deem your submittal non-
responsive.Please be sure to "Follow" a solicitation to ensure notification of all subsequent related correspondence issued

0 AND (addenda, clarifications, etc).
PARK

Addendum Description

Question Deadline extended from 10/16/25 to 10/24/25.

Notice Modifications

Notice Information From Value To Value
1
; Question Acceptance Deadline 10/16/25 12:00 PM CST/CDT 10/24/25 12:00 PM CST/CDT
Category Modifications
Added Categories
| No Categories Added

Removed Categories

No Categories Removed

10/16/2025 10:08 AM EDT Page 1 of 1



Questions & Answers - 2

Project 25-049 - Tinley Creek Bank Stabilization, Construction
Buying Organization Village of Orland Park

No Question/Answer Question Date
Q2 Question: Question Deadline 10/14/2025

With the opening not for almost another month, would it be possible to extend the question deadline
another week or two? Some of our vendors are just getting into the material.

Answer: The Question Acceptance Deadlinehas been extended to October 24, 2025 at 12:00 pm CST.

Q6 Question: Minority Participation 10/14/2025
Can the 10% SBE be covered by MBE Or WBE if available.

Answer: The expectation is to meet MWRD’s MBE requirements in full. However, if those requirements
cannot be completely met, the proposer must clearly indicate the extent to which the requirements are
satisfied and describe the additional measures taken to compensate for any shortfali in specific MBE

categories.

Q9 Question: Minority paper work 10/15/2025
In your list of required on page 7 of the ITB 25-049 - Tinley Creek Streambank Stabilization,
Construction - ITB, it does not reference any minority required paperwork to be submitted with the bid.
Do we have to submit paperwork at time of bid? Or do we have 5 days after the bid to provide the
paperwork?

Answer: Refer to the IGA between the Village and MWRD. IGA provides information on the MBE

paperwork. Additional information will be provided through addendums.

Itis Village's preference that the MBE paperwork be submitted with the bids. However, MBE related
paperwork may be submitted within five days after the bids are submitted. Identify this item in your bid

response.

Qn Question: Construction Access, existing roads/parking lots 10/15/2025
If we are using construction access points shown on the drawings that are existing parking lots or roads
and they get damaged because of the weight of a loaded semi, are we responsible to fix them at no
additional cost to the contract?

Answer: Yes. Include the cost for parking lot and roadway repair scope as a separate line item in your
response.
Q14 Question: Scope of work 10/15/2025

Per the scope of work letter it states that we will not be paid for extra work items, that this is a lumpsum
bid. However, if we run into an unforeseen condition will this be paid for?

Answer: Yes, unforeseen conditions, proven by the contractor and accepted by the Village, will be paid

through change orders.
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ADDENDUM #5 - PROJECT CLARIFICATIONS
ITB #25-049 - Tinley Creek Streambank Stabilization, Construction

Follow-up clarifications provided for Pre-Proposal Meeting

Non-mandatory Pre-Proposal Meeting was held on Tuesday, October 14", 2025
at the Villoge Hall Board Room

Clarification #1: MWRD’s Specific MBE participation goals are detailed in the Intergovernmental
Agreement (IGA) between the Village and MWRD, please refer to Exhibit C — MWRD IGA; Exhibit

6 — M/W/SBE Utilization Pla.

Clarification #2: Contractor to pothole to verify depth of existing gas pipe prior to start of
construction. The Village is coordinating with Nicor Gas to get an answer for the exact

requirements they may have.

Clarification #3: Contractor is responsible for CCDD testing. For bidding purposes, the contractor
should assume spoils will be able to be hauled to a CCDD facility.

Clarification #4: A tree survey was completed, but a complete bat habitat assessment was not
completed for the project limits. Trees should be removed between November 1, 2025 and March
31, 2026. If clearing is desired outside of that window, the contractor will be responsible for a bat
habitat assessment and further consultation with IDNR may be necessary. Contractor will be able
to work on the tree removals as soon as the contract is executed, which is expected in December
2025 or January 2026.

Clarification #5: There is a USGS Rain Gage (05536500) located downstream of this project on
Tinley Creek that can be used to approximate the expected flows within the creek ofter various
rainfall events. The base flood elevation varies across the project corridor from 694.1+/- at the
south end of the project to 672.4+4/- at 151 Street. These elevations are for a 100-year event
and are primarily outside the banks for the channel.

The USGS gage suggests that the base flow in the channel is generally less than 2 cfs, but can

spike quickly after rain events.

Clarification #6: Work can be done within the creek as long as the flow/hydrology is not disturbed
or managed through mechanical methods.
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October 28, 2025

ADDENDUM #8 - Information Regarding Small Business Enterprise (SBE) Requirement

ITB #25-049 - Tinley Creek Bank Stabilization, Construction

The Village and MWRD are working together to potentially remove the 10% Small Business
Enterprise (SBE) requirement from the MWRD cost participation portion of our proposal. There is
a strong possibility that this amendment will be approved by both the Village and MWRD Boards.

In light of this potential change, all proposers shall submit two bids as follows:

1. Bid with the 10% SBE requirement
2. Bid without the 10% SBE requirement



Questions & Answers - 3

Project 25-049 - Tinley Creek Bank Stabilization, Construction

Buying Organization Village of Orland Park

No Question/Answer Question Date
Q3 Question: Soil Disposal 10/14/2025

Can you please confirm whether it is the owner’s intent for contractors to base their bids on the
assumption that ail material will be accepted at a CCDD facility? Additionally, if any material is rejected
or testing indicates that landfill disposal is necessary, will those additional costs be addressed through a
change order?

Answer: 1. Yes, it is the intent to base bids on all material being accepted at a CCDD facility.

2. Yes, any changes outside of the project scope will be addressed via change orders.

Q4 Question: Geotechnical Report 10/14/2025
Please provide the geotechnical reports referenced on sheet S-101.

Answer: The "2012 Geotechnical Report" for sheet pile wall will be published as Exhibit | under

Addendum #7. An updated geotechnical report will be provided at a later date.

Q5 Question: Sheet Piling ) 10/14/2025
Can the designer please provide minimum section modulus and moment of inertia criteria for steel
sheet pile?
Can the steel sheet pile cap (Detail 1 on $-202) be welded in lieu of a bolted connection?
Please specific if any components of the sheet pile wall (wale, steel cap, hardware, sheeting, tie rods)
need or be epoxy coated or galvanized.
Please confirm all holes in wale, sheeting, and cap can be torch cut in the field.
Please confirm toe rods can be coupled between Deadman anchors and sheeting wall.

Answer: 1. Due to the presence of the proposed deadmen anchors, the sheet pile size can be reduced.
The proposed sheet pile section is a PZ22 or approved equal. This corresponds to a sheet pile section
modulus of 34.8 in 3 per pile or 9 in 3 per foot of wall. The "Steel Sheet Piling Sections" document will
be published as Exhibit J under Addendum #7.

2. Yes. The contractor would need to provide an alternate welding detail for review and approval.

3. Yes, galvanizing and epoxy coating should be included due to proximity of parking lot and likely
exposure to deicing salts. As well as the proximity to the creek.

4. Confirmed. Inspection of all holes shall be performed to ensure that integrity of sheet pile/wale is
maintained and bearing plates/washers shall be provided.

5. Confirmed. Proposed couplers should be submitted for approval.



No Question/Answer Question Date

Q7 Question: materials & subs 10/14/2025
Looking for a spec for the following:

construction fencing?

perm erosion barrier?

PZ 38 section modulus- for sizing?

Species & quantities for the trees and shrubs?- only the total is listed
maint & monitor expectations?

Regarding the MWRD must/shall requirements- what agencies do the companies need to be certified
by? Do we need to turn in with bid? and how will we know that they are approved prior to the project
starting?

Item 19- seeding- use page L601 or C503?
Item 29- supplemental stone? specs?

Answer: 1. See page 13 of the Special Provisions under "Temporary Fence". Follows IDOT Standard
Specs - Section 201.

2. IDOT Standard Specifications for Road and Bridge Construction - Section 280 - PERIMETER
EROSION BARRIER

3. Due to the presence of the proposed deadmen anchors, the sheet pile size can be reduced. The
proposed sheet pile section is a PZ22 or approved_equal. This corresponds to a sheet pile section
modulus of 34.8 in 3 per pile or 9 in 3 per foot of wall. The “Steel Sheet Piling Sections" document will
be published as Exhibit J under Addendum #7.

4. Based on the Summary of Quantities sheet, the bid should include provisions for 1,000 trees and 250
shrubs.

. thru 7. Certification by Cook County. Yes, turn in with the bid submittal. The Village will inform the
selected contractor.

8. Use seed mixes on L601.

9. See page 37 of the Special Provisions.

Qs Question: Gabion Wall Transition 10/15/2025
Detail on C-504 shows RR-4 rock transition that is incidental. It his only at the beginning or ending of
the gabion wali? The cross sections don't show the extra RR-4 in them.

Answer: The rock transition will be at the beginning and end of each gabion section per detail on C504.

Q10 Question: Construction Access Points, Utility crossings 10/15/2025
There are several construction access points shown. Some of those locations show utilities. Do we
have to have protections pads over the lines, or will we be able to run loaded semis over them? If we
have to have construction access pads, will you make an allowance as this will be difficult to determine
the cost at bid time?

Answer: We are coordinating with Nicor to get an answer to this question for exact requirements they

may have and will be sent in a future addendum or shared with the selected contractor.

Q12 Question: Dirt disposal 10/15/2025
Has testing been done for CCDD acceptance? Are we to figure the dirt haul off as nonspecial waste?
Hauling off to a nonspecial waste landfill subtitle D is considerable more expensive then a CCDD
facility.

Answer: it is the intent to base bids on all material being accepted at a CCDD facility.



No
Q13

Q16

Q17

Q18

Question/Answer

Question: Tree Removal

Are we only allowed to remove trees from October to March 15th? Has there been a bat study to verify
if there are bats or not, so that we can remove the trees as we go? If we have to remove the trees
before March 15th, will we be able to walk down the middle of the creek with track equipment to remove
the trees?

Answer: Trees should be removed between November 1st and March 31st. If clearing is desired
outside of that window, the contractor will be responsible a bat habitat assessment and further

consuitation with IDNR may be necessary.

Question: Sheet pile wall

There is a sheet pile wall, station 10+79.84 to 11+36.94, that is adjacent to an apartment building and
there are homes near by. Can we change this driven sheet pile wall to a post and panel wall, where we
aren't driving sheeting or posts? The deadmen appear to be going into the existing parking lot. Will we
have to remove and replace the parking lot? What is the thickness of the asphalt?

Answer: Agreed, existing asphalt will need to be replaced where deadmen will be installed. Please use

an allowance in the bid response.

Question: Creek Flow rate
What is the creek flow rate after a 1" rain event?

Answer: USGS Rain Gage (05536500) located downstream of this project on Tinley Creek can be used

to approximate the expected flows within the creek after various rainfall events.

Question: Sheet Piling

Can you provide me with a data sheet for the PZ38 sheeting? This is not a size we have seen or that
our suppliers can produce. From a quick glance it looks like our suppliers only make PZ35 and PZ40.
More importantly we would need the minimum required section modulus of the sheet piling. This way
maybe we can supply an alternate sheet size that meets the requirements of the PZ38.

Answer: Due to the presence of the proposed deadmen anchors, the sheet pile size can be reduced.
The proposed sheet pile section is a PZ22 or approved equal. This corresponds to a sheet pile section
modulus of 34.8 in 3 per pile or 9 in 3 per foot of wall. The "Steel Sheet Piling Sections" document will

be published as Exhibit J under Addendum #7.

Question Date

10/15/2025

10/15/2025

10/15/2025

10/16/2025



No Question/Answer Question Date
Q15 Question: Unit Price items 10/15/2025

There is no unit prices provided. Wil line items be provided for this bid?

Answer: A Unit Price Sheet will be provided in an Addendurmn, which will be a required form with your

submittal.



Clarification #7: Yes, a lump sum contract is acceptable. A “Unit Price Sheet”, which is a required
bid submission document, will be published as Exhibit K under Addendum #7. The Village is
requesting unit pricing for each of the items listed on the sheet. These prices will be used to adjust
upwards or downwards for changes to stabilization measures required during construction.

Clarification #8: ComED redesign is in progress. Relocation is expected to be completed near the
end of 2025. Coordination has been made with all other dry utilities. Contacts are listed in the
Special Provisions.

Clarification #9: Earth excavation and disposal are included with the other line items and are
defined in the Special Provisions. The contractor is responsible for CCDD testing. For bidding
purposes, the contractor should assume spoils will be able to be hauled to a CCDD facility.

Clarification #10: The contractor is responsible for CCDD testing. The number of tests will likely
be determined by the requirements of the facility that is receiving the spoils.

Clarification #11: The Village expects substantial completion by December 2026, with 2027 being
open for minor restoration.



Questions & Answers - 4

Project 25-049 - Tinley Creek Bank Stabilization, Construction

Buying Organization Village of Orland Park

No Question/Answer Question Date
Q20 Question: Seil Borings 10/17/2025

Are there available soils reports, especially at the retaining walls?

Answer: The 2012 Geotechnical Report was published as Exhibit | in Addendum #5. The 2025

Geotechnical Report is now available as Exhibit K in Addendum #6.
Q21 Question: engineering 10/23/2025

Because V3 is the design engineer as well as a bidder. We request the engineers' estimate be shared
so that no single bidder has unfair information.

Answer: The estimated hard construction cost is $6,560,000.



Questions & Answers - 5

Project 25-049 - Tinley Creek Bank Stabilization, Construction
Buying Organization Village of Orland Park

No Question/Answer

Q19 Question: ltem #9 Apprenticeship and Training Program

Will the Village of Orland Park reconsider ltem #9 Participation in Apprenticeship and Training Program
Requirements? The quantity of five (5) apprentices in each craft in the preceding five (5) years is
onerous and exclusive, and limits qualified local small businesses from participating in this procurement.
Would the Village of Orland Park consider participation in an apprenticeship and training program be
enough, without specific quantification of numbers of personnel and years?

This specific quantified number acts as a disqualifier and limits competition for the procurement.
Qualified contractors participating in USDOL apprenticeship programs should be enough of a threshold
for the Village of Orland Park. Participating companies that are signatory to local unions and current
federal contractors have proven records of fair pay and certified payrolls. Retaining the threshold of five
(5) apprentices per craft is diminishing the fairness of this procurement.

Answer: Please refer to the Terms and Conditions document as it states that Section 1-16-7(D) of the
Village of Oriand Park’s Village Code requires that the following be demonstrated, amongst other

criteria, for a bidder to be considered “responsible”:

*(5) Participation in apprenticeship and training programs approved and registered with the United
States Department of Labor’s Bureau of Apprenticeship and Training or the lllinois Department of Labor,
including the graduation of at least five (5) apprentices in each of the applicable construction crafts in

the preceding five (5) years;”

Section 1-16-7(D)(5) requires that the bidder evidence that the approved and registered PROGRAM in

which it participates has graduated at least five apprentices in the preceding five years.

Question Date

10/16/2025
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ADDENDUM #8 — Information Regarding Small Business Enterprise (SBE) Requirement
ITB #25-049 - Tinley Creek Bank Stabilization, Construction

The Village and MWRD are working together to potentially remove the 10% Small Business
Enterprise (SBE) requirement from the MWRD cost participation portion of our proposal. There is
a strong possibility that this amendment will be approved by both the Village and MWRD Boards.

In light of this potential change, all proposers shall submit two bids as follows:

1. Bid with the 10% SBE requirement
2. Bid without the 10% SBE requirement
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ADDENDUM #9 — Nicor’s Response to Question 10: Construction Access Points, Utility Crossings
ITB #25-049 - Tinley Creek Bank Stabilization, Construction

Addendum #5 (10/22/2025)

Q: There are several construction access points shown. Some of those locations show utilities. Do
we have to have protections pads over the lines, or will we be able to run loaded semis over them?
If we have to have construction access pads, will you make an allowance as this will be difficult to
determine the cost at bid time?

Al: We are coordinating with Nicor to get an answer to this question for exact requirements they
may have and will be sent in a future addendum or shared with the selected contractor.

Addendum #9 (10/31/2025)

A2: Nicor Engineering has confirmed that no additional protection measures will be needed on this
project, but it is required that when work is being completed in close proximity to Nicor’s existing
facilities, Nicor Watch & Protect be contacted.

Please see the guidance and contact information for Nicor Watch & Protect below:
o When working within 25" of the pipeline, a representative from Nicor Watch and Protect
Department must be present:
= Avalid JULIE must be called prior to working within 25' of the pipeline.
= Please coordinate ali field activities with Hensley Gooden (hgooden@southernco.com) at 630-
514-7737 or William Bell (wbell@southernco.com) at 312-965-5068.




MAYOR r"‘ ; TRUSTEES
James Dodge £ will
""_’—'J illiom R. Healy
VILLAGE CLERK v Cynthia Nelson Katsenes
Mary Ryan Norwell
ich Milani
O R LA N D Michael R. Milani
14700 S. Ravinia Avenue A Dina M. Lawrence
Orland Park, IL 60462 P R K John Lowler
{708)403-6100
orlandpark.org ENGINEERING Joanno M. Liotine Leafblad

November 11, 2025

ADDENDUM #10 - Clarifications to Bid Documents
ITB #25-049 - Tinley Creek Bank Stabilization, Construction

This Addendum provides the following clarifications to the bid documents:

1. Lump Sum Bid
The requested bid is a Lump Sum bid. Although the Special Provisions include a Basis of
Payment with measurements for each pay item listed in the Summary of Quantities (S0Q),
these quantities are for tracking construction progress only and will not be used for
payment.
Unit rates are requested only for potential changes to the scope of work resulting from
unforeseen conditions.

2. Correction to Stone Toe Stabilization Quantity
The total length of stone toe stabilization shown in the SOQ is incorrect. The estimated
correct length is 8,045 linear feet (LF).

3. Contractor’s Responsibility for Quantities
Contractors are responsible for preparing their own quantities for the project. The SOQ
provided by the Village is for guidance only and must not be used as the sole basis for
developing bid prices.

4. Site Access Information
The following clarifications apply to site access locations:

o Wheeler Road (Southwest Corner): Property owned by the Village of Orland Park;
no easement was required, and this location may be used for site access.

o 86th Street (Northeast Corner): No additional temporary easements were granted
beyond the permanent easement.

o 86th Street (Southeast Corner): No additional temporary easements were granted
beyond the permanent easement.

o Orlan Brook Drive (West Side of Creek): The gabion work abuts the public right-of-
way; no additional access or temporary construction easements were granted
beyond those shown on the plans.

o Crystal Creek Drive (Either Side): No additional access or temporary construction
easements were granted beyond those shown on the plans.



