

## Summary of Fees

Engineering Resource Associates, Inc. (ERA) is pleased to submit this breakdown of fees to perform the work as described in our proposal.

### Base Services

<i>Work Item</i>	<i>Hours</i>	<i>Fee</i>
Project Management & QA/QC	96	\$16,048
Progress Meetings & Coordination	163	\$22,546
Data Gathering/Review	52	\$7,015
Wetland Delineation	68	\$5,737
Topographic Survey	15	\$4,011
Base Plan Preparation	72	\$9,121
Field Reconnaissance	32	\$3,124
Concept Plan Development (30%)	204	\$25,439
Hydrologic/Hydraulic Stream Modeling	272	\$30,779
Preliminary PSE (60%)	474	\$58,593
Preliminary Property Exhibits	76	\$9,710
Preliminary Easement Exhibit Preparation (54 Parcels)	589	\$52,664
Operations & Maintenance Plan	36	\$3,761
Public Meeting	44	\$5,908
Permit Assistance	118	\$13,100
Final PSE (90%)	502	\$62,715
Final Property Exhibits	42	\$5,453
Final Easement Exhibit Preparation (54 Parcels)	144	\$18,354
Construction Docs (100%)	296	\$36,268
Bidding Assistance	48	\$5,921
Mileage, Printing, & Shipping Budget	N/A	\$4,755
Subtotal:	3343	\$401,022

### Subconsultants

<i>American Survey &amp; Engineering P.C. (MBE firm)</i>	<i>Fee</i>
Topographic Survey	\$18,630
Subtotal:	\$18,630

### **Proposal Total: \$419,652**

ENGINEERING RESOURCE ASSOCIATES, INC.



Erin Pande, PWS, CFM  
 Project Manager/Ecological Services Director

#### **WARRENVILLE**

3S701 WEST AVENUE, SUITE 150  
 WARRENVILLE, IL 60555  
 P 630.393.3060

#### **CHICAGO**

10 SOUTH RIVERSIDE PLAZA, SUITE 875  
 CHICAGO, IL 60606  
 P 312.474.7841

#### **CHAMPAIGN**

2416 GALEN DRIVE  
 CHAMPAIGN, IL 61821  
 P 217.351.6268