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CornEd
Commonwealth Edison Company www.comed.com An Exelon Company
Public Relocation Department
Two Lincoln Centre
Oak Brook Terrace, II. 60181

May 24, 2011

Edward Wilmes
Director Department of Public Works Project: Hi I 294CRE
Village of Orland Park Work Order: TBD
15655 Ravinia Avenue EPS Project: TBD
Orland Park, IL 60462

Re: Relocation of overhead electric facilities along Rt 45 (LaGrange Rd) as occupied.

DearEd,

This letter is in reply to an inquiry regarding the Village of Orland Park’s (the Village) request to relocate CornEd’s
(the Company) overhead electric lines along Rt 45. More specifically, the subject electric lines are currently situated
along the east and west sides ofRt45 from just south of 144” P1 on the north and to 147th St on the south of the
project plan.

The preliminary estimated cost to relocate the existing overhead facilities is approximately $975,000. This is a non
binding, high-level cost estimate prepared without an engineering design for preliminary budgetary purposes only
and is not a final cost for CornEd to provide any work to relocate the subject facilities. The final costs may be
higher or lower depending on mutual agreement of facilities relocated, final engineering design, difficulty of work
area and what the accepted contract bid is for performing the work. The Village should take note that final costs
will be based off the total actual charges that CornEd incurred to complete this project. This cost estimate is good for
30 days from the date on this letter.

General Assumptions:
• This estimate is for the relocation of CornEd electric facilities only. The Village will need to contact other

utilities for their relocation cost, if applicable.
• This cost does not include any credits resulting from ComEds need to relocate facilities for IDOTs

improvement project in the same area. Once the scope of lDOTs improvement is finalized and CornEd has
determined the required relocations, a credit will be applied and the final cost to the Village will be
determined.

• This estimate is based upon current tariffs with no escalation.
• Construction estimate and schedule is based on normal 40-hour workweek, without overtime, weekend, or

Holiday work.
• Estimate does not include delays related to permitting needs required by governmental entities including

municipalities or other optional facilities charges.
• Project scope provides no additional capacity, contingency or redundancy above what is specifically stated.

Change in scope will result in additional charges. Estimate does not include any enhanced reliability.
• The project scope andlor timeline must align with ComEd’s commitment to IDOT’s construction schedule.

Village Responsibilities:
• The Village will be responsible to obtain all permits and easements at Village expense as necessary to

support CornEd’s construction schedule and installation methods, including but not limited to trimming
without restriction.

• All ComEd customers which require service entrance modifications are the Villages’ responsibility.
• No landscaping or beautification will be provided by CornEd, only rough grade back fill of all areas

disturbed by the CornEd construction removal and installation of equipment. All restoration, finished
grading, sod andlor seeding is to be completed by the Village within both the right-of-way and private
property areas.

• Soil remediation will be the responsibility of the Village.
• Village to provide CornEd with all required 20’ easements for underground facilities being installed.



omEd
• All trees, shrubs and vegetation to be removed by Village in the proposed 20’ easement. Grade to be within

4” of final grade before CornEd starts its work.
• The Village must contact IDOT to communicate their request for undergrounding the electric facilities.

Preliminary Scope of Work:
• Replace I wood pole w/cross arm construction: remove 18 poles and associated primary/secondary wire and

equipment.
• Install approximately 3,300’ of 6” poly pipe/conduit, 4,000’ of primary underground cable, 5 switchgear. I

transformer and other associated underground equipment.

As an Illinois public utility, CornEd is subject to the terms and conditions of the Illinois Public Utilities Act (220
ILCS) and is obligated to provide reliable service at least cost. The relevant section of the Illinois Public Utilities
Act (PUA) is Section 5/8-401, which states:

‘Even public utility subject to this Act shall provide service and facilities ii’hich are in all respect.c
adequate, efficient, reliable and environmentally safe and which, consistent with these obligations,
constitute the least—cost means of meeting the utility’s service obligations.

The Village should take special note of the fact that CornEd must meet our “Service” obligations at least cost to our
“Ratepayers.” Should replacement or additional distribution lines be required, ComEd must install facilities at least
cost, which may require the facilities to include an overhead pole line. Should the Village desire the facilities be
placed underground; the Village will he obligated to pay for the incremental costs of undergrounding or rerouting
the line(s). In summation, “The Village will pay the cost of the underground line, less the estimated cost of the
avoided overhead installation”.

If the Village desires to proceed with relocation, there will be an advance engineering charge required of $50,000.
This engineering charge is non-refundable, and will be applied towards the total cost of the project if the Village
authorizes the construction work to proceed. Once engineering is complete, the cost estimate will be submitted for
Village approval.

Once the Village approves proceeding with the project, there are two payment options available. The first would be
a progressive payment schedule. This would include a first partial payment of 50% of the construction cost estimate
prior to the start of construction with the potential for multiple payments as construction progresses. Final invoicing
will occur upon completion of all work based on actual charges. The second option would be under Rider LGC,
Local Government Compliance, where CornEd applies an additional “per kilowatt-hour charge” onto the monthly
bills of all customers within the municipal boundaries of Orland Park. As costs for this project are incurred each
month, the appropriate share of those costs will be reflected as a separate line item charge on the monthly bills of the
customers. The “per kilowatt-hour” charges will continue until the project is completed and all costs for the project
are reflected on ComEd’s books of account.

If you have questions please feel free to call me directly.

Sincerely

Frank Perez
Sr. Project Engineer
Public Relocation Department
Office: (630)576-7090
francisco.pere:@Co,,iLd.co,n

CornEd Approvals:

AJ
Manager Public Relo ion

Cc: Scott Bertrand — CornEd External Affairs Manager


