

CLERK'S CONTRACT and AGREEMENT COVER PAGE

Legistar File ID#: 2012-0538

Innoprise Contract #: C12-0092

Year: 2012


Amount: \$18,500.00

Department: Dev Services - Kurt Corrigan

Contract Type: addendum to general contract

Contractors Name: Christopher B. Burke Engineering LTD

Contract Description: 153rd & Ravinia Traffic Impact



MAYOR
Daniel J. McLaughlin

VILLAGE CLERK
David P. Maher

14700 S. Ravinia Ave.
Orland Park, IL 60462
(708) 403-6100

www.orland-park.il.us



TRUSTEES
Kathleen M. Fenton
Brad S. O'Halloran
James V. Dodge
Edward G. Schussler III
Patricia A. Gira
Carole Griffin Ruzich

VILLAGE HALL

October 25, 2012

Mr. Travis Parry
Christopher B. Burke Engineering, Ltd.
9575 West Higgins Rd., Suite 600
Rosemont, Illinois 60018

RE: NOTICE TO PROCEED
153rd Street & Ravinia Ave Traffic Impact

Dear Travis:

This notification is to inform you that the Village of Orland Park has accepted and signed the proposal dated August 28, 2012 153rd Street & Ravinia Ave Technical Memorandum.

Please contact Kurt Corrigan at 708-403-6123 regarding the work.

The Village will be processing a Purchase Order for this contract/service and it will be faxed to your company. It is imperative that this number on the Purchase Order be noted on all invoices, correspondence, etc. All invoices should be sent directly to the Accounts Payable Department at 14700 S. Ravinia Ave. Orland Park, IL 60462. Also, your final invoice for this contract/service should state that it is the final invoice pertaining to that Purchase Order.

For your records, I have attached one (1) fully executed proposal dated August 28, 2012 in an amount not to exceed Eighteen Thousand Five Hundred and No/100 (\$18,500.00) Dollars. If you have any questions, please call me at 708-403-6173.

Sincerely,

Denise Domalewski
Contract Administrator

cc: Kurt Corrigan



CHRISTOPHER B. BURKE ENGINEERING, LTD.

9575 West Higgins Road Suite 600 Rosemont, Illinois 60018 TEL (847) 823-0500 FAX(847) 823-0520

August 28, 2012

Village of Orland Park
14700 Ravinia Avenue
Orland Park, IL 60462

Attention: Kurt Corrigan

Subject: Professional Services Agreement
153rd Street and Ravinia Avenue Technical Memorandum
Orland Park, Illinois

Dear Mr. Corrigan:

Christopher B. Burke Engineering, Ltd. (CBBEL) is pleased to submit this proposal for professional engineering services related to the traffic operations impacts at 153rd Street and Ravinia Avenue due to the Whole Foods Market opening this October at 153rd Street and US Route 45 (LaGrange Avenue) in Orland Park, Illinois. Our proposal includes our Understanding of the Assignment, Scope of Services, and Estimate of Fee.

UNDERSTANDING OF THE ASSIGNMENT

The project will involve conducting 24-hour tube counts, Midday and PM peak hour weekday turning movement counts and Saturday midday turning movement counts at 153rd Street and Ravinia Avenue before and after the Whole Foods Market opens this October 2012. The traffic count data will be utilized to perform a traffic signal warrant analysis on the after conditions and capacity analyses on the before and after conditions.

SCOPE OF BASIC SERVICES

The Scope of Services has been broken down into the following tasks.

Task 1: Turning Movement Traffic Counts: CBBEL will conduct four hour manual turning movement counts from 11 am – 1 pm and from 4 pm – 6 pm at 153rd Street and Ravinia Avenue during a typical weekday (Tuesday-Thursday). CBBEL will also conduct four hour manual turning movement counts from 10 am – 2 pm on a Saturday. Two separate counts would be conducted for both the weekday and Saturday, one before and one after the Whole Foods Market opens.

Task 2: ADT Traffic Counts: CBBEL will collect 4 day 24-hour ADT count data at the intersection of 153rd Street and Ravinia Avenue. Four tubes will be utilized to collect volume data across all four approaches at the intersection. Two separate automatic tube counts would be conducted, one before and one after the Whole Foods Market opens. Each of the counts would be conducted from Thursday to Saturday.

Task 3: Traffic Volume Analysis: CBBEL will analyze the collected volume data and develop existing 2012 volume data for use in Tasks 4, 5 and 6.

Task 4: Traffic Signal Warrant Analysis: CBBEL will utilize the volumes developed in Task 3 to conduct a traffic signal warrant analysis to determine if a signal is warranted at 153rd Street and Ravinia Avenue after Whole Foods Market opens.

Task 5: Capacity Analysis: CBBEL will utilize the volumes developed in Task 3 to perform two capacity analyses at 153rd Street and Ravinia Avenue. One capacity analysis will utilize the before condition volumes and the other the after condition volumes.

Task 6: Technical Memorandum: CBBEL will summarize the findings of the volume analysis, traffic signal warrant analysis and capacity analysis in a memorandum format. CBBEL also will recommend any geometric modifications at the intersection.

SECTION II - SUPPLEMENTAL SERVICES

SUPPLEMENTAL SERVICES

Normal and customary engineering services do not include service in respect to the following categories of work, which are usually referred to as SUPPLEMENTAL SERVICES. If Client shall so advise Engineer and Engineer shall perform or obtain from others such services, Engineer will be paid on an hourly basis or based on subsequent proposal/contract agreements, at the option of Client. Additional Supplemental Services for the project include, but are not limited to, the following:

- Services due to major changes in general scope of the project.
- Preparing submittal package.
- Changes to land plan or building changes; structural engineering; wetland assessment, delineation or mitigation; flood plain fill determination or associated hydraulic calculations or permit submittals; landscape design; revisions due to phasing of construction; construction phase services

- Revising studies, reports, and design documents previously approved by the Client and/or State, or other government agencies.
- Providing engineering design and construction services for unusual or unanticipated improvements, and for additional off-site improvements requested by the Client, municipality, other government agencies, or necessary to the project development beyond that being included under BASIC SERVICES herein.
- Attendance at and preparation of exhibits for public involvement meetings, Plan Commission and Board meetings and hearings, and other project coordination meetings not included under BASIC SERVICES. We can not accurately estimate the time and cost of this due to the nature of these meetings.
- Conducting additional data collection tasks or collecting data at additional locations not included under BASIC SERVICES.
- Giving testimony as an expert witness for the Client in litigation or other court proceedings involving this project.
- Development, distribution, collection, or analysis of personal response surveys of any type, including driver surveys and resident surveys.
- Environmental Assessment and Wetland Mitigation plans or preparation of permit application and documents.
- Location Drainage Study


SECTION III - FEES

Task 1 – Turning Movement Traffic Counts	\$ 3,000.00
Task 2 – ADT Traffic Counts	\$ 2,500.00
Task 3 – Traffic Volume Analysis	\$ 2,000.00
Task 4 – Traffic Signal Warrant Analysis	\$ 2,500.00
Task 5 – Capacity Analysis	\$ 3,500.00
Task 6 – Technical Memorandum	<u>\$ 5,000.00</u>
Total	<u>\$18,500.00</u>

We will bill on an hourly basis to you at the rates specified in our Master Agreement with the Village. We have established our contract with the General Terms and Conditions that are included in our Master Agreement with the Village, which are expressly incorporated into and are an integral part of this contract for professional services. Supplemental Services will be performed as requested and billed on a time and materials basis.

If this proposal meets with your approval, please sign both copies and return one to us for our files.

Sincerely,




Christopher B. Burke, PhD, PE, D.WRE
President

Encl. Schedule of Charges

THIS PROPOSAL AND SCHEDULE OF CHARGES ACCEPTED FOR VILLAGE OF
ORLAND PARK

BY:



TITLE:

Paul G. Grimes
Village Manager

DATE:

10/8/12