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“The Professional Approach to Ecology”

To: Mr. Gary Couch Contact: Brad Millis
Address: Village of Orland Park Phone: 630-512-1137

14700 Ravinia Ave. Email: bmillis(v3co.com
Orland Park, IL 60462

Project Name: Butterfield Pond Management 2019-2021 Date: 4/16/2019

Project Address: Butterfield Ln Ref No. PER17903
Orland Park, IL

V3 Companies proposes to perform the following work:

Item Item Description Qty Unit Unit Price Total Price

2019

1.0 Weed Control 4.0 EA $ 1,000.00 $ 4,000.00
2.0 Monitoring 1.0 LS $ 2,700.00 $ 2,700.00

I Subtotal - 2019: $ 6,700.00
2020

3.0 Weed Control 4.0 EA $ 1,050.00 $ 4,200.00
4.0 Prescribed Burn 1.0 LS $ 4,500.00 $ 4,500.00
5.0 Supplemental Seeding 0.6 AC $ 2,700.00 $ 1,620.00
6.0 Monitoring 1.0 LS $ 2,700.00 $ 2,700.00

I Subtotal - 2020: $ 13,020.00
2021

7.0 Weed Control 4.0 EA $ 1,100.00 $ 4,400.00
8.0 Supplemental Planting 2500.0 EA $ 3.85 $ 9,625.00
9.0 Monitoring 1.0 LS $ 2,700.00 $ 2,700.00

I Subtotal - 2021: $ 16,725.00

TOTAL PRICE: $ 36,445.00I

Project Notes:
1.0 Contract will be invoiced at the units and rates indicated herein.
2.0 Herbicides will be applied for control of invasive weed species and will occur between April and September of

each year.

3.0 Chemical and mechanical weed control activities will be conducted to control nuisance herbaceous and
woody vegetation.

4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule
will be dependent upon permitting and appropriate field conditions.
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5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within
or immediately adjacent to the burn area.

6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed
beyond the expiration of the permit, additional charges will apply to complete a second iteration of the
permit documents and reapply for the permit.

7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for
any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and
the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and
additional costs will be presented to the client for approval.

8.0 Site monitoring will be performed during late summer/early fall to evaluate vegetation establishment, species
diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
Results will be presented at the end of the growing season in the form of a letter report that will also include
recommendations for future maintenance.

9.0 This proposal will be executed in accordance with the attached terms and conditions.

ACCEPTED: CONFIRMED:

The above prices, specifications and conditions are satisfactory V3 Companies
and hereby accepted.

Authorized Signature:
Purchaser:

Signature:

Printed Name: iGtd13 9/J Printed Name: ‘Michael Famiglietti, P.E.

Vice President

Date:
“ /
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