

## **RFP Tabulation**

Old Orland Corrugate Metal Pipe (CMP)

RFP Number: 24-069 Project Title: **Replacement**RFP Issue: 11/27/2024 Department: **Public Works** 

RFP Opening: 12/20/2024 Addenda: No. 1 - 12/6/2024; No. 2 - 12/16/2024

| BIDDER   | PROPOSAL PRICE | CONTACT INFORMATION   |  |  |
|--|----------------|---|--|--|
| Airy's, Inc.<br>(Paper Submittal)                                | \$968,753.00   | Stuart Jelm<br>21825 Cherry Hill Road<br>Joliet, IL 60433<br>P: 708-429-0660 / F: 815-384-6068<br>Email: estimating@airys.com |  |  |
| Bolder Constractors, Inc.<br>(Electronic Submittal)              | \$859,590.00   | Robert Gwiasda<br>316 Cary Point Dr.<br>Cary, IL 60013<br>P: 847-610-1585<br>Email: bobgwiasda@aol.com                        |  |  |
| H. Linden & Sons Sewer and Water, Inc.<br>(Electronic Submittal) | \$880,250.00   | Steve Linden 722 E. South St., Unit D Plano, IL 60545 P: 630-522-0955 / F: 630-552-9955 Email: sbell@hlindensons.com          |  |  |
| Scanlon Excavating & Concrete<br>(Electronic Submittal)          | \$926,892.50   | Beth Scanlon<br>630 S 7000 W Rd<br>Kankakee, IL 60901<br>P: 815-937-9565<br>Email: bscanlon@scanlonexcavating.net             |  |  |
| P.T. Ferro Construction Co.<br>(Electronic Submittal)            | \$784,737.15   | Matt Marketti<br>700 Powell Ave.<br>Joliet, IL 60433<br>P: 815-726-6284<br>Email: estimating@ptferro.com                      |  |  |
| Swallow Construction Corporation<br>(Electronic Submittal)       | \$956,790.00   | Anthony Rendina<br>490 Topsoil Drive<br>West Chicago, IL 60185<br>P: 630-512-9900<br>Email: anthony@swallowconstruction.net   |  |  |

Proposals are subject to review for completeness, accuracy, and compliance with all terms and conditions of the bid specifications
Prepared by: Brandi Watson, Management Analyst - Village of Orland Park

## Village of Orland Park RFP Responsiveness Check

RFP Number: 24-069 Project Title: Old Orland Corrugate Metal Pipe (CMP) Replacement

| Bid Requirements                                | Airy's, Inc.<br>(Paper Submittal) | Bolder Constractors, Inc.<br>(Electronic Submittal) | H. Linden & Sons Sewer<br>and Water, Inc.<br>(Electronic Submittal) | Scanlon Excavating &<br>Concrete<br>(Electronic Submittal) | P.T. Ferro Construction Co.<br>(Electronic Submittal) | Swallow Construction<br>Corporation<br>(Electronic Submittal) |  |
|---|-----------------------------------|---|---|--|---|---|--|
| Submitted a Technical Proposal                  | V1                                | V2  | $\sqrt{}$   | V3   | $\sqrt{}$   | V5  |  |
| Submitted a completed Proposal Summary Sheet    | $\sqrt{}$                         | $\sqrt{}$   | $\sqrt{}$   | $\sqrt{}$  | $\sqrt{}$   | $\checkmark$  |  |
| Submitted a completed Certificate of Compliance | $\sqrt{}$                         | $\sqrt{}$   | $\sqrt{}$   | $\sqrt{}$  | $\sqrt{}$   | V6  |  |
| Submitted three (3) references                  | $\sqrt{}$                         | √   | $\sqrt{}$   | $\sqrt{}$  | $\sqrt{}$   | $\checkmark$  |  |
| Submitted signed Insurance Requirements form    | $\sqrt{}$                         | √   | $\sqrt{}$   | V4   | $\sqrt{}$   | $\sqrt{}$   |  |
| Submitted completed Unit Price Sheet - Amended  | $\sqrt{}$                         | √   | $\sqrt{}$   | $\sqrt{}$  | $\sqrt{}$   | $\sqrt{}$   |  |
| Submitted Bid Bond (10%)                        | $\sqrt{}$                         | √   | $\sqrt{}$   | $\sqrt{}$  | $\sqrt{}$   | $\sqrt{}$   |  |
| Acknowledgment of Addendum No. 1 & No. 2        | $\sqrt{}$                         | $\sqrt{}$   | V   | $\sqrt{}$  | $\sqrt{}$   | $\sqrt{}$   |  |
| Grand Total Proposal Price                      | \$968,753.00                      | \$859,590.00  | \$880,250.00  | \$926,892.50   | \$784,737.15  | \$956,790.00  |  |

<sup>\*</sup>A check mark in the box indicates inclusion of the required form with the proposal package.

- V1 Vendor did not submit a Technical Proposal.
- V2 Vendor did not submit a Technical Proposal.
- V3 Vendor did not submit a Technical Proposal.
- V4 Vendor did not submit the front page of the Insurance Requirement Form but did sign and return the back page of the document along with an example of their COI.
- V5 Vendor did not submit a Technical Proposal.
- V6 Vendor did not indicate the Status of Ownership for Subcontractors in Question #2

Prepared by: Brandi Watson, Management Analyst - Village of Orland Park

A "V#" indicates a variance that will be explained below.