
 

 

 

 

 

 

 
 
 
 
 
 

December 21, 2017 

 

 

Joseph La Margo 

Village Manager 

Village of Orland Park 

14700 Ravinia Avenue 

Orland Park, IL 60462 

 

Re: Professional Services Proposal 

 I-80 and Wolf Road – Interchange Concept Feasibility Study 

 

Dear Mr. La Margo: 

 

On behalf of V3, Ltd., we are pleased to submit this proposal for professional engineering 

services on the above-referenced project.  If you find this proposal to be acceptable, the 

executed copies of this letter, together with the General Terms and Conditions and Billing Rate 

Schedule attached hereto, which sets forth the contractual elements of this agreement, will 

constitute the entire agreement between the Village of Orland Park (CLIENT) and V3 for 

services on this project. 

PROJECT UNDERSTANDING 

It is our understanding that the CLIENT is interested in determining the feasibility of adding a 
new interchange at I-80 at Wolf Road.  North of I-80 is within the Village of Orland Park’s 
jurisdiction and south of I-80 is within the Village of Mokena’s jurisdiction.  With LaGrange Road 
being the only north-south major arterial connecting to I-80 in the vicinity, additional roadway 
capacity is needed to meet future travel demands.  As stated in the Village’s 2040 
Transportation Plan, “opening a Wolf Road/I-80 interchange is recommended as it would 
provide an alternate for north-south travel as well as reduce east-west travel demand west of 
LaGrange Road”. Plus, a new interchange would provide development opportunities along the I-
80 corridor within the Village.  This improvement is classified as a high priority project in the 
Village’s plan but it is understood that it will be a long-term project moving forward. 
 
This proposal is comprised of V3 services associated with the preparation of the concept 
feasibility study.  Details of services that are to be provided by V3 can be found in Exhibit I that 
is attached to this proposal.  It is important to note that this concept feasibility study scope of 
services does not follow the formal Access Justification Report (AJR) process and will most 
likely not be formally reviewed by IDOT or the FHWA.  We will meet with IDOT prior to 
beginning the feasibility study to confirm our approach and methodology.  Upon completion of 
the study we will meet with IDOT to review and incorporate any feedback provided.  We 
anticipate that any work completed as part of the concept feasibility study will be utilized for 
future project development.    
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V3 Experience 

This project requires a firm that has both company and individual experience and qualifications 
for complex transportation planning and engineering for interchanges within IDOT District 1, 
understands the process for major transportation projects, and knows the drivers of value and 
success that an improvement of this nature would bring to a community. 
 
In addition to our wide range of transportation experience on various projects throughout the 
Chicago metropolitan area, V3 has interstate experience from our work on the I-55 corridor 
developing the AJR and Phase I Design for the Illinois Route 126 and Airport Road interchange 
in Will County.  This project requires coordination with multiple stakeholders – Romeoville, 
Plainfield, Bolingbrook, IDOT, and Will County not to mention the residents and businesses in 
the area.  V3 also has specific experience on the I-80 corridor working with IDOT, the City of 
Joliet, Will County, and a private developer for a new interchange at I-80 and I-55. 
 
In addition to the projects mentioned above, V3 has performed design and construction services 
for the Illinois Tollway, specifically for the I-90 corridor improvements and the I-355 extension to 
New Lenox. 

COMPENSATION 

The following is a breakdown of the costs for the anticipated tasks required to complete the 
concept feasibility study.  This work will be invoiced monthly on an hourly basis not to exceed 
the total amount. 
 

Task 
Scope 
Exhibit 

Fee – Hourly Not To Exceed 

A. Data Collection & Review I $   4,000 

B. Determination of Impacts I $ 10,000 

C. Alternative Analysis I $   7,500 

D. Schematic Maps I $   5,000 

E. Feasibility Report I $ 10,000 

F. Next Steps I $   1,000 

G. Meetings I $   4,000 

Reimbursable Expenses  $   1,000 (Budgeted) 

Total  $   42,500 
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Miscellaneous Exhibits 

Scope of Services – Exhibit I 

Extent of Agreement – Exhibit II  

V3 Standard Billing Rate Schedule – Exhibit III  

General Terms and Conditions – Exhibit IV 
 
If Additional Services are required, they will be the subject of a separate agreement. 
 
In addition to the professional services fees set forth above, V3 shall be compensated for 100% 
of reimbursable expenses such as printing, postage, messenger service, travel, and other 
similar project-related items. 

PROJECT SCHEDULE 

Upon a notice to proceed, V3 will coordinate a project initiation meeting with IDOT.  We 
anticipate the project to be completed within 4-6 months after our initial meeting with IDOT.  

SUMMARY 

V3 will initiate its services promptly upon receipt of CLIENT’s acceptance of this proposal and 

receipt of all requested information to be provided by the CLIENT. 

 

If the CLIENT or other interested parties request a computer disk of the technical memorandum 

and schematic maps, V3 shall be indemnified from any claims arising out of the accuracy, misuse 

or reuse by others of the data delivered in disk form. 

 
This agreement, together with the Scope of Services, Billing Rate Schedule and General Terms 
and Conditions attached hereto, represents the entire understanding between the Client and V3.  
If the terms of this agreement are found to be satisfactory, please sign this agreement in the 
space provided and return one signed copy to our office.  Receipt of the signed authorization 
will serve as our Notice to Proceed for this work. 
 

We appreciate the opportunity to present this proposal and look forward to working with you on 

this project. 
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Sincerely, 

V3 COMPANIES OF ILLINOIS, LTD. 

 

 
 

Kurt Corrigan, P.E. 

Municipal Market Leader 

 

 
Vincent J. Del Medico, P.E. 

Director of Transportation and Municipal 

Engineering 

 

 

 

Attachments 

Accepted For: 

VILLAGE OF ORLAND PARK 

 

 

 

BY   

 Authorized Signature 

 

PRINTED   

 

 

TITLE   

 

 

DATE   
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EXHIBIT I 

SCOPE OF SERVICES 
 
V3 will serve as the Village of Orland Park’s consultant throughout the concept feasibility study 
process being conducted for a new I-80 interchange with Wolf Road.  V3’s responsibilities will 
include the following services. 
 
A. Data Collection & Review 

V3 will obtain, collect and review the following data, information, and documents necessary for 
preparing the feasibility study. 

 Aerial photography 

 Any available reports and information previously obtained or prepared by the Village 
for the new interchange 

 Any known plans for new development in the vicinity 

 Existing or as-built roadway/bridge plans for Wolf Road 

 Existing utility information from Village GIS database 

 Available existing traffic counts (daily, peak hour, classifications, etc.) 

 2040 traffic projections from CMAP 

 2’ contours from Will County and Cook County GIS database 

 Available right-of-way information 

 FIRM mapping, NWI maps, USGS atlases, and soil maps 

 Summarize the above information in the report 
 

V3 will perform a site visit to photograph and document the existing conditions and prepare aerial 
base maps that will be utilized for the conceptual layouts.  
 
B. Determination of Impacts 

Hydraulic and drainage analysis: The hydraulic and drainage analysis will include a description 
of the existing and potential proposed drainage systems, identification of potential outfall 
locations and their adequacy based on Cook County and Will County requirements, and an 
evaluation of any floodplain and floodway encroachments. 
 
Environmental: A Special Waste Assessment will be performed, in general accordance with 
IDOT requirements, to screen the I-80 and Wolf Road corridors in the general vicinity for 
inventoried sites (e.g., CERCLIS, RCRA, SRP, LUST and UST) and historical land use to 
determine whether there is a potential for contaminated sites. 
 
Threatened and Endangered Species: V3 will submit an EcoCat Request to the Illinois 
Department of Natural Resources to identify any state listed species of concern.  We will also 
perform the US Fish & Wildlife Section 7 Consultation process, which involves in the field 
habitat evaluation to determine whether federal species of concern listed for Cook County and 
Will County may live in the identified habitats.   
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Soils: A soil survey will be performed to identify the types of soil within the project boundaries. 
 
Wetland Site Investigation: A formal wetland delineation is not proposed to be completed.  
However, a site investigation to visually evaluate the location and quality of existing wetlands 
will be performed. 
 
Tree Survey: It is not anticipated that a formal tree survey will be required.  However, the 
locations of trees will be noted as part of the concept exhibits. 
 

Based on conceptual engineering, V3 will assess the potential impacts of the items previously 

discussed to further understand and define the permitting scenarios with regulatory agencies.  

The report will summarize the results and any implications related to project feasibility. 

 
C. Alternative Analysis 

V3 will prepare up to three (3) alternative interchange concepts which will be based on the 
collaboration with Village staff, IDOT, other stakeholders, and planned improvements to Wolf 
Road to minimize the potential utility, right-of-way, and environmental impacts.  The alternatives 
will be presented as colored conceptual graphic images in plan view.  The layout will be in 
accordance to guidelines and requirements of FHWA and IDOT’s BDE Manual. 

  
The horizontal alignment of Wolf Road will be based on 2050 traffic projections.  The basis of 
these projections will be the current CMAP 2040 projections escalated 1.5-2% for 10 years.  It is 
assumed that additional lanes will not be required on I-80.  The geometric layout of the 
roadways will be designed in accordance with IDOT’s design criteria.  Conceptual cross 
sections at critical locations will be prepared for the bridges over I-80 and I-80 ramps to 
determine the right-of-way and easements that may be needed for the project. 
 
A conceptual estimate of the probable construction cost for each alternative interchange layout 
will be prepared based on 2018 construction pricing.  The cost will be based on high level 
quantity takeoffs, labor costs, typical production rates, equipment rates, and material costs. 
 
D. Schematic Maps 

V3 will prepare schematic plan exhibits on aerial photos for each alternative interchange layout 
that show the proposed interchange and include the identification of all proposed rights-of-way, 
permanent easements, and temporary construction easements.  The exhibits will also identify 
potential stormwater detention areas, wetland impacts, and impacts to any parks, recreation, 
floodplain areas. 
 
The plan exhibits will be presented and submitted to the Village for review and revised based on 
Village staff comments.  Additionally, V3 will submit to and coordinate with IDOT Geometrics 
regarding the conceptual layout review and receiving comments.  Their review will be 
documented in the report. 
 
E. Feasibility Report 

V3 will prepare a technical report that summarizes our findings for the feasibility of a new 
interchange at I-80 and Wolf Road.  The following is brief outline of the tasks that will be 
necessary for the preparation of the report. 
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 Compile exhibits, maps, graphs and tables, etc. 

 Analyze alternatives/alternates 

 Write report, proof read, and edit 

 Print, bind, and deliver to the Village (10) 
 
The memorandum will be revised based on comments received from the Village staff, IDOT, 
and other stakeholders.  A disposition of comments will be prepared with each submittal.  It is 
anticipated that three (3) submittals will be required to obtain Village and IDOT concurrence on 
the concept feasibility study. 
 
F. Next Steps 

V3 will develop an outline of the next steps that the Village should consider to move the project 
forward.  The outline will be discussed with the Village and included in the report.  This outline 
will include a brief summary of funding opportunities and potential partnerships.  
 
G. Meetings 

V3 will coordinate with the Village and attend meetings as required throughout the duration of 
the project.  The meetings will include, but not be limited to: 

 Project and progress meetings with Village staff (3) 

 IDOT coordination meetings (2) 

 Village Board/Committee meetings (2) 

 Other stakeholder meetings (2) 
 
A maximum of eight (9) meetings have been budgeted for this task. 
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EXHIBIT II 
 

EXTENT OF AGREEMENT 
 
This agreement is for professional services for determining the feasibility of an interchange at I-
80 and Wolf Road as described herein.  Should additional services be required, they will be the 
subject of a separate agreement.  Furthermore, this agreement excludes services for: 

 Social and economic analyses for a new interchange; 

 Topographic or land surveying services; 

 Wetland delineation services; 

 Design services, modeling, or permitting associated with work in an existing floodplain, 
floodway, or wetlands; 

 Design services, modeling, or permitting associated with stormwater detention facilities; 

 Landscaping, irrigation or geotechnical consulting services; 

 Traffic Impact Studies or detailed traffic analyses; 

 Preparation of Construction Documents; 

 Permitting, fees, bonds, etc.; and 

 Construction Engineering Services. 
 
 
Please note that V3 can provide these services outlined above should they be required. 

 


