MAYOR
Daniel J. McLaughlin

TRUSTEES
Bernard A. Murphy
Kathieen M. Fenton
David P. Maher Brad S. O’Halloran

.. James V. Dodge
14700 S. Ravinia Ave. - Edward G. Schussler Ili
Crland Park, IL 60462 VILLAGE HALL Patricia Gira
(708) 403-6100

VILLAGE CLERK

March 3, 2009

Mr. Tom Valaitis

V3 Companies of Tllinois Lid.
7325 Janes Avenue, Suite 100
Woodridge, I1. 60517

RE: NOTICE TO PROCEED
Professional Engineering Services — 143 and LaGran e Road Construction Qversight

Dear Mr. Valaitis:

This notification is to inform you that the Village of Orland Park has received all necessary
contracts, insurance documents and certifications in order for work to commence on the above
stated project. Please contact Pete Casey at 708-403-6357 to schedule the commencement of
work.

The Village has processed Purchase Order #052393 for this contract/service (see attached). It is
imperative that this number on the Purchase Order be noted on all invoices, correspondence, etc.
Also, your final invoice for this contract/service should state that it is the final invoice pertaining
to that Purchase Order.

For your records, I have enclosed one (1) original egecuted contract dated February 18, 2009 in
an amount not to exceed Eight Hundred Thirty Five Thousand Seven Hundred and No/100
($835,700.00) Dollars. If you have any questions, please call me at 708-403-6173.

Sincerely,

RGN 9

Denise Domalewski
Contract Administrator

cC: Pete Casey
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.TRUSTEES
Bernard A. Murphy
Kathleen M. Fenton
Brad 8. O'Halloran

James V. Dodge
Edward G. Schussier 1l

Patricia Gira

MAYOR
Daniel J. McLaughlin

VILLAGE CLERK
David P. Maher

14700 3. Ravinia Ave.
Orland Park, IL 60462
(708) 403-6100

February 18, 2009

Tom R. Valaitis

V3 Companies of lllinois Lid.
73235 Janes Avenue, Suite 100
Woaodridge, lliinois 60517

NOTICE OF AWARD — 143 & L aGrange Road Improvement Construction Oversight

Dear Mr. Valaifis:

This nofification is to inform you that on February 16, 2009, the Village of Orland Park Board of Trustees approved
awarding V3 Companies of Ilfinois Ltd. the contract in accordance with the proposal you submitted dated February 4,
2009, for 143" & LaGrange Road Improvement Construction Oversight for an amount not to exceed Eight Hundred
Thirty Five Thousand Seven Hundred and No/100 ($835,700.00) Dollars.

in order to begin this engagement, you must comply with the following within ten business days of the date of this
Notice of Award, which is by March 4, 2009.

1. Enclosed is the Contract for 143" & LaGrange Road Improvement Construction Oversight. Please sign two (2)
copies and returmn them both directly to me. | will obtain signatures to fully execute the Contract and one
original executed Contract will be returned to you.

2. We will use the certifications signed under the Design Engineering contract dated February 18, 2009.
3. We do have a current Certificate of Insurance on file, so a new one is not needed for this contract,

Detliver this information directly to me, Denise Domalewski, Contract Administrator, at Village Hall located at
14700 S. Ravinia Ave., Orland Park, IL 60462. The signed Contracts are required to be in place and received at my
office prior to the commencement of work on this project. You will be issued a Notice fo Proceed letter and a purchase
order when you are in full compliance with this process. Failure to comply with these conditions within the time
specified will entitle the Village to consider your bid abandoned and o annul this Notice of Award, If you have any
guestions, please do not hesitate to call me at 708-403-6173 or e-mail me at ddomalewski@orland-park.il.us.

Sincerely,
Denise Domalewshi
Contract Administrator

cc: Pete Casey



VILLAGE OF ORLAND PARK
143" & LaGrange Construction Oversight

(Contract for Professional Engineering Services)

This Contract is made this 18th day of February, 2009 by and between the Village of
Orland Park (hereinafter referred to as the “VILLAGE”) and V3 Companies of Iliinois Ltd:
(hereinafter referred to as the “CONTRACTOR”).

WITNESSETH

In consideration of the promises and covenants made herein by the VILLAGE and the

CONTRACTOR (hereinafter referred to collectively as the “PARTIES,”) the PARTIES agree as

follows:

SECTION 1: THE CONTRACT DOCUMENTS: This Contract shall include the
following documents (hereinafter referred to as the “CONTRACT DOCUMENTS”) however this
Contract takes precedence and controls over any contrary provision in any of the CONTRACT
DOCUMENTS. The Contract, including the CONTRACT DOCUMENTS, expresses the entire
agreement between the PARTIES and where it modifies, adds to or deletes provisions in other
CONTRACT DOCUMENTS, the Contract’s provisions shall prevail. Provisions in the
CONTRACT DOCUMENTS unmodified by this Contract shall be in full force and effect in their
unaltered condition.

This Contract

The Terms and Conditions

The Proposal dated, February 4, 2009, as it is responsive to the VILLAGE’s requirements

All Certifications required by the Village

Certificates of Insurance

SECTION 2: SCOPE OF THE WORK AND PAYMENT: The CONTRACTOR agrees
to provide labor, equipment and materials necessary to provide the services as described in the
CONTRACT DOCUMENTS and further described below:

Provide professional civil resident engineering services and construction oversight of the 143™
Street and LaGrange Road Intersection Improvement Project

(hereinafter referred to as the “WORK”™) and the VILLAGE agrees to pay the CONTRACTOR
pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 ef seq.) the
following amount;

TOTAL COST: For an amount not to exceed Eight Hundred Thirty Five Thousand Seven Hundred
and No/100 ($835,700.00) Dollars.

SECTION 3: ASSIGNMENT: CONTRACTOR shall not assign the duties and obligations
-1
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mvolved in the performance of the WORK which is the subject matter of this Contract without the
written consent of the VILLAGE.

SECTION 4: TERM OF THE CONTRACT: This Contract shall commence on the date
of execution. The WORK shall commence upon receipt of a Notice to Proceed and continue
expeditiously from that date until final completion. This Contract may be terminated by either of the
PARTIES for default upon failure to cure after ten (10) days prior written notice of said default from
the aggrieved PARTY. The VILLAGE, for its convenience, may terminate this Contract with thirty
(30) days prior written notice.

SECTION 5: INDEMNIFICATION AND INSURANCE: The CONTRACTOR shall
indemnify and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and
representatives and assigns, from lawsuits, actions, costs (including attorneys' fees), claims or
liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought
because of any injuries or damages received or sustained by any person, persons or property on
account of any act or omission, neglect or misconduct of said CONTRACTOR, its officers, agents
and/or employees arising out of, or in performance of any of the provisions of the CONTRACT
DOCUMENTS, including any claims or amounts recovered for any infringements of patent,
trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's
Compensation Act" or any other law, ordinance, order or decree. In connection with any such
claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents,
employees, representatives and their assigns shall have the right to defense counsel of their choice.
The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees,
judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

The Contractor shall not make any settlement or compromise of a lawsuit or claim, or fail to
pursue any available avenue of appeal of any adverse judgment, without the approval of the Village
and any other indemnified party. The Village or any other indemnified party, in its or their sole
discretion, shall have the option of being represented by its or their own counsel. If this option is
exercised, then the Contractor shall promptly reimburse the Village or other indemnified party, upon
written demand, for any expenses, including but not limited to court costs, reasonable attorneys’ and
witnesses' fees and other expenses of litigation incurred by the Village or other indemnified party in
connection therewith.

The indemnification obligation under this paragraph shall not be limited in any way by any
limitations on the amount or type of damages, compensation or benefits payable by or for the benefit
of Subcontractor or any indemnities under any Worker’s Compensation Act, Occupational Disease
Act, Disability Benefits Act, or any other employee benefits act. The Subcontractor further agrees to
waive any and all liability limitations based upon the Worker’s Compensation Act court
interpretations or otherwise.

Execution of this Contract by the VILLAGE is contingent upon receipt of Insurance
Certificates provided by the CONTRACTOR in compliance with the CONTRACT DOCUMENTS.

-2
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SECTION 6: COMPLIANCE WITH LAWS: CONTRACTOR agrees to comply with all
federal, state and local laws, ordinances, statutes, rules and regulations including but not limited to
the [llinois Human Rights Act as follows: CONTRACTOR hereby agrees that this contract shall be
performed in compliance with all requirements of the Illinois Human Rights Act, 775 ILCS 5/1-101
¢t seq., and that the CONTRACTOR and its subcontractors shall not engage in any prohibited form
of discrimination in employment as defined in that Act and shall maintain a sexual harassment
policy as the Act requires. The CONTRACTOR shall maintain, and require that its subcontractors
maintain, policies of equal employment opportunity which shall prohibit discrimination against any
employee or applicant for employment on the basis of race, religion, color, sex, national origin,
ancestry, citizenship status, age, marital status, physical or mental disability unrelated to the
individual’s ability to perform the essential functions of the job, association with a person with a
disability, or unfavorable discharge from military service. CONTRACTOR and all subcontractors
shall comply with all requirements of the Act and of the Rules of the Illinois Department of Human
Rights with regard 1o posting information on employees’ rights under the Act. CONTRACTOR and
all subcontractors shall place appropriate statements identifying their companies as equal
opportunity employers in all advertisements for workers to be employed in work to be performed
under this contract.

The CONTRACTOR shall obtain all necessary local and state licenses and/or permits that
may be required for performance of the WORK and provide those licenses to the VILLAGE prior to
commencement of the WORK.

SECTION 7: NOTICE: Where notice is required by the CONTRACT DOCUMENTS it
shall be considered received if it 1s delivered in person, sent by registered United States mail, return
receipt requested, delivered by messenger or mail service with a signed receipt, sent by facsimile or
e-mail with an acknowledgment of receipt, to the following:

To the VILLAGE: To the CONTRACTOR:
Denise Domalewski, Contract Administrator Tom R. Valaitis

Village of Orland Park V3 Companies of Illinois Ltd.
14700 South Ravinia Avenue 7325 Janes Avenue, Suite 100
Orland Park, Illinois 60462 Woodridge, lllinois 60517
Telephone: 708-403-6173 Telephone: 630-724-9200
Facsinmle: 708-403-9212 Facsimile: 630-724-9202
e-mail: ddomalewski@orland-park.il.us e-mail: tvalaitis@v3co.com

or to such other person or persons or to such other address or addresses as may be provided by

either party to the other party.

SECTION 8: STANDARD OF SERVICE: Services shall be rendered to the professional
standards applicable to the same or stmilar services in the Chicagoland area. Sufficient competent
personnel shall be provided who with supervision shall complete the services required within the
time allowed for performance. The CONTRACTOR’S personnel shall, at all times present a neat

-3
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appearance and shall be trained to handle all contact with Village residents or Village employees in a
respectful manner. At the request of the Village Manager or a designee, the CONTRACTOR shall
replace any incompetent, abusive or disorderly person in its employ.

SECTION 9: PAYMENTS TO OTHER PARTIES: The CONTRACTOR shall not
obligate the VILLAGE to make payments to third parties or make promises or representations to
third parties on behalf of the VILLAGE without prior written approval of the Village Manager or a
designee.

SECTION 10: COMPLIANCE: CONTRACTOR shall comply with all of the requirements
of the Contract Documents, including, but not limited to, the Illinois Prevailing Wage Act where
applicable and all other applicable local, state and federal statutes, ordinances, codes, rules and
regulations.

SECTION 11: LAW AND VENUE: The laws of the State of Illinois shall govern this
Contract and venue for legal disputes shall be Cook County, [llinois.

SECTION 12: MODIFICATION: This Contract may be modified only by a written
amendment signed by both PARTIES.

SECTION 13: COUNTERPARTS This Contract may be executed in two (2) or more
counterparts, cach of which taken together, shall constitute one and the same instrument.

This Contract shall become effective on the date first shown herein and upon execution by
duly authorized agents of the parties.

FOR: E FOR: THE CONTRACTOR

Print Name: Paul G. Grimes Print Name: %M /. VALA 713

Its: Village Manager Its: l\_, [REcTalt Corx7. Dtvixeor]

Date: & Z«ééf Date: 2 /l ?/0 b4
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VILLAGE OF ORLAND PARK
PROFESSIONAL ENGINEERING SERVICES
V3 COMPANIES OF ILLINOIS
GENERAL TERMS AND CONDITIONS

1.  Relationship Between Engineer and Village: The Engineer shall serve as the
Village's professional engineer consultant in those Projects, or phases of the Project, to
which this Agreement applies. This relationship is that of a buyer and seller of
professional services and as such the Engineer is an independent contractor in the
performance of this Agreement and it is understood that the parties have not entered
into any joint venture or partnership with the other. The Engineer shall not be considered
to be the agent of the Village. Nothing contained in this Agreement shall create a
contractual relationship with a cause of action in favor of a third party against either the
Village or Engineer.

2. Responsibility of the Engineer: Notwithstanding anything to the contrary which may be
contained in this Agreement or any other material incorporated herein by reference, or in
any Agreement between the Village and any other party concerning the Project, the
Engineer shall not have control or be in charge of and shall not be responsible for the
means, methods, techniques, sequences or procedures of construction, or the safety,
safety precautions or programs of the Village, the construction contractor, other
contractors or subcontractors performing any of the work or providing any of the services
on the Project. The Engineer shall not be responsible for the acts or omissions of the
Village, or for the failure of the Village, any architect, another engineer, consultant,
contractor or subcontractor to carry out their respective responsibilities in accordance
with the Project documents, this Agreement or any other agreement concerning the
Project. Any provision which purports to amend this provision shalf be without effect
unless it contains a reference that the content of this condition is expressly amended for
the purposes described in such amendment and is signed by the Engineer.

The Village reserves the right by written change order or amendment to make changes
in requirements, amount of work, or engineering time schedule adjustments, and
Engineer and the Village shall negotiate appropriate contract adjustments acceptabie to
both parties to accommodate any changes. The Engineer will be responsible for
correctly laying out the design data shown on the contract documents where
construction staking services are a part of this Agreement. The Engineer is not
responsible for, and Village agrees herewith to hold Engineer harmless from any and all
errors which may be contained within the Contract Documents, unless such errors are
the result of the work of the Engineer. [t is expressly understood that the uncovering of
errors in the plans and specifications, unless such errors should have been uncovered
by the Engineer in the exercise of its professional service, is not the responsibility of the
Engineer and any and all costs associated with such errors shall be borne by others.

iManage: 197683 1
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3. Changes: Village reserves the right by written change order or amendment to make
changes in requirements, amount of work, or engineering time schedule adjustments,
and Engineer and Village shall negotiate appropriate adjustments acceptable to both
parties to accommodate any such changes, if commercially possible.

4.  Suspension of Services: Village may, at any time, by written order to Engineer
(Suspension of Services Order) require Engineer to stop all, or any part, of the services
required by this Agreement. Upon receipt of such an order, Engineer shall immediately
comply with its terms and take all reasonable steps to minimize the costs associated
with the services affected by such order. The Vilage, however, shall pay all costs
incurred by the suspension, including all costs necessary to maintain continuity and for
the resumption of the services upon expiration of the Suspension of Services Order.
Engineer will not be obligated to provide the same personnel employed prior to
suspension, when the services are resumed, in the event that the period of suspension
is greater than thirty (30) days.

5.  Documents Delivered to Village: Drawings, specifications, reporis, and any other
— Project Documents prepared by Engineer in connection with any or.all_of the services ___

furnished hereunder shall be delivered to the Village for the use of the Village. Engineer
shall have the right to retain originals of all Project Documents and drawings for its files.
Furthermore, it is understood and agreed that the Project Documents such as, but not
limited to reports, calculations, drawings, and specifications prepared for the Project,
whether in hard copy or machine readable form, are instruments of professional service
intended for one-time use in the construction of this Project. These Project Documents
are and shall remain the property of the Engineer to the extent permitted by law. The
Village may retain copies, including copies stored on magnetic tape or disk, for
information and reference in connection with the occupancy and use of the Project.

It is also understood and agreed that because of the possibility that information and data
delivered in machine readable form may be altered, whether inadvertently or otherwise,
the Engineer reserves the right, upon prior written notice to the Village, to retain the
original tapes/disks and to remove from copies provided to the Village all identification
reflecting the involvement of the Engineer in their preparation. The Engineer also
reserves the right to retain hard copy originals of all Project Documentation delivered to
the Village in machine readable form, which originals shall be referred to and shall
govern in the event of any inconsistency between the two.

6. Reuse of Documents: All Project Documents including but not limited to reports,
opinions of probable costs, drawings and specifications furnished by Engineer pursuant
lo this Agreement are intended for use on the Project only. They cannot be used by
Village or others on extensions of the Project or any other project. Any reuse, without
specific written verification or adaptation by Engineer, shall be at Village's sole risk, and
Village shall indemnify and hold harmless Engineer from all claims, damages, losses,
and expenses including attorney's fees arising out-of or resulting therefrom. Any such

iManage:197683_1
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10.

verification or adaptation will entitie Engineer to further compensation at rates to be
agreed upon by Village and Engineer.

The Engineer shall have the right to include representations of the design of the Project,
including photographs of the exterior and interior, among the Engineer's promotional and
professional materials. The Engineer's materials shail not include the Village's
confidential and proprietary information if the Village has previously advised the Engineer
in writing of the specific information considered by the Village to be confidential and
proprietary.

Opinions of Probable Cost: Since Engineer has no control over the cost of labor,

materials or equipment, or over the Contractor(s) method of determining prices, or over
competitive bidding or market conditions, Engineer's opinions of probable Project
Construction Cost provided for herein are to be made on the basis of Engineer's
experience and gqualifications and represent Engineer's judgment as a design
professional familiar with the construction industry, but Engineer cannot and does not
guarantee that proposal, bids or the Construction Cost will not vary from opinions of
probable construction cost prepared by Engineer. If prior to the Bidding or Negotiating
Phase, Village wishes greater accuracy as to the Construction Cost, the Village shall
employ an independent cost estimator consultant for the purpose of obtaining a second
construction cost opinion independent from Engineer.

Successors and Assigns: The terms of this Agreement shall be binding upon and

inure to the benefit of the parties and their respective successors and authorized
assigns.

Waiver of Contract Breach: The waiver of one party of any breach of this Agreement
or the failure of one party to enforce at any time, or for any period of time, any of the
provisions hereof, shall be limited to the particular instance, shall not operate or be
deemed to waive any future breaches of this Agreement and shall not be construed to
be a waiver of any provision, except for the particular instance.

Entire Understanding of Agreement: This Agreement represents and incorporates the
entire understanding of the parties hereto, and each party acknowledges that there are
no warranties, representations, covenants or understandings of any kind, matter or
description whatsoever, made by either party to the other except as expressly set forth
herein. Village and the Engineer hereby agree that any purchase orders, invoices,
confirmations, acknowledgments or other similar documents executed or delivered with
respect to the subject matter hereof that conflict with the terms of the Agreement shall
be null, void and without effect to the extent they conflict with the terms of this
Agreement.

11. Amendment: This Agreement shall not be subject to amendment unfess another

instrument is duly executed by duly authorized representatives of each of the parties
and entitled "Amendment of Agreement”.

iManage:197683_1
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12. Severability of Invalid Provisions: If any provision of the Agreement shall be held to

13.

14.

15

16.

17.

18.

contravene or to be invalid under the laws of any particular state, county or jurisdiction
where used, such contravention shall not invalidate the entire Agreement, but it shall be
construed as if not containing the particular provisions held to be invalid in the
particular state, country or jurisdiction and the rights or obligations of the parties hereto
shall be construed and enforced accordingly.

Force Majeure: Neither Village nor Engineer shall be liable for any fault or delay caused

by any contingency beyond their control including but not limited to acts of God, wars,
strikes, walkouts, fires, natural calamities, or demands or requirements of governmental
agencies.

Subcontracts: Engineer may subcontract portions of the work, but each subcontractor
must be approved by Village in wriling in advance.

. Access and Permits: Village shall arrange for Engineer to enter upon public and private

property and obtain all necessary approvals and permits required from all governmental
authorities having jurisdiction over the Project. Village shall pay costs (including
Engineer's employee salaries, overhead and fee) incident to any effort by Engineer
toward assisting Village in such access, permits or approvals, if Engineer performed
such services.

Designation _of Authorized Representative: Each party to this Agreement shall
designate one or more persons to act with authority in its behalf with respect to
appropriate aspects of the Project. The persons designated shall review and respond
promptly to all communications received from the other party.

Village's Responsibilities: The Village agrees to provide full information regarding
requirements for and about the Project, including a program which shall set forth the
Village's objectives, schedule, constraints, criteria, special equipment, systems and site
requirements.

The Village agrees to furnish and pay for all legal, accounting and insurance counseling
services as the Village may require at any time for the Project, including auditing
services which the Village may require to verify the Contractor’s Application for
Payment or to ascertain how or for what purpose the Contractor has used the money
paid by or on behalf of the Village. In addition, Village shall give prompt written notice
to the Engineer whenever the Village observes or otherwise becomes aware of any
development that affects the scope or timing of the Engineer’s services, or any defect
or non-conformance of the work of any Contractor.

Information Provided by Others: The Engineer shall indicate to the Village the
information needed for rendering of the services of this Agreement. The Village shall
provide to the Engineer such information as is available to the Village and the Village's
consultants and contractors, and the Engineer shall be entitled to rely upon the accuracy
and completeness thereof unless, in the exercise of his professional skill. Engineer
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19.

20.

21.

22.

23.

determined inaccuracies or incompleteness. The Village recognizes that it is impossible for
the Engineer to assure the accuracy, completeness and sufficiency of such information,
either because it is impossible to verify, or because of errors or omissions which may have
occurred in assembling the information the Village is providing.

Terms of Payment: Engineer shall submit monthly statements for Basic and Additional
Services rendered and for Reimbursable Expenses incurred, based upon Engineer's
estimate of the proportion of the total services actually completed at the time of billing or
based upon actual hours expended during the billing period. In the event the Village has
not paid amounts properly due the Engineer, Engineer may after giving seven days written
notice to Village, suspend services under this Agreement until Engineer has been paid in
full all amounts properly due for services, expenses and charges. Engineer shall have no
liability whatsoever to Village for any costs or damages as a result of such suspension.

Hazardous Materials/Pollutants: Unless otherwise provided by this Agreement, the
Engineer and Engineer's consultants shall have no responsibility for the discovery (unless
such discovery should have been made by the Engineer in the exercise of its professional
skill), presence, handling, removal or disposal of or exposure of persons to hazardous
materials/pollutants in any form at the Project site, including but not limited to mold/mildew,
asbestos,  asbestos  products, polychlorinated  biphenyl (PCB) or  other
toxic/hazardous/pollutant type substances unless undertaken at the direction of the
Engineer or Engineer's consultants.

Attorney’s Fees: In the event of any dispute that leads to litigation arising from or related
to the services provided under this agreement, the substantially prevailing party will be
entitled to recovery of all reasonable costs incurred, including court costs, attorney's fees
and other related expenses.

Insurance: The Engineer shall provide the Village with certificates of insurance evidencing
all coverages held by the Engineer, with coverage minimums and from insurance providers
in compliance with Village requirements.

Facsimile Transmissions: The parties agree that each may rely, without investigation,

upon the genuineness and authenticity of any document, including any signature or
purported signature, transmitied by facsimile machine, without reviewing or requiring
receipt of the original document. Each document or signature so transmitted shall be
deemed an enforceable original. Upon request, the transmitting party agrees to provide the
receiving party with the original document transmitted by facsimile machine; however, the
parties agree that the failure of either party to comply with such a request shall in no way
affect the genuineness, authenticity or enforceability of the document. Each party waives
and relinquishes as a defense to the formation or enforceability of any contract between the
parties, or provision thereof the fact that a facsimile transmission was used.
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24. Certifications, Guarantees and Warranties: Engineer shall not be required to sign any
documents, no matter by whom requested, that would result in the Engineer having to
certify, guarantee or warrant the existence of conditions the existence of which the
Engineer cannot ascertain. The Village also agrees not to make resolution of any dispute
with Engineer or payment of any amount due to the Engineer in any way contingent upon
the Engineer signing any such certification as to unascertainable conditions.

BY SIGNATURE BELOW (WHICH MAY BE IN ELECTRONIC FORM), THE ABOVE GENERAL
TERMS AND CONDITIONS ARE ACCEPTED BY THE VILLAGE AND ENGINEER:

V3 COMPANIES OF ILLINOIS (ENGINEER})

By: @C/‘/L—’ 2_/’ ?A?

Officer Date
Print Name: 4&% . ValaAnz

VILLAG ?RLAND PARK
V)

Officer Date
Print Name: f&bd (97(97 Vimes,

iManage:197683_1
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February 4, 2009

Mr. Paul Grimes
Village Manager
Village of Orland Park
14650 Ravinia Avenue
Orland Park, IL 60462

Re:

Proposal for Professional Engineering Services
143" & LaGrange Improvements - Resident Engineering
Orland Park, lilinois

Dear Mr. Grimes,

On behalf of V3 Companies of llinois, Ltd., we are pleased to submit this proposal for civil
engineering services for the above-referenced project. If you find this proposal to be acceptable,
the executed copies of this letter, together with the General Terms and Conditions, attached
hereto, which set forth the contractual elements of this agreement, will constitute an agreement
between V3 Companies of Mineis, Ltd. (V3) and the Village of Orland Park (CLIENT) for
services on this project.

1.0 Project Understanding

V3 is under contract to prepare and update plans that we had previously prepared to 90%
completion for the full intersection improvements at LaGrange Road and 143" Street. The
following is a list of the general parameters of the project:

L

the anticipated length of the projéct is 4800 linear feet;

the project limits along 143™ Street extend from the railroad right of way on the west to
approx. 400 feet east of Lagrange Road;

the project limits along LaGrange Road extend from 144" Place on the south to the
railroad viaduct on the north;

the design of the intersection of 143" Street and LaGrange Road includes dual left turn
lanes and right turn lanes on all four legs of the intersection;

traffic signal improvements will be required at the intersections of LaGrange Road and
143" Street; 143" Street and Ravinia Avenue; and, LaGrange Road and 142™ Street:
the median areas on the north, south and west legs of the improvements shall be
designed to include gateway level landscaping;

utility eonstruction includes the addition of a new watermain along LaGrange Road and
143" Street;

new roadway lighting shall be constructed along the project limits;

the construction of the watermain improvements will be bid and permitted as a separate
project which is expected to be constructed during the fall of 2009. The roadway and
related components of the work will be constructed during the 2010 construction season
with restoration work being completed in spring of 2011; and

the anticipated construction cost for this work is approx. $11.0M;

V3 COMPANIES 7325 JANES AVENUE, WOODRIDGE, IL 80517 ® PH: 630.724.9200 e FX: 630.724.9202 @ V3C0.COM

VISIO, VERTERE, VIRTUTE ... THE VISION TO TRANSFORM WITH EXCELLENCE
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Paul Grimes

RE: Proposal for Professional Engineering Services — Resident Engineering

2.0 Scope of Services

2.1 Construction Engineering

The following summarizes the general scope of services the Construction Engineer will
be responsible for throughout the duration of the project which will consist of three

phases:

+ Pre-construction Phase;
» Construction Phase;
s Final Close-out Phase.

A Pre-Construction Phase - We will provide the following services during the pre-

construction phase:

1

o BN

O Q0 ~J O

10

Perform an in depth plan review to highlight potential conflicts or other
issues that may affect the construction phase;

Attend one “pre-bid” meeting;

Review the construction schedule and staging;

Review the proposed M.O.T. plan to help ensure that interruptions to traffic
are minimized;

Perform field inspections to ensure that field conditions do not conflict with
the intent of the contract documents:

Set-up project files, books and records for prope
Take existing condition photographs;

Initiate coordination with otitside stakeholders:
Attend a maximum of 6 stakeholder meetings indiuding Publi¢ Informational
meetings, Board Presentation meetings; Local Business Owner meetings
and Village Departmental meetings;

Develop material testing guide lines for QA testing.

entation;

B Construction Phase - We will provide the following services during the construction

phase:

1

Perform on-site inspection to ensure completion of the work in accordance
with contract documents. V3 will provide full time staffing at any time
contractors aré on site for an 15 month construction schedule;

Prepare and submit pay estimates;

Review, prepare and submit for approval contract modifications (change
orders), including independent cost estimates;

Review all contractor requests for changes in construction procedures
and/or materials and make appropriate recommendations;

Review and process shop drawings/submittals;

Conduct weekly progress status meetings. Prepare and distribute meeting
minutes:

Meet with area Business Owners as needed to defiver status updates of
construction activities, schedule and accessibility;

Deliver a monthly Project Status Newsletter to area Business Owners and
residents;

Monitor and update material certifications;

Monitor QC and QA material testing resuits;
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Paul Grimes

RE: Proposal for Professional Engineering Services — Resident Engineering

11

12
13
14

Perform inspections of erosion and sediment control measures installed by
contractors with trained inspectors. Document conditions as required by
governing agencies.

Verify contractor's layout on a random and as needed basis;

Inspect pedestrian and vehicular traffic confrol and document conditions;
Perform, through a subconsultant, quality assurance testing for concrete,
asphalt and aggregates.

C Einal Close-out Phase - We will provide the following services during the close-out

phase:

~NoObhwNn =

8

Prepare and monitor the completion of the final punch list;

Conduct final inspection of contractor's work;

Make final measurements of all pay items;

Provide final calculations of all pay items;

Obtain all back-up documentation required for final payment;

Prepare and submit the final payment request;

Review contractor “Record Drawings” for accuracy and recommend if
acceptable;

Compile and transmit all warranties/guaranties.

D Reimbursable Expenses — V3 will provide vehicles and telephones for the field staff
that will provide Construction Engineering Services for this project. Vehicles will be
charges at a rate of $45/day and telephone at $100/month. 783 vehicle days and
39 telephone months are included in the reimbursable not to exceed amount shown

below.

E Quality Assurance Material Testing — V3 will hire a subconsultant material testing

firm to providé material testing services in accordance with IDOT specifications.

3.0 Project Exclusions
V3’s services under this proposal will not include the following:
+ Construction Staking (by contractor);
+ Record Drawing Preparation {by contractor); and
+ Construction engineering services required if the construction schedule extends
beyond the dates listed below.

If services are required for these items, they will be the subject of a separate or
supplemental agreement between V3 and the CLIENT.
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February 4, 2009

Paul Grimes

" RE: Proposal for Professional Engineering Services — Resident Engineering

4.0 Project Schedule
V3 will initiate its services promptly upon receipt of CLIENT’s acceptance of this proposal
and receipt of IDOT's Permit Approval.

The not-to-exceed Construction Engineering fee is based a project schedule that is
currently estimated as follows:

Watermain Contract:

s 6/1/2009 — Final Plans Complete
7/1/2009 — Advertisement for Bid
8/1/2009 — Bid Opening
9/1/2009 — Construction Contract Award
9/15/2009 — Construction Start Date
10/31/2009 — Construction Completion Date

e & & & »

Readway Confract;
= 1/1/2010 — Final Plans Complete
2/1/2010 — Advertisement for Bid
3/1/2010 — Bid Opening
3/20/2010 — Construction Contract Award
4/1/2010 - Construction Start Date
10/31/10 — Substantial Construction Completion
5/15/2011 — Construction Completion Date

5.0 Compensation
For the aforementioned Construction Engineering services, V3 will be compensated at
the actual hourly wage rate times a 2.80 labor multiplier for actual hours expended up to
the following not to exceed amounts:

Construction Engineering

A, B, C. Construction Engineering Services $742,000
D. Reimbursable Expenses $40,700
E. Quality Assurance Material Testing ' $53.000
Total for Construction Engineering $835,700

For Additional Services of V3's principals and employees, beyond the scope of the work
described, engaged directly on the Project, a fee based on the actual hours expended
multiplied by the actual employee billing rate times a 2.80 labor multiplier will be
invoiced. V3's Average Billing Rate Schedule for 2008-2009 {Exhibit B) is included for
your information. Actual rates will vary based on labor rate escalation.

In addition to the fees set forth above, V3 shall be compensated for 100% of
reimbursable expenses such as printing, postage, messenger service, travel and other
similar, project-related items.



Page5cf5

February 4, 2008

Paul Grimes

RE: Proposal for Professional Engineering Services — Resident Engineering

The CLIENT will be invoiced monthly for professional services and reimbursabie
expenses. The above financial arrangements are on the basis of prompt payment of
invoices and the orderly and continuous progress on the project.

6.0 Miscellaneous Contractual Items
If there are protracted delays for reasons beyond V3’s control, an equitable adjustment of
the above-noted compensation shall be negotiated taking into consideration the impact of
such delay on the pay scales applicable to the period when V3's services are, in fact,

being rendered.

We appreciate the opportunity fo present this proposal and look forward to working with
the Village of Orland Park on this project.

Sincereily, Accepted For:
V3 Companies of Hlinois, L.TD. Village of Orland Park

P NI ey

Title:  Village Manager

Tom R. Valaitis, P.E. Date: Z/Z(e/ 7

Division Director, Construction Engineering

enclosures § CD
Honsd

Aftachment B - Billing Rate Schedule 30
Astachment C={nsurance-Requirement

Attachment D — Breakdown of Fees




Exhibit D

V3 COMPANIES
AVERAGE HOURLY RATES BY CLASSIFICATIONS
Effective April 2008-April 2009

Hourly Rate Range
Min of Cost Max of Average
Labor Category Rate Cost Rate Hourly Rate

2 Person Survey Crew $i6.58 $31.25 $22.87
| Administration $12.00 $40.87 $22.48
CADD Technician | $19.00 $19.00 $19.00
CADD Technician It $21.00 $24.50 $23.00
Designer $2450 $25.50 $25.00
Division Director $48.08 $67.07 $59.96
EITI $24.00 $26.50 $25.33
EITI $25.50 $25.50 $25.50
Engineer I/t $22.60 $26.20 $24.28
Engineer Il $24.76 $26.44 $25.88
Engineer (il $27.00 $32.25 $29.24
Engineering Service Leader $46.15 $52.40 $49.68
Estimating Technician $17.00 $17.00 $17.00
instrument Operator $13.00 $20.60 $17.02
Operations Director $45.67 $45.67 §45.67
Principal $54.81 $76.92 $64.77
Project. Engineer $22.60 $37.26 $3047
Project Manager {CG Constr Ser Priv) $29.71 $29.71 $29.71

Project Manager (CO Constr Ser Pub) $40.00 $43.00 $41.50,

Project Manager (EN Environmental) $31.54 $38.46 $35.27
Project Manager (LD Land Development) $34.13 $43.27 $3841
Project Manager (Municipal) $40.38 $40.38 $40.38
Project Manager (Structural) $37.98 $37.98 $37.98

Project Manager (Survery) $30.51 $45.67 $36.32
Project Manager (TR Transportation}) $45.00 $47.12 $46.06

Project Manager (VWetlands) $32.21 $35.65 $33.35

Project Manager (WR VVater Resources) $32.21 $36.78 $35.18
Project Surveyor $28.85 $33.51 $31.18
Project Surveyor I/l $20.58 $23.80 $22.13
Project Surveyor Il $28.22 $28.37 $28.27
Resident Engineer $33.50 $41.20 $36.04
Scientist I/1f $17.00 $22.50 $19.50
Scientist Il $21.65 $24.25 $23.37
Senior Designer $29.75 $36.06 $32.20
Senior Engineer $37.26 $37.26 $37.26
Senior Entitement Manager $50.48 $62.50 $56.49
Senior Estimator $38.46 $38.46 $38.46
Senior Project Manager $36.54 $57.69 $46.79
Senior Scientist $26.50 $26.50 $26.50
Senior Technician $26.50 $29.50 $2800
Superintendent $35.00 $45.67 $40.34
Survey Crew $20.00 $26.50 $24.15
Survey Supervisor/Reg Land Surveyor $31.25 £31.25 $44.23
Survey Technician $21.00 $25.00 $23.00
Technician $15.00 $15.00 $i5.00
Technician | $18.10 $12.00 $18.55
Technician 1/ 1f $14.00 $25.00 1971
Technician IIi $20.00 $28.60 $24.31
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BUSINESS ORGANIZATION:

Sole Proprietor: An individual whose signature is affixed to this proposal.

Partnership: -Attach sheet and state full names, titles and address of all responsible principals
and/or partners. Provide percent of ownership and a copy of partnership agreement.

X Corporation: State of Incorporation: T /{1 pere
Provide a disclosure of all officers and principals by name and business address, date of incorporation

and indicate if the corporation is authorized to do business in Illinois.

In submitting this proposal, it is understood that the Village of Orland Park reserves the right to reject
any or all proposals, to accept an alternate proposal, and to waive any informalities in any proposal.

In comph'anée “with your Request for Proposals, and subject to all conditions thereof, the undersigned
offers and agrees, if this proposal is accepted, to furnish the services as outlined.

£ o f- Z//Ida;_t /. N (Corporate Seal)

Business Name

/4/44:,— Georne T. Sclobew

Signature Print or typ¥ name

Vice Fresident 2,/22809

Title Date




. Pirectors

* Robin L. Petroelje
Dean M.Antony
Patrick R. Kennedy
Louis }. Gallucci

*

Officers
* President & Managing Principal  Patrick R. Kennedy
* Vice President Stuart . Dykstra
* Vice President Dean M.Antony
* Vice President George |. Schober
* Vice President Christopher D. Bartosz
* Vice President Louis }. Gallucci
*  Vice President Theodore E. Feenstra, jr.
*  Vice President Tomas R.Valaitis
* Secretary Robin L. Petroelje
* Treasurer James L. Mann

*All Directors and Officers work out of our corporate headquarters located at:

V3 Companies

7325 Janes Avenue
Woodridge, IL 60517
Ph: (630) 724-9200
Fax: (630} 724-9202
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mllmat},’—‘, ARTICLES OF 1MCORPORATION OF

. SOI CONSULTANTS, LTD. Y
INCORPORATED UNDER THE LAWS GF THE*4%TE OF ILLINCIS HAVE BEEN
FILED IN THE OFFICE OF THE SECRETARY UF STATE AS PROVIDED BY THE
BUSINESS CORPGRATION ACT GF ILLINGIS, IN FORCE JULY 13, A.D. 1933.
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FORM BCA47

ARTICLES OF INCORPORATION

{Do not write In this spocs)
Filing Requiremsnts ~ Present 2 originally signed and - DatePaid F— /3-8 5
fully execuitsd coples In exact duplicate " initial License Fee ' § s
For Inserts — Use White Paper — Size 8% x 11 Franchise Tax $ AP oo
Filing Fee $ 7h o

- TO: JIM EDGAR, Secretary of State

I/We, the incorporator(s), being one or more natural persons of the age of twenty-one years or more or 2
corporation for the purpose of forming a corporation under “The Business Corporation Act” of the State
of lliinois, do hereby adopt the following Articles of Incorporation:

SDI Consultants, Ltd, C/&

ARTICLE ONE The name of the corporation is:
ARTICLETWO  The name and address of the initial registared agent and registered office are:
Registered Agent___Harry J. Wright _
Ftrﬁ#\fma Middie Name Last Nomne
Registered Office 5440 St. Charles Rd.
Number Street (Do notuse P.O. Box)  Sulte »
Berkelev, T1l, 601613 Cook
iy Zip Code County
ARTICLE THREE The duration of the corporation is EJ perpetual OR ‘years,

ARTICLE FOUR  The purposes for which the corporation is organized are:

Site development & infrastrugture, general contracting,

and building; consulting.

To issue section 1244 stock and elect small business corp. status,
To exercise all other powers provided in section 5 of the Business
Corporation Act of Illinois as it may be amended from time to time.

ARTICLE FIVE

ARTICLE 51X

Paragraph 1:  The number of shares which the corporation shall be authorized to issue,
itemized by class, series and par value, if any, is

Class ’ Series *Par Value per share Number of shares authorized
Common === NPV 1,000,000

Paragraph 2:  The preferences, qualifications, limitations, restrictions and the special
or relative rights in respect of the shares of each class are: '

The number of shares which the corporaticn proposes to issue without further report
to the Secretary of State, itemized by class, series, and par value, if any, and the con-
sideration to be received by the corporation therefor (expressed in dollars) are:

*Far Value Numbsr of shares Total consideration
Class Series per share 1o be issued 4 be received therefor
Common _ —-o ¥pv. 1,000 $ 1,000

*(Use NPV If no Par Value) Total 1,000

$
$
$
$

YA e
Clerk —ﬁj e kd

02886432
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AR SILLE EVGILE  1he number of directors to be elected at the first meeting of the sharehoiders i EE

ARTICLENINE  (Complete EITHER A or B)

“ 3 A. All the property of the corporation is to be located in this State and all of jts
- business is to be transacted at or from places of business in this State, or the incor-
o porator(s) elect to pay the initial franchise tax on the basis of the entire consideration
< ~ to be received for the issuance of shares, .

s 3 B. Paragraph 1: It is estimated that the value of al property to be owned by the
g,i‘,.‘g corporation for the following year wherever located wiil be $

s
3

Paragraph 2: It is estimated that the value of the property to be located within
the State of Ifiinois during the following year wil be: $
Paragraph 3: It Is estimated that the gross amount of business which will be
transacted by the corporation during the following year will be ¢
Paragraph 4: It Is estimated that the gross amount of business which will be

transacted at or from places of business in the State of lilinois during the following
year will be: ' $

HIWE the incorporator(s) declare that l/we have examined the foregoing Articles of Incorporation and that

the statements contained therein are, to the best of mylourgnowledge and befief, true, correct and complete,
Executed this _29th _ day of_August 1983 .

¥

{Skgnatures must be in ink. Carbon copy, xerox or rubber stamp signatures are not acceptoble,)

"NOTE: If a corporation acts as incorporator the name of the corporation and the state of incorporation

" shall be shown and the execution must be by its President or Vice-President and verified by him, and the

corporate seakshall be affixed and attested by its Secretary or an Assistant Secretary,

Name (plegse pring)

fg " @Signa re and N Post Office Address
. el 1. __ 5440 St. Charles R4,
T Shmetre . Streer
R Harry J. Wright Berkeley, Ill. 60163
R gg?m @lm% - City{Town
2 2,
Stynacure Street
' - Tofrows
3. =1 A 3,

v P e o
Shnature ~ ’f o HI Street
Name (piease print} : - EE : : Chy{Town
L""-w-—-—..-,.____
&4
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CERTIFICATION OF ELIGIBILITY
TO ENTER INTO PUBLIC CONTRACTS

IMPORTANT: THIS CERTIFICATION MUST BE EXECUTED.

L G gn% ’ gs&h’/ , being first duly sworn certify and say
that T am }[[;_g fm“‘lm P

(insert "sole owner," "partner," "president," or other proper title)

of _ Z/ Lid. , the Prime Contractor

submitting this proposal, and that the Prime Contractor is not barred from contracting with any unit of
state or local government as a result of a violation of either Section 33E-3, or 33E-4 of the Illinois
Criminal Code, or of any similar offense of "bid-rigging" or "bid-rotating" of any state or of the United
States.

Signature of Persor(] Making Certification

Subscribed and Swors To
Before Me This @ & Day

of Yo L2004

& (I

Notary Publie

OFFICIAL SEAL -
E MARLENE RUSSELL
- NOTARY PUBLIC STATE OF ILL#
MY COMMISSION EXPIRES:08/16/12

s




SEXUAL HARASSMENT POLICY

Please be advised that pursuant to Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has
been amended to provide that every party to a public contract must:

"Have written sexual harassment policies that shall include, at a minimum, the following
information: (I) the illegality of sexual harassment; (II) the definition of sexual harassment
under State law; - (II) a description ‘of sexual harassment, utilizing examples; (IV) the vendor's
mternal complaint process including penalties; (V) the legal recourse, investigative and
complaint process available through the Department ( of Human Rights) and the Commission
(Homan Rights Commission); (VI) directions on how to contact the Department and
Commission; and (VII) protection against retaliation as provided by Section 6-101 of the Act.
(Illinois Human Rights Act). (emphasis added)

Pursuant to 775 ILCS 5/1-103 (M) (2002), a “public contract” includes:

...every contract to which the State, any of its political subdivisions or any municipal corporation is a

pal'ty."

L ) having submitted a proposal for §|[ F Cona EM 1o of Tlhnore Léd.
ame) ame of Contractor)

for All Projects within the Village of Orland Park fo the Village of Orland Park, hereby
(General Description of Work Proposed on) '

certifies that said contractor has a written sexual harassment policy in place in full compliance with 775

ILCS 5/2-105 (A) (4).

By: A—x— /‘%é’—

Authorized Agent of Contractor

Subscribed and Sworn To
Before Me This (9\93 Day

. OFFICIAL SBAL
of  Tx. 2004 E MARLENE RUSSELL

) -4 BOTARY PUBLIC - STATE OF LEINGIS .
/@ A-,.MY COMMISSION EXPIRES:08/16/12 |

Notax:jf Plblic




EQUAL EMPLOYMENT OPPORTUNITY

Section I. This EQUAL EMPLOYMENT OPPORTUNITY CLAUSE is required by the
Illinois Human Rights Act and the Rules and Regulations of the Illinois Department of
Human Rights published at 44 Illinois Administrative Code Section 750, et seq.

Section II. In the event of the Contractor’s noncompliance with any provision of this
. Equal Employment Opportunity Clause, the Illinois Human Right Act, or the Rules and
Regulations for Public Contracts of the Department of Human Rights (hereinafter
referred to as the Department) the Contractor may be declared non-responsible and
therefore meligible for future contracts or subcontracts with the State of Illinois or any of
its political subdivisions or municipal corporations, and this agreement may be canceled
or avoided in whole or in part, and such other sanctions or penalties may be imposed or
remedies involved as provided by statute or regulation.

During the performance of this Agreement, the Contractor agrees:

A. That it will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, national origin or ancestry; and
further that it will examine all job classifications to determine if minority persons
or women are underutilized and will take appropriate affirmative action to rectify
any such underutilization. '

B. That, if it hires additional employees in order to perform this Agreement, or
any portion hereof, it will determine the availability (in accordance with the
Department’s Rules and Regulations for Public Contracts) of minorities and
women in the arca(s) from which it may reasonably recruit and it will hire for
each job classification for which employees are hired in such a way that
minorities and women are not underutitized.

C. That, in all solicitations or advertisements for employees placed by it or on
its behalf, it will state that all applicants will bé afforded equal opportunity
without discrimination because of race, color, religion, sex, marital status,
national origin or ancestry, age, or physical or mental handicap unrelated to
ability, or an unfavorable discharge from military service.

D. That it will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative of the
Vendor’s obligations under the Illinois Human Rights Act and Department’s
Rules and Regulations for Public Contract.

E. That it will submit reports as required by the Department’s Rules and
Regulations for Public Contracts, furnish all relevant information as may from
time to time be requested by the Department or the contracting agency, and in all
respects comply with the Illinois Human Rights Act and Department’s Rules and
Regulations for Public Contracts.



F. That it will permit access to all relevant books, records, accounts and work
sites by personnel of the contracting agency and Department for purposes of
investigation fo ascertain compliance with the Illinois Human Rights Act and
Department’s Rules and Regulations for Public Contracts.

G. That it will include verbatim or by reference the provisions of this Equal
Employment Opportunity Clause in every subcontract it awards under which any
portion of this Agreement obligations are undertaken or assumed, so that such
provisions will be binding upon such subcontractor. In the same manner as the
other provisions of this Agreement, the Vendor will be liable for compliance with -
applicable provisions of this clause by such subcontractors; and further it will
prompily notify the contracting agency and the Department in the event any
subcontractor fails or refuses to comply therewith. In addition, the Vendor will
not utilize any subcontractor declared by the Illinois Human Rights Department
to be ineligible for contracts or subcontracts with the State of Illinois or any of its
political subdivisions or municipal corporations.

Section II. For the purposes of subsection G of Section II, “subcontract” means any
agreement, arrangement or understanding, writien or otherwise, between the Vendor and
any person under which any portion of the Vendor’s obligations under one or more public
contracts is performed, undertaken or assumed; the term “subcontract”, however, shall
not include any agreement, arrangement or understanding in which the parties stand in
the relationship of an employer and an employee, or between a Vendor or other
organization and its customers.

ACKNOWLEDGED AND AGREED TO:

BY:

DATE:

M/%L\
- P




TAX CERTIFICATION

I, & Coly e 3. Scha La/ , ha{fing been first duly sworn depose

and state as follows:

L _Gweme T. Schober . , am the duly authorized
agentfor_Vg Compaacec of Z/iaore L#d.  which has

submitted a proposal to the Vitlage of Orland Park for

All Projects within the Village of Orland Park and I hereby certify
(Name of Project)

that }Z; Com Prajes o f Tlhine's Lad, is not

delinquent in the payment of any tax administered by the Ilinois
Department of Revenue, or if it is:

a. it is contesting its liability for the tax or the amount of tax in accordance
with procedures established by the appropriate Revenue Act; or

b. it has entered into an agreement with the Department of Revenue for
payment of all taxes due and is currently in compliance with that

agreement.
By: 45@5_%&

R S Title: _Vice FPreafest

Subscribed and Sworn To
P :) .
Before Me This d\,) Day
< :
of ¥ i 0}

Notary Public



REFERENCES
(Please type)

ORGANIZATION City of Elgin

ADDRESS 150 Dexter Court

CITY, STATE, zip_ ®lgin, IL 60120

PHONE NUMBER 847-231-6100

CONTACT PERSON__ M¥. Pave Lawry

DATE OF PROJECT

ORGANIZATION Village of Mount Prospect

ADDRESS 1700 West Central Road

CITY. STATE. ZIP Mount Prospect, L 60056

PHONE NUMBER _ 847-870-5640

CONTACT PERSON Mr. Glen Andler

DATE OF PROJECT

ORGANIZATION Village of West Dundee

ADDRESS 102 Scouth Second Street

CITY. STATE. ZIP West Dundee, IL 60118

PHONE NUMBER 847-251-3800

CONTACT PERSON Mr. Joe Cavallaro

DATE OF PROJECT

Proposer’'s Name: George J. Schober

Signature: {7 Aféﬁ’ég // M



INSURANCE REQUIREMENTS

WORKERS COMPENSATION & EMPLOYER LIABILITY
$500,000 — Each Accident $500,000 — Policy Limit
$500,000 — Each Employee .
Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY
$1,000,000 - Combined Single Limit
Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)
$1,000,000 — Each Oceurrence  $2,000,000 — General Aggregate Limit

$1,000,000 — Personal & Advertising Injury
$2,000,000 — Products/Completed Operations Aggregate
Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY ( Umbrella-Follow Form Policy)
$2,000,000 — Each Occurrence $2,000,000 — Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

PROFESSIONAL LIABILITY
$1,000,000 Limit -Claims Made Form, Indicate Retroactive Date & Deductible

Any insurance policies providing the coverages required of the Contractor shall be specifically endorsed
to identify “The Village of Oriand Park, and their respective officers, trustees, directors, employees and
agents as Additional Insureds on a primary/non-contributory basis with respect to all claims arising out of
operations by or on behalf of the named insured.” If the named insureds have other applicable insurance
coverage, that coverage shall be deemed to be on an excess or contingent basis. The policies shall also
contain a Waiver of Subrogation in favor of the Additional Insureds in regards to General Liability and
Workers Compensation coverage’s. The certificate of insurance shall also state this information on its
face. Certificates of insurance must state that the insurer shall provide the Village with thirty (30) days
prior written notice of any change in, or cancellation of required insurance policies. The words “endeavor
to” and “, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its
agents or representatives” must be stricken from all Certificates of Insurance submitted to the Village.
Any insurance company providing coverage must hold an A VTl rating according to Best’s Key Rating
Guide. Permitting the contractor, or any subcontractor, to proceed with any work prior to our receipt of
the foregoing certificate and endorsement however, shall not be a waiver of the contractor’s obligation to
provide all of the above insurance.

The bidder agrees that if they are the selected contractor, within ten days after the date of notice of the
award of the contract and prior to the commencement of any work, you will furnish evidence of Insurance
coverage providing for at minimum the coverages and limits described above directly to the Village of
Orland Park, Denise Domalewski, Contract Administrator, 14700 8. Ravinia Avenue, Orland Park, 1L
60462, Failure to provide this evidence in the time frame specified and prior to beginning of work may
result in the termination of the Village’s relationship with the selected bidder and the bid will be awarded
to the next lowest bidder or result in creation of a new bid.

ACCEPTED & AGREED THIS_232 DAY OF ngmuag ,2009

Signdture ‘z -7 Authorized to execute agreements for;

QW&&M« Vs  Gmpenrec_of Ziffagor 4.
Printed Name & Title Name of Company




ACORD, CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY}
12/31/2008

FROGUGER  * * Fax: 847-517-9033
Willis HRH - Architecta & Engineers Division
425 N Martingale kd.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,

Ste. 1100

Schaumburg IL 6? INSURERS AFFORDING COVERAGE NAIC#

INSURED ) ) INSURERA'Hudson Insurance Com‘oaﬁv 25054

S Tomanter Lex. b3 connitconte, s (e GUELIRE R S

73225 Janes Avenue, Sulte 100 INSURERC:Charter Qak Fire Insurance Co R5E15

Woodridge 1L 60517 INSURERD:OneBeacon Americga Insurance C 21970
INSURER &:

COVERAGES

THE POLICIES QF INSURAKCE LISTED
NOTWITHSTANDING ANY REGUIREMENT,
CERTIFICATE MAY BE ISSUED OR MAY

TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.

BELOW HAVE REEN TSSUEC TO THE INSURED NAMED ABOVE FoF THE BOLICY PERIOD INDICATED.
TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT wWITH RESPECT TO WHICH THIS

PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS5 SUBJECT TO ALL THE
AGGRECGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR ADO] POLICY EFFECTIVE | POLICY EXPIRATION
LTR tnsan TYPE OF INSURANGE POLICY NUMBER DATE (MMDOIYY) | _DATE (MMDDIYY) ’ LIMITS
B |X | GENERAELIABILITY £807248L283 1/1/2009 1/1/2010 ESQCHOCCURRENCE $1.060,000
X | COMMERCIAL GENERAL LIABILITY PREMISES {Ea ocgurence) $1,.000,000
l CLAIMS MADE Q{ ] OCCUR _MED EXP {Any one person) $5,000
X _2ddl Insd Rer _PERSONAL & ADV INJURY $1,000,000
CG D3 Bl 09 _07 | GENERAL AGGREGATE $2,008,000
GENL AGGREGATE UMIT APPLIES PER: | PROBUCTS -COMPIOPAGG [$2, 000, 00C
l PRO-
POLICY | X | JECT LOC i
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT $
ANY AUTO -(Ea accident)
ALL OWNED AUTOS BODILY INJURY N
SCHEDULED AUTOS | (Per parsan)
HIRED AUTCS BODILY INJURY 3
NON-DWNED ALTOS | {Per accident)
- PROPERTY DAMAGE $
{Per accident)
GARAGE LIABILITY AUTOONLY -EAACCIDENT | §
ANY AUTO OTHER THAN EAACC ] §
AUTO ONLY: AGG | 8
s EXCESS/UMBRELLA LIABILITY CUP8094Y744 1/1/2c0¢% i/1/2010 EACH OCCURRENCE $5,000,000
¥ | occur CLAIMS MADE AGGREGATE $5,000,000
§
DEDUGTIBLE $
RETENTION $ s
Wi N .
D | WORKERS COMPENSATION AND 4060200110001 1/1/2009 [1/1/2010 |X |1oevimts| B8
EMPLOYERS' LIABILITY E L. EACH AGCIDENT
ANY PROPRIETORPARTNER/EXECUTIVE — - $1000000
OFFICER/MEMBER EXCLUDED? Ei.DISEASE - EAEMPLOYEE]! $ 1000000
liyes, describe under
SPECIAL PROVISIONS below EL DISEASE-POLIGY LIMIT | $ 1000000
A | OTHER o 271 1/1/2009 1/1/2010 $3, 000,000 Per Claim
Professional Liability AEET163803 1/ /17 55,000, 060 Aggregate

*Except for Non-Payment, 10 Day.

by written contract.

directors, employees, and agents,

DESCRIPTION OF OPERATIONS / LOCATIONS [ VERICLES | EXCLUSIONS ADDED BY ENDORSEMENT ! SPEGIAL PROVISIONS .
Additionmal Insured applies on General Liability per form CG D3 Bl $#% 07 as required

RE: Addirional Insured-Primary and Non-Contributory General Liability: The Village of Orland Park, its officers,
Waiver of Subrogation appiies in favor of the additional insureds.

CERTIFICATE HOLDER

CANCELLATION

Village of Orland Park;Attn: Judy Konow
14700 Ravinia Avenue
Orland Park Il 60462-0000

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THEREOF, THE ISSUING INSURER
WILL ENDEAVOR TO MAIL 30* DAYS WRITTEN NOTICE TO THE
CERTTFICATE HOLRER NAMED TO THE LEFT, BUT FAILURE TO DO 80
SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON

THE INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

ACORD 25 {2001/08)

©®ACORD CORPORATION 1988




