CLERK'S CONTRACT and AGREEMENT COVER PAGE

Legistar File ID#: 2019-0253 Innoprise Contract #: C19-0068

Year: 2019 Amount: \$2,071,645.34

Department: Kevin Lehmann/Rich Rittenbacher - PW

Contract Type: Construction

Contractors Name: Austin Tyler Construction, Inc.

Contract Description: Neighborhood Road Improvement Program 2019

C19-0087 Phase 2 (2019-0401 \$3,532,349.08)

MAYOR Keith Pekau

VILLAGE CLERK
John C. Mehalek

14700 S. Ravinia Avenue Orland Park, IL 60462 708.403.6100 OrlandPark.org



Kathleen M. Fenton James V. Dodge Daniel T. Calandriello William R. Healy Cynthia Nelson Katsenes Michael R. Milani

TRUSTEES

June 27, 2019

Mr. Gary Schumal Austin Tyler Construction, Inc. 23343 S. Ridge Road Elwood, Illinois 60421

NOTICE TO PROCEED – Neighborhood Road Program 2019 Phase 2

Dear Mr. Schumal:

This notification is to inform you that the Village of Orland Park has received all necessary contract documents in order for work to commence on the above stated project as of June 20, 2019.

Please contact Kevin Lehmann at 708-403-6242 or Rich Rittenbacher at 708-403-6243 to arrange the commencement of the work.

The Village has processed Purchase Order #19-001408 for this contract and emailed it to your company. It is imperative that this number on the Purchase Order be noted on all invoices, correspondence, etc. All invoices should be sent directly to the Accounts Payable Department at 14700 S. Ravinia Ave. Orland Park, IL 60462 or emailed directly to accountspayable@orlandpark.org. Also, your final invoice for this contract should state that it is the final invoice pertaining to that Purchase Order.

For your records, I have enclosed one (1) original executed contract dated June 17, 2019 in an amount not to exceed Three Million Five Hundred Thirty Two Thousand Three Hundred Forty-Nine and 08/100 (\$3,532,349.08) Dollars. If you have any questions, please call me at 708-403-6173.

Sincerely,

Denise Domalewski

Purchasing & Contract Administrator

Encl:

CC: Kevin Lehmann

Rich Rittenbacher

MAYOR Keith Pekau

VILLAGE CLERK

John C. Mehalek

14700 S. Rovinia Avenue Orland Park, IL 60462 708.403.6100 OrlandPark.org



VILLAGE HALL

TRUSTEES

Kathleen M. Fenton
James V. Dodge
Daniel T. Calandriello
William R. Healy
Cynthia Nelson Katsenes
Michael R. Milani

June 17, 2019

Mr. Gary Schumal Austin Tyler Construction, Inc. 23343 S. Ridge Road Elwood, Illinois 60421

NOTICE OF AWARD - NEIGHBORHOOD ROAD IMPROVEMENT PROGRAM 2019 Phase 2

Dear Mr. Schumal:

This notification is to inform you that on May 30, 2019, the Village of Orland Park Board of Trustees approved awarding Austin Tyler Construction, Inc. the contract in accordance with the proposal you submitted dated May 28, 2019, for Neighborhood Road Improvement Program 2019 Phase 2 for an amount not to exceed Three Million Five Hundred Thirty Two Thousand Three Hundred Forty-Nine and 08/100 (\$3,532,349.08) Dollars.

In order to begin this project, you must comply with the following within ten business days of the date of this Notice of Award, which is by July 2, 2019.

- Attached is the Contract for Neighborhood Road Improvement Program 2019 Phase 2. Please sign
 and return directly to me. I will obtain signatures to fully execute the Contract and one fully executed
 Contract will be returned to you.
- Please submit Performance and Payment Bonds, dated June 17, 2019 for the full amount of this
 contract.

Deliver this information directly to me, Denise Domalewski, Purchasing & Contract Administrator, at Village Hall located at 14700 S. Ravinia Ave., Orland Park, IL 60462. The signed contract may be emailed to me at domalewski@orlandpark.org; however, we do require original bonds on file. The above documents are required to be in place and received at my office prior to the commencement of work on this project. You will be issued a Notice to Proceed letter and a purchase order when you are in full compliance with this process. Failure to comply with these conditions within the time specified will entitle the Village to consider your bid abandoned and to annul this Notice of Award. If you have any questions, please do not hesitate to call me at 708-403-6173 or e-mail me at ddomalewski@orlandpark.org.

Sincerely,

Purchasing & Contract Administrator

Cc: Kevin Lehmann Rich Rittenbacher



Neighborhood Road Improvement Program 2019 – Phase (Contract for Small Construction or Installation Project)

(Contract for Small Construction or Installation Project)

This Contract is made this 17th day of June, 2019 by and between The Village of Orland Park

(hereinafter referred to as the "VILLAGE") and Austin Tyler Construction, Inc. (hereinafter referred

WITNESSETH

to as the "CONTRACTOR").

In consideration of the promises and covenants made herein by the VILLAGE and the CONTRACTOR (hereinafter referred to collectively as the "PARTIES"), the PARTIES agree as follows:

SECTION 1: THE CONTRACT DOCUMENTS: This Contract shall include the following documents (hereinafter referred to as the "CONTRACT DOCUMENTS") however this Contract takes precedence and controls over any contrary provision in any of the CONTRACT DOCUMENTS. The Contract, including the CONTRACT DOCUMENTS, expresses the entire agreement between the PARTIES and where it modifies, adds to or deletes provisions in other CONTRACT DOCUMENTS, the Contract's provisions shall prevail. Provisions in the CONTRACT DOCUMENTS unmodified by this Contract shall be in full force and effect in their unaltered condition.

The Contract
The Terms and General Conditions pertaining to the Contract
ITB 19-010 Exhibit D Special Provisions
ITB 19-010 Exhibit E Construction Details
The Proposal dated May 28, 2019 as it is responsive to the VILLAGE's requirements
Certificate of Compliance (on file with 2019 RIP contract)
References (on file with 2019 RIP contract)
Certificates of Insurance (on file with 2019 RIP contract)
Performance and Payment Bonds required by the VILLAGE

<u>SECTION 2: SCOPE OF THE WORK AND PAYMENT:</u> The CONTRACTOR agrees to provide labor, equipment and materials necessary to perform the following:

Phase 2 Street resurfacing, storm sewer, curb, sidewalk and paving improvements per ITB 19-010 Exhibits D & E at the following Village subdivision roadways and streets: Brentwood (north half); Arbor Point (including Grandview Drive); Golfview Condos (Brassie, Fox Bend, Deerfield and Sunset Ridge Courts); Persimmon Ridge/Persimmon Glen/Persimmon Meadows/Ashford Estates; Seton Place and Tee Brook Villa

(hereinafter referred to as the "WORK") and the VILLAGE agrees to pay the CONTRACTOR pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.) the following amounts for the WORK:

Unit Prices: See proposal dated May 28, 2019 for unit pricing

TOTAL: an amount not to exceed Three Million Five Hundred Thirty Two Thousand Three Hundred Forty-Nine and 08/100 (\$3,532,349.08) Dollars

10% retention of amount due will be withheld for this project. Additional amounts, determined by the Public Works Director, or his designee, may be withheld, until final acceptance is given. The retained amount will be authorized for payment only after all work is accepted as complete and satisfactory by the Public Works Director.

<u>SECTION 3: ASSIGNMENT:</u> CONTRACTOR shall not assign the duties and obligations involved in the performance of the WORK except to the list of Subcontractors approved by the Village, which approval shall not be unreasonably withheld.

SECTION 4: TERM OF THE CONTRACT: The CONTRACTOR shall commence the WORK of this Contract upon receipt of a Notice to Proceed and shall complete performance of the WORK of this Contract by October 31, 2019, (hereinafter referred to as the "CONTRACT TIME"). The cutting and replacement of sod shall be delayed until after October 1st, and then only as weather conditions allow as determined by the engineer. Failure to meet the CONTRACT TIME shall be considered an occasion of default under the CONTRACT DOCUMENTS. Liquidated damages may be assessed daily after October 31, 2019 if the work is not complete. Should the Contractor neglect, refuse, or fail to complete the work under the contract by October 15, 2019, and in view of the difficulty of estimating with exactness the damages caused by such delay, the Village will have the right to charge the Contractor for each and every calendar day that the work is not complete according to the Village's Plans and Specifications, as liquidated damages and not a penalty. This amount shall be calculated as shown in the Schedule of Deductions for Each Day of Overrun in Contract Time, per Article 108.09: Failure to Complete the Work on Time of the Illinois Department of Transportation Standard Specifications for Road and Bridge Construction in its latest edition. The CONTRACT TIME shall not be increased without the express written consent of the VILLAGE. Final payment shall be made by the VILLAGE upon inspection of the WORK, completion of any punch list items and after receipt of final release and waiver of liens in accordance with the requirements of the CONTRACT DOCUMENTS. This Contract may be terminated by the VILLAGE for convenience or by either of the PARTIES for default in the performance of the duties of the PARTIES as described in the CONTRACT DOCUMENTS upon thirty (30) day's written notice provided as required herein.

SECTION 5: INDEMNIFICATION AND INSURANCE: The CONTRACTOR shall indemnify, defend and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and representatives and assigns, from lawsuits, actions, costs (including attorneys' fees), claims or liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought because of any injuries or damages received or sustained by any person, persons or property on account of any act or omission, neglect or misconduct of said CONTRACTOR, its officers, agents and/or employees arising out of, or in performance of any of the provisions of the CONTRACT DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act" or any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns shall have the right to defense counsel of their choice. The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees, judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

The Contractor shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any available avenue of appeal of any adverse judgment, without the approval of the Village and any other indemnified party. The Village or any other indemnified party, in its or their sole discretion, shall have the option of being represented by its or their own counsel. If this option is exercised, then the Contractor shall promptly reimburse the Village or other indemnified party, upon written demand, for any expenses, including but not limited to court costs, reasonable attorneys' and witnesses' fees and other expenses of litigation incurred by the Village or other indemnified party in connection therewith.

The indemnification obligation under this paragraph shall not be limited in any way by any limitations on the amount or type of damages, compensation or benefits payable by or for the benefit of Subcontractor or any indemnities under any Worker's Compensation Act, Occupational Disease Act, Disability Benefits Act, or any other employee benefits act. The Subcontractor further agrees to waive any and all liability limitations based upon the Worker's Compensation Act court interpretations or otherwise.

Execution of this Contract by the VILLAGE is contingent upon receipt of Insurance Certificates provided by the CONTRACTOR in compliance with the CONTRACT DOCUMENTS.

<u>SECTION 6: COMPLIANCE WITH LAWS:</u> CONTRACTOR agrees to comply with all federal, state and local laws, ordinances, statutes, rules and regulations including but not limited to all applicable provisions of the Illinois Human Rights Act (775 ILCS 5/1-101 et seq.) and the Illinois Prevailing Wage Act (820 ILCS 130/1 et seq.)

SECTION 7: FREEDOM OF INFORMATION ACT COMPLIANCE: The Illinois Freedom of Information Act (FOIA) has been amended and effective January 1, 2010. This amendment adds a new provision to Section 7 of the Act which applies to public records in the possession of a party with whom the Village of Orland Park has contracted. The Village of Orland Park will have only a very short period of time from receipt of a FOIA request to comply with the request, and there is a significant amount of work required to process a request including collating and reviewing the information.

The undersigned acknowledges the requirements of FOIA and agrees to comply with all requests made by the Village of Orland Park for public records (as that term is defined by Section 2(c) of FOIA) in the undersigned's possession and to provide the requested public records to the Village of Orland Park within two (2) business days of the request being made by the Village of Orland Park. The undersigned agrees to indemnify and hold harmless the Village of Orland Park from all claims, costs, penalty, losses and injuries (including but not limited to, attorney's fees, other professional fees, court costs and/or arbitration or other dispute resolution costs) arising out of or relating to its failure to provide the public records to the Village of Orland Park under this agreement.

<u>SECTION 8: NOTICE:</u> Where notice is required by the CONTRACT DOCUMENTS, it shall be considered received if it is 1) delivered in person, 2) sent by registered United States mail, return receipt requested, 3) delivered by messenger or mail service with a signed receipt, 4) sent by facsimile with an acknowledgment of receipt, or 4) by e-mail with an acknowledgment of receipt only if the PARTIES agree separately to use e-mail for providing notice. Notice shall be sent to the following:

To the VILLAGE:

Denise Domalewski, Contract Administrator Village of Orland Park 14700 South Ravinia Avenue Orland Park, Illinois 60462

Telephone: 708-403-6173 Facsimile: 708-403-9212

e-mail: ddomalewski@orlandpark.org

To the CONTRACTOR:

Gary Schumal, President Austin Tyler Construction, Inc. 23343 S. Ridge Road Elwood, Illinois 60421 Telephone: 815-726-1090

Telephone: 815-726-1090 Facsimile: 815-726-1171

e-mail: gschumal@austin-tyler.com

or to such other persons or to such other addresses as may be provided by one party to the other party under the requirements of this Section.

<u>SECTION 9: LAW AND VENUE:</u> The law of the State of Illinois shall apply to this Agreement and venue for legal disputes shall be Cook County, Illinois.

<u>SECTION 10: MODIFICATION:</u> This Contract may be modified only by a written amendment signed by both PARTIES.

SECTION 11: COUNTERPARTS: This Contract may be executed in two (2) or more counterparts, each of which taken together, shall constitute one and the same instrument CONSTR

This Contract shall become effective on the date first shown herein and upor execution by duly authorized agents of the PARTIES.

FOR: VILLAGE OF ORLAND PARK	FOR: AUSTIN TYLER CONSTRUCTION, INC
By: A Wr	By: Jan Stal
Print name: Thomas Dubelbeis	Print name: Gary S. Schumal
Title: Interim Village Manager	Title:
Date: 6-21-19	Date: June 17, 2019



Terms and General Conditions for the CONTRACT between The Village of Orland Park (the "VILLAGE") and Austin Tyler Construction, Inc. (the "CONTRACTOR") for the Neighborhood Road Improvement Program 2019 Phase 2 (the "WORK") dated June 17, 2019 (the "CONTRACT").

ARTICLE 1: DUTIES OF THE PARTIES

1.1. VILLAGE'S RIGHTS AND DUTIES

- 1.1.1. Upon request of CONTRACTOR the VILLAGE shall furnish in a timely and agreed upon schedule and manner, information relevant to the project or project site as requested by the CONTRACTOR and deemed by the CONTRACTOR and the Village to be necessary for the performance of the WORK of the CONTRACT.
- 1.1.2. The VILLAGE shall furnish access to its buildings and the site of the WORK, as is necessary and in the best interests of the VILLAGE, for the performance of the WORK and shall provide, at its own expense as needed, temporary or permanent easements, zoning and other remedy as may be requested by the CONTRACTOR to remove or reduce restrictions or limitations that negatively affect the CONTRACTOR'S ability to perform the WORK as outlined in the ITB documents and the CONTRACT.
- 1.1.3. The VILLAGE shall have the right to immediately stop the WORK by providing written notice to the CONTRACTOR should the CONTRACTOR fail to correct WORK not in accordance with the CONTRACT Documents which stoppage will remain in effect until the WORK is corrected without giving rise to any duty on the part of the VILLAGE to stop the WORK for the benefit of the CONTRACTOR or any other entity.
- 1.1.4. The VILLAGE may, at the CONTRACTOR'S expense, correct deficiencies in the WORK to make it conform to the CONTRACT.
- 1.1.5. If the CONTRACTOR does not correct or cure a default, with reasonable promptness after receiving a written notice from the VILLAGE, the VILLAGE may, at its option, correct the default and deduct the VILLAGE's cost of the correction or cure from the amounts owed to the CONTRACTOR.

1.2. CONTRACTOR'S RIGHTS AND DUTIES

- 1.2.1. The CONTRACTOR shall perform the WORK in accordance with the CONTRACT documents.
- 1.2.2. The CONTRACTOR shall examine existing conditions and take field measurements to facilitate the performance of the WORK throughout the duration of the CONTRACT and shall report to the VILLAGE any errors, inconsistencies or omissions discovered during the

performance of the CONTRACT.

- 1.2.3. CONTRACTOR shall pay for all material, labor and incidental costs necessary for the completion of the WORK.
- 1.2.4. CONTRACTOR warrants that the WORK performed/provided shall be fully compliant with the plans, specifications and ITB documents for the WORK. The CONTRACTOR warrants that the WORK shall be free from defects for one (1) year after the final acceptance of the WORK by the VILLAGE, or the length of time guaranteed under the warranty provided by the manufacturer for materials used in the WORK, whichever is greater. Where there are defects and/or deficiencies, following notice of said defects or deficiencies provided to the CONTRACTOR by the VILLAGE, the CONTRACTOR agrees to promptly correct them to the VILLAGE's satisfaction. All manufacturers' guarantees and warranties shall be delivered without variance to the VILLAGE prior to final acceptance.
- 1.2.5. The CONTRACTOR shall perform the work per the terms of the approved schedule and complete the WORK within the terms and time limits of the CONTRACT.
- 1.2.6. The CONTRACTOR shall obtain and pay for all required permits, licenses, fees, inspections and certifications required of or by the WORK.
- 1.2.7. CONTRACTOR shall comply with all local, state and federal statutes, ordinances, codes, rules, and regulations governing the performance of the CONTRACTOR for the completion of the WORK, including but not limited to all of the applicable provisions of the Illinois Prevailing Wage Act (820 ILCS 130/1 et seq.) and the Illinois Human Rights Act (775 ILCS 5/1-01 et seq.) The CONTRACTOR shall obtain and preserve per the terms of the Document Retention Laws of the State of Illinois, certified payroll records for all work performed to complete the WORK, including that work performed by all those contractors subordinate to the CONTRACTOR or Subcontractor.
 - 1.2.7.1. This CONTRACT calls for the construction of a "public work," within the meaning of the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. ("the Act"). The Act requires CONTRACTORS and Subcontractors to pay laborers, workers and mechanics performing services on public works projects no less than the "prevailing rate of wages" (hourly cash wages plus fringe benefits) in the county where the work is performed. For information regarding current prevailing wage rates, please refer to the Illinois Department of Labor's website at: https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/2018-Rates.aspx. All CONTRACTORS and Subcontractors rendering services under this CONTRACT must comply with all requirements of the Act, including but not limited to, all wage, notice and record keeping duties. Each CONTRACTOR and Subcontractor participating on this project shall make and keep those records required under Section 5 of the Prevailing Wage Act (820 ILCS 130/5). In conformance with the Act, each CONTRACTOR and/or Subcontractor participating on this Project shall maintain records of all laborers, mechanics and other workers employed by them on this Project, including the following information on each worker: (1) name; (2) address; (3) telephone number when available; (4) social security number; (5) classification or classifications; (6) hourly wages paid in each pay period; (7) number of hours worked each day; and (8) starting and ending times of each day. These records shall be kept by the participating CONTRACTOR and Subcontractor for a period of not less than three (3) years. Each participating

CONTRACTOR and Subcontractor shall submit a monthly certified payroll to the VILLAGE consisting of the above-referenced information as well as a statement signed by the participating CONTRACTOR or Subcontractor that certifies: (a) the records are true and accurate; (b) the hourly rates paid to each worker is not less than the general prevailing rate of hourly wages required under the Prevailing Wage Act; and (c) the CONTRACTOR or Subcontractor is aware that filing a certified payroll that he or she knows to be false is a Class B misdemeanor.

- 1.2.7.2. Neither the CONTRACTOR nor its Subcontractors shall tolerate or engage in any prohibited form of discrimination in employment as defined in the Illinois Human Rights Act. The CONTRACTOR shall maintain, and require that its Subcontractors maintain, policies of equal employment opportunity which shall prohibit discrimination against any employee or applicant for employment on the basis of race, religion, color, sex, national origin, ancestry, citizenship status, age, marital status, physical or mental disability unrelated to the individual's ability to perform the essential functions of the job, association with a person with a disability, or unfavorable discharge from military service. Contractors and all Subcontractors shall comply with all requirements of the Act including maintaining a sexual harassment policy and of the Rules of the Illinois Department of Human Rights with regard to posting information on employees' rights under the Act. Contractors and all Subcontractors shall place appropriate statements identifying their companies as equal opportunity employers in all advertisements for work to be performed under the CONTRACT.
- 1.2.8. CONTRACTOR will not be relieved of any obligation to the VILLAGE under the CONTRACT due to failure to examine or receive documents, visit or become familiar with conditions or from facts of which CONTRACTOR should have been aware and VILLAGE, as existing law may allow, shall reject all claims related thereto.

ARTICLE 2: CONTRACT DOCUMENTS

- 2.1. The CONTRACT consists of the following documents and items:
 - 2.1.1. Agreement between the parties
 - 2.1.2. Terms and General Conditions to the Agreement
 - 2.1.3. Special Conditions to the Agreement, if any
 - 2.1.4. ITB 19-010Exhibit D Special Provisions & Exhibit E Construction Details
 - 2.1.5. Accepted Proposal as it conforms to the Village requirements
 - 2.1.6. Certificate of Compliance required by the VILLAGE
 - 2.1.7. Required Certifications and documents as may be required by other project funding agencies
 - 2.1.8. Required Certificates of Insurance
 - 2.1.9. Performance and Payment Bonds

ARTICLE 3: PAYMENTS AND COMPLETION

3.1. The VILLAGE requires for each Request for Payment, a properly completed Contractor's Affidavit setting out, under oath, the name, address and amount due or to become due, of each subcontractor, vendor, supplier or other appropriate party included in that payment. For every party listed the CONTRACTOR shall also provide a full or partial waiver of lien, as appropriate,

before a payment will be made to the CONTRACTOR. The CONTRACTOR's partial or final waiver of lien must be included. Payments shall not be made by the VILLAGE without such lien waivers and contractors' sworn statements unless they are conditioned upon receipt of such waivers and statements.

- 3.2. No certificate shall be issued in favor of the CONTRACTOR and no payment will be made by the VILLAGE for material not installed or built into the WORK without written authorization from the VILLAGE.
- 3.3. Each participating CONTRACTOR and Subcontractor shall submit a monthly certified payroll to the VILLAGE consisting of the requirements as referenced above in Section 1.2.7.1.
- 3.4. Upon satisfaction of the terms and conditions of the CONTRACT, the CONTRACTOR agrees to provide the VILLAGE with a final release and waiver of all liens covering all of the WORK performed under the CONTRACT relative to the project prior to issuance of final payment. Said final waiver of lien shall identify and state that all Subcontractors have been paid in full and there are no contract balances outstanding and owed to any Subcontractor.
- 3.5. All payments shall be made to Contractor by Village pursuant to the provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.).

ARTICLE 4: TAXES

4.1. The VILLAGE is a public body and is exempt from excise, sales and use taxes and will furnish CONTRACTOR with exemption numbers as required. This shall also apply to Subcontractors, and subcontractors of the Subcontractor. No Requests for Payments associated with the WORK may include any such taxes.

ARTICLE 5: INSPECTION OF MATERIALS

5.1. The VILLAGE shall have a right to inspect any materials, equipment or processes used during the performance of this CONTRACT. The CONTRACTOR shall be responsible for the Quality Assurance / Quality Control standards for all materials, equipment, components or completed WORK finished under this CONTRACT, including through the expiration of the warranty period. Materials, equipment, components or completed WORK not complying therewith may be rejected by the VILLAGE and shall be removed and replaced by the CONTRACTOR to the satisfaction of the VILLAGE, at no cost to the VILLAGE within the agreed-upon time period. All material replaced shall be fully warranted as new material

ARTICLE 6: ASSIGNMENT

- 6.1. The CONTRACTOR's duties and obligations under the CONTRACT shall not be assigned without the express written consent of the VILLAGE.
- 6.2. WORK not performed by the CONTRACTOR with its own forces shall be performed by Subcontractors or Sub-subcontractors. The CONTRACTOR shall be responsible for management of the Subcontractors in the performance of their work.
- 6.3. The CONTRACTOR shall not contract with anyone for performance of the WORK hereunder to whom the VILLAGE has a reasonable objection.

- 6.4. The CONTRACTOR shall prepare all Subcontracts and shall have full discretion to negotiate their terms, subject to the VILLAGE's reasonable requirements or objections as to form and content.
- 6.5. By appropriate agreement, written where legally required for validity, the CONTRACTOR shall require each Subcontractor, to the extent of the WORK to be performed by the Subcontractor, to be bound to the CONTRACTOR by terms of the CONTRACT, and to assume toward the CONTRACTOR all the obligations and responsibilities, including the responsibility for safety of the Subcontractor's work, which the CONTRACTOR, by these documents, assumes toward the VILLAGE. Each subcontract agreement shall preserve and protect the rights of the VILLAGE under the CONTRACT documents with respect to the work to be performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the CONTRACTOR that the CONTRACTOR, by the CONTRACT, has against the VILLAGE. Where appropriate, the CONTRACTOR shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The CONTRACTOR shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, copies of the contract to which the Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement which may be at variance with the CONTRACT documents. Subcontractors will similarly make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

ARTICLE 7: GUARANTEES AND WARRANTIES

- 7.1. All guarantees and warranties required shall be furnished by the CONTRACTOR and shall be delivered to the VILLAGE before the final payment or payment retention will be paid to the CONTRACTOR.
- 7.2. The CONTRACTOR shall supply the VILLAGE with "as-built" plans bearing the signature and seal or stamp, of an Illinois-licensed Professional Engineer prior to the VILLAGE making the final payment.

ARTICLE 8: DEFAULT

- 8.1. If the CONTRACTOR fails to begin the WORK under this CONTRACT within the time specified, or fails to perform the WORK in accordance with the terms of the approved schedule or performs the WORK in a manner unacceptable to the VILLAGE, or neglects or refuses to remove materials or perform anew such WORK as has been rejected by the VILLAGE, or if the CONTRACTOR shall become insolvent or be declared bankrupt, or shall make an assignment for the benefit of creditors, or from any other cause whatsoever shall fail to carry on the WORK in a manner required by the CONTRACT, the VILLAGE shall give notice as hereinafter provided to the CONTRACTOR and its surety in writing specifying such failure, delay, neglect, refusal or default, and if the CONTRACTOR, within a period of ten (10) calendar days after the giving of such notice, shall not proceed in accordance therewith, then the VILLAGE shall have full power and authority to declare this CONTRACT and the CONTRACTOR in default, and to forfeit the rights of the CONTRACTOR in this CONTRACT.
- 8.2. Upon declaration of CONTRACTOR's default, the VILLAGE may, at its option, call upon the surety to complete the WORK in accordance with the terms of this CONTRACT or may take over

the WORK, including any materials on the WORK site as may be suitable and acceptable to the VILLAGE and may complete the WORK by its own forces or on its own account, or may enter into a new contract or contracts for the completion of the WORK, or may use such other methods as shall be required for the completion of the WORK in an acceptable manner as the VILLAGE may in its discretion determine.

8.3. All costs and charges incurred by the VILLAGE, together with the cost of completing the WORK shall be deducted from any moneys due or which may become due on this to the CONTRACTOR under this CONTRACT. Following any payment due and received by the VILLAGE from the CONTRACTOR's surety following default, if the expense so incurred by the VILLAGE is less than the sum paid to the Village by the surety under this CONTRACT for work remaining, the surety shall be entitled to receive the excess difference paid to the VILLAGE. When such CONTRACTOR default costs incurred by the VILLAGE exceeds the sum paid to the VILLAGE for the work remaining under the CONTRACT, the CONTRACTOR and the surety shall be liable and shall pay to the VILLAGE the full cost of such additional expenses.

ARTICLE 9: DISPUTES AND VENUE

- 9.1. Disputes between the VILLAGE and the CONTRACTOR shall be handled according to the terms of the CONTRACT (including all subsequent approved Change Orders) and applicable Law, with the final decision regarding disputes resting with the Village Manager or his or her designee. All disputes concerning a question of fact under the CONTRACT shall be expressed in writing by the parties and, if within seven (7) days after receipt of such notice the parties have not disposed of the dispute by agreement, the dispute, as it was expressed in writing by the parties, shall be subject to mediation under terms agreed to by the parties. Pending final decision of a dispute hereunder, the parties shall proceed diligently with the performance of the CONTRACT.
- 9.2. Any legal action taken by either party shall be decided based upon and governed by the laws of the State of Illinois and venue for such disputes shall be Cook County, Illinois.

ARTICLE 10: CONTRACT TIME

10.1. Time is of the essence with respect to all performance time schedules and timely completion of the WORK under the CONTRACT. VILLAGE shall not grant, and CONTRACTOR shall not seek damages for delays. However, VILLAGE shall review a CONTRACTOR's request for additional time, and may at VILLAGE's option and as conditions warrant, grant an increase in the CONTRACT time for delays beyond CONTRACTOR's control and not caused by CONTRACTOR, its Subcontractors or others for whose actions CONTRACTOR is liable.

ARTICLE 11: INSURANCE AND INDEMNIFICATION

11.1. Insurance Requirements

- 11.1.1. The successful proposer shall, within ten (10) business days of said receipt of notice of award of the CONTRACT, furnish to the VILLAGE a certificate of insurance showing the VILLAGE, its trustees, officers, directors, agents, employees, representatives and assigns as additional insureds to the General Liability and Automobile Liability policies by appropriate endorsement. Such coverages shall be placed with a provider acceptable to the VILLAGE, which is licensed to do business in the State of Illinois, and that maintains a minimum A. M. Best rating of A VII. The insurance coverages afforded under the CONTRACTOR's General Liability insurance policies shall be primary and noncontributory to any insurance carried independently by the Indemnitees. A Waiver of Subrogation in favor of the Additional Insureds shall apply to General liability and Worker's Compensation. Certificates of insurance must state that the insurer shall provide the VILLAGE with thirty (30) days prior written notice of any change in, or cancellation of required insurance policies. All required insurance shall be maintained by the CONTRACTOR in full force and effect during the life of the CONTRACT, and until such time as all WORK has been approved and accepted by the VILLAGE. This provision constitutes the VILLAGE's continuing demand for such certificates and endorsement(s) or true and correct copies thereof and the obligation to provide such insurance coverage shall be in full force and effect during the life of the CONTRACT. Failure of the VILLAGE to request such certificates and endorsements shall not relieve the CONTRACTOR of these obligations to provide insurance.
- 11.1.2. The amounts and types of insurance required are defined in Exhibit 1 Insurance Requirements, a copy of which is attached hereto and made a part hereof.
- 11.1.3. CONTRACTOR shall cause each Subcontractor to maintain insurance of the type specified in Exhibit A. Prior to CONTRACT acceptance, and at any time when requested by the VILLAGE, CONTRACTOR shall furnish copies of certificates of insurance evidencing coverage for each Subcontractor and Sub-subcontractor.

11.2. Indemnification

11.2.1.The CONTRACTOR shall indemnify, defend and hold harmless the VILLAGE, its trustees, officers, directors, agents, employees and representatives and assigns, from lawsuits, actions, costs (including attorneys' fees), claims or liability of any character, incurred due to the alleged negligence of the CONTRACTOR, brought because of any injuries or damages received or sustained by any person, persons or property on account of any act or omission, neglect or misconduct of said CONTRACTOR, its officers, agents and/or employees arising out of, or in performance of any of the provisions of the CONTRACT DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act" or any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns shall have the right to defense counsel of their choice. The CONTRACTOR shall be solely liable for all costs of such defense and for all expenses, fees, judgments, settlements and all other costs arising out of such claims, lawsuits, actions or liabilities.

11.2.2. The CONTRACTOR shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any available avenue of appeal of any adverse judgment, without the approval of the VILLAGE and any other indemnified party. The VILLAGE or any other indemnified party, in its or their sole discretion, shall have the option of being represented by its or their own counsel. If this option is exercised, then the CONTRACTOR shall promptly reimburse the VILLAGE or other indemnified party, upon written demand, for any expenses, including but not limited to court costs, reasonable attorneys' and witnesses' fees and other expenses of litigation incurred by the VILLAGE or other indemnified party in connection therewith.

ARTICLE 12: PERFORMANCE AND PAYMENT BONDS

12.1 The CONTRACTOR shall furnish Performance and Payment Bonds acceptable to the VILLAGE in the full amount of the CONTRACT. Bonds shall be from a surety licensed to do business in Illinois and said surety shall have a minimum A.M. Best rating of A-V. Each Bond shall require a time period during which the Bond can be called limited only to the extent required by Illinois law.

ARTICLE 13: EXECUTION OF CONTRACT

13.1 Execution of the CONTRACT between VILLAGE and CONTRACTOR is contingent upon receipt of required Certificates of Insurance, required signed certifications and required Performance and Payment Bonds.

ARTICLE 14: CHANGES IN THE WORK

14.1. All changes in the WORK must be requested by CONTRACTOR and approved by the VILLAGE via an Authorization to Proceed document bearing the signature of the Project Principle for VILLAGE. Any change order or series of change orders that increase or decrease the CONTRACT value by \$10,000 or more, or that increases or decreases the CONTRACT duration beyond the approved project schedule must be accompanied by a written request from CONTRACTOR justifying the additional cost or change in schedule. Within an agreed upon period of time, VILLAGE will provide a response to CONTRACTOR's Change Order or Time request by providing a determination signed by the VILLAGE or its designee finding that the change requested was not reasonably foreseeable at the time the CONTRACT was signed, the change is germane to the CONTRACT or the change is in the best interest of VILLAGE. Any change increasing the original CONTRACT value by fifty percent (50%) or more must be re-bid by VILLAGE as required by law.

ARTICLE 15: TERMINATION

15.1. VILLAGE may, at any time, terminate the CONTRACT for the VILLAGE's convenience and without cause upon written notice to the CONTRACTOR and payment for all WORK directed to be performed prior to the effective date of termination along with agreed upon reasonable overhead and profit.

EXHIBIT 1

Insurance Requirements

WORKERS COMPENSATION & EMPLOYER LIABILITY

\$500,000 — Each Accident \$500,000 — Policy Limit

\$500,000 - Each Employee

Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY

\$1,000,000 - Combined Single Limit

Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)

\$1,000,000 - Each Occurrence

\$2,000,000 - General Aggregate Limit

\$1,000,000 - Personal & Advertising Injury

\$2,000,000 – Products/Completed Operations Aggregate

Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)

\$5,000,000 - Each Occurrence

\$5,000,000 – Aggregate

EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

May 28, 2019 19-064A

Village of Orland Park 15655 S. Ravinia Avenue Orland Park, IL. 60462

Attn: Rich Rittenbacher

RRITTENBACHER@ORLANDPARK.ORG

Re: Orland Park 2019 Neighborhood Road improvement Program - Phase 2

We propose to furnish all necessary tabor, equipment, and material on a unit price basis: Description

Desc		

PCC SIDEWALK 5"	17,700.00	SF	\$	6.00	\$	106,200.00
DETECTABLE WARNINGS	824.00	SF	\$	15.00	\$	12,360,00
SIDEWALK REMOVAL	19,960,00	SF	\$	2.50	s	49,900,00
COMB CONC CURB & GUTTER, TY M-2,12	14,700,00	LF	\$	20.00	S	294,000.00
COMB CONC CURB & GUTTER, TY B-8.12		LF	\$	30.00	S	-
CONCRETE GUTTER 18"	200.00	Foot	\$	27.00	\$	5,400.00
COMB CURB & GUTTER REMOVAL	15,100.00	LF	Š	10.00	Š	151,000.00
GUTTER REMOVAL	200.00	Foot	\$	10.00	ş	2,000.00
CONC SLAB RAISING	11,500.00	SF	Š	5.00	s	57,500.00
SHOTCRETE CURB AND GUTTER REPAIR	1,100.00	LF	\$	45.00	Š	49,500.00
PCC DW PAVEMENT, 5" REM & REPLACE	4,440,00	SF	s	5.00	S	22,200,00
HMA DW PAVEMENT, 3" REM & REPLACE	480.00	SY	\$	42.00	\$	20,160.00
BRICK DW REMOVE & REPLACE	2,160.00	SF	\$	15.00	\$	32,400.00
STAMPED COLORED PCC DW REPAIR, 6"	540.00	SF	5	0.01	Š	5.40
IMPRINTED HMA DW REPAIR	60.00	SY	\$	0.01	Š	0.60
WASHOUT BASIN	8.00	Each	š	500.00	š	4,000.00
TREE ROOT PRUNNING	440.00	Each	\$	0.01	Š	4.40
TREE REMOVAL (5 TO 15 UNITS DIAMETER)	-	Each	\$	0.01	Š	-
TREE REMOVAL (OVER 15 UNITS DIAMETER)		Each	\$	0.01	\$	_
TREE TRUNK PROTECTION		Each	Š	0.01	š	_
MATERIAL EXCAVATION	2,920,00	CY	Š	35.00	š	102,200,00
HMA SURFACE REMOVAL 4.5"HMA	95,400.00	SY	Š	2.75	š	262,350.00
HMA SURF REM 1-3/4"	14,760.00	SY	\$	1.50	\$	22,140.00
HMA SURF REM BUTT JOINT	54.00	SY	\$	15.00	Š	810.00
HMA SURF REM EDGE GRIND	•	SY	\$	1.50	\$	210.00
BIT MATERIAL (PRIME COAT)	49,680.00	Pound	\$	0.01	š	496.80
CLASS D PATCHES- VARIOUS TYPES	220.00	Ton	š	120.00	š	26,400,00
CLASS D PATCHES- VARIOUS TY- OFFSITE	-	Тол	Š	200.00	š	20,405,50
AGG BASE COURSE, TY B	95.00	Ton	\$	40.00	š	3,800.00
PREPARATION OF BASE	95,400.00	SY	\$	0.75	š	71,550.00
AGG BASE REPAIRS	4,860.00	Ton	\$	15.00	š	72,900.00
AGG FOR TEMPORARY ACCESS	400.00	Ton	š	0.01	Š	4.00
TRENCH BACKFILL, CA-6	600.00	Тол	š	25.00	š	15,000.00
TRENCH BACKFILL CA-7	00.00	Ton	ş	35.00	Š	21,000.00
POLY LEVEL BINDER MM N50	620.00	TN	\$	82.00	š	50,840.00
HMA BINDER COURSE IL 19.0, N50	17,370.00	Тол	\$	59.00	š	1,024,830.00
HMA SURFACE COURSE, MIX C, N50	9,890.00	Ton	\$	65.00	š	642,850.00
SEEDING, CL 1A (& TOPSOIL)	3,950.00	SY	\$	7.00	\$	27,650.00
EROSION CONTROL BLANKET	1,600.00	SY	\$	1.25	š	2,000.00
PERIMETER EROSION BARRIER	1,000.00	Foot	\$	1.50	š	2,000.00
SODDING & TOPSOIL	140.00	SY	\$	25.00	š	3,500.00
INLET FILTERS	165.00	Each	\$	50.00	š	8,250.00
PIPE UNDERDRAINS, PERFORATED PVC 6"	10,860.00	LF	\$	18,00	\$	195,480.00
FRAME & LID TO BE ADJUSTED (STEEL RING)	7.00	Each	\$	180.00	ŝ	1,260,00
MANHOLE TO BE ADJUSTED	55.00	Each	Š	300.00	Š	16,500,00
RECONSTRUCT MANHOLE, BLOCK	11.00	Each	š	800.00	š	8,800.00
RECONSTRUCT MANHOLE, GLOCK RECONSTRUCT MANHOLE, CONE SECTION	8.00	Each	\$	800.00	Š	6,400.00
RECONSTRUCT MANHOLE, CONE SECTION RECONSTRUCT MANHOLE, FLAT SLAB TOP	6.00	Each	\$	800.00	\$	4,800.00
RE- MORTAR STRUCTURE	185.00	Each	\$	75.00	Š	12,375.00
TRAFFIC CONTROL & PROTECT	1.00	LS	Ş	118,000.00	S	118,000,00
THELL&S	1.00	SF	\$	4.00	\$	118,000,00
THPL 4	-	LF	\$	1.02	5	-
**** = *	1,372.00	LF	Ş	1.02	5	2 167 75
THPL 6 THPL 12"	1,5/2,00	LF	\$	3.16	\$	2,167.76
THPL 12	216.00	LF LF	\$	6.32	S	1,365.12
INCL 49	2 10.00	LI-	_	olal:	\$	
			10	ital,	Þ	3,532,349.08

Notes/ Qualifications;

Price excludes unsuitable base removal & replacement beyond the proposed pavament removal. Base removal & replacement will be done on an agreed unit price or time & material plus 15%. Base removal & replacement will be done on an agreed unit price or time & mate Price excludes sales tax.

Price includes performance bond.

Price includes QC material HMA & PCC testing.

Price includes traffic control & protection & any necessary flagging operations. .

We reserve the right to revise this price if not accepted within 30 days.

If accepted within 30 days, the price is valid for the 2019 construction season Final bill based upon actual field quantities.

Full payment due 30 days from invoice date

Full payment due 30 days from invoice date.

Price is based on only the work stated above. We exclude all incidentals.

Respectfully submitted,

Austin-Teles construction

Mike J. Drouslas (815)216-3971 (mobile)

Acceptance:
You are hereby authorized to furnish all materials and labor required to complete the work mentioned in the amount of the above proposal, for which the undersigned agrees to pay the amount mentioned in said proposal, and according to the terms thereof.

Accepted by:

Dale: 6-21-19

Document A312™ – 2010

Conforms with The American Institute of Architects AIA Document 312

Payment Bond

CONTRACTOR:

(Name, legal status and address) Austin Tyler Construction, Inc. 23343 S. Ridge Road Elwood, IL 60421

SURETY:

(Name, legal status and principal place of business) Hudson Insurance Company

100 William Street

New York, New York 10038

Mailing Address for Notices Hudson Insurance Company

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

ASA1928-11727

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address) Village of Orland Park 14700 S. Ravinia Ave. Orland Park, IL 60462

CONSTRUCTION CONTRACT

Date: May 9th, 2019

Three Million Five Hundred Thirty-two Thousand Three Hundred Forty-nine Dollars And Eight Cents Amount: \$ 3,532,349.08

Description:

(Name and location)

Neighborhood Road Improvement Program 2019 Phase 2

BOND

Date: June 18th, 2019

(Not earlier than Construction Contract Date)

Three Million Five Hundred Thirty-two Thousand Three Hundred Forty-nine Dollars And Eight Cents Amount: \$ 3,532,349.08

Modifications to this Bond

See Section 18 None

CONTRACTOR AS

Company:

ogate Seal) Austin Tyler Construc

SURETY

Company: (Corporate Seal) Hudson Insurance Company

Signature:

Name

and Title:

Gary S. Schumal, President

Signature:

Name and Title:

Dawn-Denise Szpisjak, Attorney-In-Fact

(Any additional signatures appear on the last page of this Payment Bond.)

(FOR INFORMATION ONLY - Name, address and telephone)

AGENT or BROKER:

Cottingham & Butler Insurance Services 1770 Park Street, Suite 210 Naperville, IL 60563

OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

- § 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference, subject to the following terms.
- § 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract, then the Surety and the Contractor shall have no obligation under this Bond.
- § 3 If there is no Owner Default under the Construction Contract, the Surety's obligation to the Owner under this Bond shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.
- § 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety's expense defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.
- § 5 The Surety's obligations to a Claimant under this Bond shall arise after the following:
- § 5.1 Claimants, who do not have a direct contract with the Contractor,
 - .1 have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount claimed and the name of the party to whom the materials were, or equipment was, furnished or supplied or for whom the labor was done or performed, within ninety (90) days after having last performed labor or last furnished materials or equipment included in the Claim; and
 - .2 have sent a Claim to the Surety (at the address described in Section 13).
- § 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at the address described in Section 13).
- § 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a Claimant's obligation to furnish a written notice of non-payment under Section 5.1.1.
- § 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly and at the Surety's expense take the following actions:
- § 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed; and
- § 7.2 Pay or arrange for payment of any undisputed amounts.
- § 7.3 The Surety's failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety fails to discharge its obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable attorney's fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.
- § 8 The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's fees provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the Surety.
- § 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to the Owner's priority to use the funds for the completion of the work.

S-2149/AS 8/10 Page 2 of 4

- § 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf of, Claimants or otherwise have any obligations to Claimants under this Bond.
- § 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.
- § 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.
- § 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance as of the date received.
- § 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.
- § 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions

- § 16.1 Claim. A written statement by the Claimant including at a minimum:
 - .1 the name of the Claimant;
 - .2 the name of the person for whom the labor was done, or materials or equipment furnished;
 - .3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was furnished for use in the performance of the Construction Contract;
 - .4 a brief description of the labor, materials or equipment furnished;
 - .5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in the performance of the Construction Contract;
 - .6 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the Claim;
 - .7 the total amount of previous payments received by the Claimant; and
 - .8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the Claim.
- § 16.2 Glaimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic's lien or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.
- § 16.3 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and all changes made to the agreement and the Contract Documents.

- § 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.
- § 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.
- § 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.
- § 18 Modifications to this bond are as follows:

	R CONS	1 R		
(Space is provided below for addit	tional signatures of added par	rties, ather than those appe	earing on the cover page.)	
CONTRACTOR AS PRINCI	PAL 🐬	SURETY		
Company:	(Corporate Seal)	Z Company:		(Corporate Seal)
Austin Tyler Construction, Inc.	E SEA	Hudson Insu	rance Company	
N 1	1 Xx D		201	
Signature:	the	Signature:	aus bruses	source
Name and Title: Gary S. Schuma	al, President	Name and Tit	le: Dawn-Denise Szpisjal	Attorney-In-Fact
Address 23348 S. Ridge	Road	Address	`	
Elwood, IL 6042		+		

CONIC



POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That HUDSON INSURANCE COMPANY, a corporation of the State of Delaware, with offices at 100 William Street, New York, New York, 10038, has made, constituted and appointed, and by these presents, does make, constitute and Lewis Mark Spangler,

Lynn M. Blaylock and Dawn-Denise Szpisjak of the State of Illinois

its true and lawful Attorney(s)-in-Fact, at New York, New York, each of them alone to have full power to act without the other or others, to make. execute and deliver on its behalf, as Surety, bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as (\$10,000,000.00).

aforesaid renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single bond or undertaking shall obligate said Company for any portion of the penal sum thereof in excess of the sum of Ten Million Dollars Such bonds and undertakings when duly executed by said Attorney(s)-in-Fact, shall be binding upon said Company as fully and to the same extent as if signed by the President of said Company under its corporate seal attested by its Secretary. In Witness Whereof, HUDSON INSURANCE COMPANY has caused these presents to be of its Senior Vice President thereunto duly on this 7th day of November, 20 17 at New York, New York. **HUDSON INSURANCE COMPANY** Attest.... Dina Daskalakis Corporate Secretary Senior Vice President STATE OF NEW YORK COUNTY OF NEW YORK. day of November , 20 17 before me personally came Michael P. Cifone to me known, who being by me duly sworn did depose and say that he is a Senior Vice President of HUDSON INSURANCE COMPANY, the corporation described herein and which executed the above instrument, that he knows the seal of said Corporation, that the Scall affixed to said instrument is such corporate seal, that it was so affixed by order of the Board of Directors of said Corporation, and that he signed his name thereto by like 97 (Notarial Seal) ANN M. MURPHY Notary Public, State of New No. 01MU6067553 Qualified in Nassau County Commission Expires December 10, 2021 CERTIFICATION STATE OF NEW YORK COUNTY OF NEW YORK SS. The undersigned Dina Daskalakis hereby certifies: That the original resolution, of which the following is a true and correct copy, was duly adopted by unanimous written consent of the Board of Directors of Hudson Insurance Company dated July 27th, 2007, and has not since been revoked, amended or modified: "RESOLVED, that the President, the Executive Vice Presidents, the Senior Vice Presidents and the Vice Presidents shall have the authority and discretion, to appoint such agent or agents, or attorney or attorneys-in-fact, for the purpose of carrying on this Company's surety business, and to empower such agent or agents, or attorneys in-fact, to execute and deliver, under this Company's scal or otherwise, bonds obligations, and recognizances, whether made by this Company as surety thereon or otherwise, indemnity contracts, contracts and certificates, and any and all other contracts and undertakings made in the course of this Company's surety business, and renewals, extensions, agreements, waivers, consents or stipulations regarding undertakings so made; and FURTHER RESOVLED, that the signature of any such Officer of the Company and the Company's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seal when so used whether heretofore or hereafter, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed." THAT the above and foregoing is a full, true and correct copy of Power of Attorney issued by said Company, and of the whole of the original and that the said Power of Attorney is still in full force and effect and has not been revoked, and furthermore that the Resolution of the Board of Directors, set forth in the said

Power of Attorney is now in force.

litness the hand of the undersigned and the seal of said Corporation this

Dina Daskalakis, Corporate Secretary

Oocument A312™ – 2010

Conforms with The American Institute of Architects AIA Document 312

Performance Bond

CONTRACTOR:

(Name, legal status and address) Austin Tyler Construction, Inc. 23343 S. Ridge Road Elwood, IL 60421

OWNER:

(Name, legal status and address) Village of Orland Park 14700 S. Ravinia Ave. Orland Park, IL 60462

SURETY:

(Name, legal status and principal place of business) Hudson Insurance Company 100 William Street

New York, New York 10038

Mailing Address for Notices Hudson Insurance Company Attention: Surety Claims Department 1001 4th Avenue, Suite 1700 Seattle, WA 98154

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

ASA1928-11727

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONSTRUCTION CONTRACT

Date: May 9th, 2019

Three Million Five Hundred Thirty-two Thousand Three Hundred Forty-nine Dollars And Eight Cents Amount: \$ 3,532,349.08

Description:

(Name and location)

Neighborhood Road Improvement Program 2019 Phase 2

BOND

Date: June 18th, 2019

(Not earlier than Construction Contract Date)

Three Million Five Hundred Thirty-two Thousand Three Hundred Forty-nine Dollars And Eight Cents Amount: \$ 3,532,349.08

Modifications to this Bond:

▼ None

See Section 16

CONTRACTOR AS PRINCIPAL

 $\mathbf{Som}^{\mathbf{M}}(S, \mathcal{O})$ Austin Tyler Cor ruction, inc.

(Corporate Seal)

SURETY

Company: (Corporate Seal)

Hudson Insurance Company

Name

and Title:

President

Signature

Name and Title:

Dawn-Denise Szpisjak, Attorney-In-Fact

(Any additional signatures appear on the last page of this Performance Bond.)

(FOR INFORMATION ONLY - Name, address and telephone)

AGENT or BROKER:

Cottingham & Butler Insurance Services 1770 Park Street, Suite 210 Naperville, IL 60563

OWNER'S REPRESENTATIVE:

(Architect, Engineer or other party:)

- § 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.
- § 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except when applicable to participate in a conference as provided in Section 3.
- § 3 If there is no Owner Default under the Construction Contract, the Surety's obligation under this Bond shall arise after
 - the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among the Owner, Contractor and Surety to discuss the Contractor's performance. If the Owner does not request a conference, the Surety may, within five (5) business days after receipt of the Owner's notice, request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of the Surety's receipt of the Owner's notice. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a Contractor Default:
 - .2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and
 - 3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.
- § 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to comply with a condition precedent to the Surety's obligations, or release the Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.
- § 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety's expense take one of the following actions:
- § 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;
- § 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;
- § 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the Owner and a contractor selected with the Owner's concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default; or
- § 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:
 - .1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is determined, make payment to the Owner; or
 - .2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.
- § 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the Owner.

Page 2 of 4

- § 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without duplication, for
 - .1 the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;
 - .2 additional legal, design professional and delay costs resulting from the Contractor's Default, and resulting from the actions or failure to act of the Surety under Section 5; and
 - .3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or non-performance of the Contractor.
- § 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond.
- § 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its heirs, executors, administrators, successors and assigns.
- § 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and other obligations.
- § 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or part of the work is located and shall be instituted within two years after a declaration of Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.
- § 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their signature appears.
- § 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

§ 14 Definitions

- § 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.
- § 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents and changes made to the agreement and the Contract Documents.
- § 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to comply with a material term of the Construction Contract.
- § 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction Contract or to perform and complete or comply with the other material terms of the Construction Contract.
- § 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.
- § 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

Cøi	A.	(RAC) Q	R AS	PRII	NCIPAL	_

Company:

(Corporate Seal)

Austin Tyler Constit ction, Inc.

Name and Title: Gary 5. Softemal, President Address 23348 S. Ridge Road Elyood, IL 60421

SURETY

Company:

Hudson Insurance Company

Signature: Name and Title: Dawn-Denise Szpisjak Attorney-In-Fact

(Corporate Seal)

Address

+



POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That HUDSON INSURANCE COMPANY, a corporation of the State of Delaware, with offices at 100 William Street, New York, New York, 10038, has made, constituted and appointed, and by these presents, does make, constitute and Lewis Mark Spangler, appoint

Lynn M. Blaylock and Dawn-Denise Szpisjak of the State of Illinois

its true and lawful Attorney(s)-in-Fact, at New York, New York, each of them alone to have full power to act without the other or others, to make, execute and deliver on its behalf, as Surety, bonds and undertakings given for any and all purposes, also to execute and deliver on its behalf as aforesaid renewals, extensions, agreements, waivers, consents or stipulations relating to such bonds or undertakings provided, however, that no single bond or undertaking shall obligate said Company for any portion of the penal sum thereof in excess of the sum of Ten Million Dollars

extent as if signed by the President of said Company under its corporate seal attested by its Secretary.

(\$10,000,000.00). Such bonds and undertakings when duly executed by said Attorney(s)-in-Fact, shall be binding upon said Company as fully and to the same In Witness Whereof, HUDSON INSURANCE COMPANY has caused these presents to be of its Senior Vice President thereunto duly on this 7th day of November , 20 17 at New York, New York. HUDSON INSURANCE COMPANY Michael P. Cifone Dina Daskalakis Corporate Secretary Senior Vice President STATE OF NEW YORK COUNTY OF NEW YORK. , 20 17 before me personally came Michael P. Cifone to me known, who being by me duly swom did day of November depose and say that he is a Senior Vice President of HUDSON INSURANCE COMPANY, the corporation described herein and which executed the above instrument, that he knows the seal of said Corporation, that the stall affixed to said instrument is such corporate seal, that it was so affixed by order of the Board of Directors of said Corporation, and that he signed his name thereto (Notarial Scal) ANN M. MURPHY Notary Public, State of New No. 01MU6067553 Qualified in Nassau County Commission Expires December 10, 2021 CERTIFICATION STATE OF NEW YORK COUNTY OF NEW YORK SS. The undersigned Dina Daskalakis hereby certifies: That the original resolution, of which the following is a true and correct copy, was duly adopted by unanimous written consent of the Board of Directors of Hudson Insurance Company dated July 27th, 2007, and has not since been revoked, amended or modified: "RESOLVED, that the President, the Executive Vice Presidents, the Scnior Vice Presidents and the Vice Presidents shall have the authority and discretion, to appoint such agent or agents, or attorney or attorneys-in-fact, for the purpose of carrying on this Company's surety business, and to empower such agent or agents, or attorney or attorneys-in-fact, to execute and deliver, under this Company's seal or otherwise, bonds obligations, and recognizances, whether made by this Company as surety thereon or otherwise, indemnity contracts, contracts and certificates, and any and all other contracts and undertakings made in the course of this Company's surety business, and renewals, extensions, agreements, waivers, consents or stipulations regarding undertakings so made; and FURTHER RESOVLED, that the signature of any such Officer of the Company and the Company's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seal when so used whether heretofore or hereafter, being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though

manually affixed." THAT the above and foregoing is a full, true and correct copy of Power of Attorney issued by said Company, and of the whole of the original and that the said Power of Attorney is still in full force and effect and has not been revoked, and furthermore that the Resolution of the Board of Directors, set forth in the said Power of Attorney is now in force.

Dina Daskalakis, Corporate Scoretary

itness the hand of the undersigned and the seal of said Corporation this