CLERK’S CONTRACT and AGREEMENT COVER PAGE

Legistar File ID#: 2017-0497 Innoprise Contract #: C17-0139
Year: 2017+ Amount: $163,841.02
Department: Dev Services - Sean Marquez

Contract Type: Professional Engineering Services

Contractors Name: H.W. Lochner, Inc.

Contract Description: Phase Il Engineering - 104th Avenue Multi-Use Path (163rd - 159th)
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MAYOR TRUSTEES
Keith Pekau Kathleen M. Fenton
VILLAGE CLERK James V. Dodge

John C. Mehalek

O R A N D Patricia A. Gira

14700 S. Ravinia Avenue Carole Griffin Ruzich

Orland Park, IL 60462 PA R K il T bl
708.403.6100 : SHE.L RS
OrlandPark.org VILLAGE HALL Micheel F. Carroll

January 23, 2018

Mr. Andy McKenna, P.E., CFM, CPESC
H.W. LOCHNER, INC.

225 West Washington Street, 12th Floor
Chicago, IL 60606

NOTICE TO PROCEED - Phase Il Engineering 104" Avenue Multi-Use Path (163 — 159")
Dear Mr. McKenna:

This notification is to inform you that the Village of Orland Park has received all necessary contracts,
certifications, and insurance documents in order for work to commence on the above stated project as

of December 28, 2018.
Please contact Sean Marquez at 708-403-6171 regarding the work.

The Village has processed Purchase Order #17-003453 for this contract and emailed this to your
company on January 12, 2018. It is imperative that this number on the Purchase Order be noted on
all invoices, correspondence, etc. All invoices should be sent directly to the Accounts Payable
Department at 14700 S. Ravinia Ave. Orand Park, IL 60462 or emailed to
accountspayable@orlandpark.org. Also, your final invoice for this contract should state that it is the
final invoice pertaining to that Purchase Order.

For your records, | have enclosed one (1) original executed contract dated November 15, 2017 in an
amount not to exceed One Hundred Sixty Three Thousand Eight Hundred Forty-One and 02/100
($163,841.02) Dollars. If you have any questions, please call me at 708-403-6173.

Sincerely,

i AepnaS e

Denise Domalewski
Purchasing & Contract Administrator

Encl:

CC:  Sean Marquez



MAYOR TRUSTEES
Keith Pekau Kathleen M. Fenton
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OrlandPark.org VILLAGE HALL Michael F. Carroll

November 15, 2017

Mr. Andy McKenna, P.E., CFM, CPESC
H.W. LOCHNER, INC.

225 West Washington Street, 12th Floor
Chicago, IL 60606

NOTICE OF AWARD - 104" Avenue Multi-Use Path (163 to 159" — Phase Il Engineering

Services

Dear Mr. McKenna:

This notification is to inform you that on October 2, 2017, the Village of Orland Park Board
of Trustees approved awarding H.W. Lochner, Inc. the contract in accordance with the
proposal you submitted dated September 11, 2017, for 104th Avenue Multi-Use Path (163rd
to 159th) — Phase Il Engineering Services for an amount not to exceed One Hundred Sixiy
Three Thousand Eight Hundred Forty-One and 02 No/100 ($163,841.02) Dollars.

In order to begin this engagement, you must comply with the following within ten business
days of the date of this Notice of Award, which is by December 1, 2017.

e Aftached is the Contract for 104th Avenue Multi-Use Path (163rd to 159th) — Phase |I
Engineering Services. Please sign two (2) copies and return them both directly to me. |
will obtain signatures to fully execute the Contract and one original executed Contract
will be returned to you.

e Also enclosed are the Affidavit of Compliance and Insurance Requirements. Please
complete and return them directly to me.

o Please submit a Certificate of Insurance from your insurance company in accordance
with all of the Insurance Requirements listed and agreed to in the bid at minimum and
endorsements for a) the additional insured status, b) the waiver of subrogation for
General Liability and ¢) the waiver of subrogation for Workers Compensation.

Deliver this information directly to me, Denise Domalewski, Contract Administrator, at Village
Hall located at 14700 S. Ravinia Ave., Orland Park, IL 60462. The signed Contracts,
Certifications, Insurance Certificate and Endorsements are required to be in place and
received at my office prior to the commencement of work on this project. You will be issued a



Notice to Proceed letter and a purchase order when you are in full compliance with this
process. Failure to comply with these conditions within the time specified will entitle the
Village to consider your proposal abandoned and to annul this Notice of Award. If you have
any questions, please do not hesitate to call me at 708-403-6173 or e-mail me at
ddomalewski@orlandpark.org.

Sincerely,
I

Denise Domalewski
Purchasing & Contract Administrator

cc: Sean Marquez

The Villege of Orland Park 2
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(Professional Engineering Services - REVISED) =

This Agreement (hereinafter referred to as the “Agreement”) is made this 15th day of November,

2017 by and between The Village of Orland Park (hereinafter referred to as the “VILLAGE”) and H.W.
Lochner, Inc. (hereinafter referred to as the “ENGINEER”).
WITNESSETH

In consideration of the promises and covenants made herein by the VILLAGE and the ENGINEER
(hereinafter referred to collectively as the “PARTIES,”) the PARTIES agree as follows:

SECTION 1: THE CONTRACT DOCUMENTS: This Agreement shall include the following
documents (hereinafter referred to as the “CONTRACT DOCUMENTS”) however this Agreement takes
precedence and controls over any contrary provision in any of the CONTRACT DOCUMENTS. The
Agreement, including the CONTRACT DOCUMENTS, expresses the entire agreement between the PARTIES
and where it modifies, adds to or deletes provisions in other CONTRACT DOCUMENTS, the Agreement’s
provisions shall prevail. Provisions in the CONTRACT DOCUMENTS unmodified by this Agreement shalll
be in full force and effect in their unaltered condition.

This Agreement

Exhibit A - The General Terms and Conditions for Professional Engineering Services

The Proposal dated September 11, as it is responsive to the VILLAGE's requirements

Affidavit of Compliance

Certificates of Insurance

SECTION 2: SCOPE OF SERVICES AND PAYMENT: The ENGINEER agrees to provide labor,
equipment and materials necessary to provide the services as described in the CONTRACT DOCUMENTS
and further described below:

The preparation of plans, specifications and estimates for the construction of a new multi-use path
and associated modifications to 104™ Avenue from 163 Street to 159" Street as further detailed in the
proposal dated September 11, 2017

(hereinafter referred to as the “SERVICES”) and the VILLAGE agrees to pay the ENGINEER pursuant to the
provisions of the Local Government Prompt Payment Act (50 ILCS 505/1 et seq.) the following amount:

TOTAL FEE and REIMBURSABLE EXPENSES: an amount not to exceed One Hundred Sixty Three
Thousand Eight Hundred Forty-One and 02/100 ($163,841.02) Dollars

SECTION 3: ASSIGNMENT: ENGINEER shall not assign the duties and obligations involved in
the performance of the SERVICES which is the subject matter of this Agreement without the written consent
of the VILLAGE.

SECTION 4: TERM OF THE CONTRACT: This Contract shall commence on the date of its
execution. The WORK shall commence upon receipt of a Notice to Proceed and continue expeditiously
from that date until final completion on or before November 30, 2018. This Contract shall terminate upon
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completion of the WORK or November 30, 2018, whichever occurs first, but may be terminated by either
of the PARTIES for default upon failure to cure after ten (10) days prior written notice of said default from
the aggrieved PARTY. The VILLAGE, for its convenience, may terminate this Contract with thirty (30) days
prior written notice.

SECTION 5: INDEMNIFICATION AND INSURANCE: The ENGINEER shall indemnify, defend and
hold harmless the VILLAGE, its trustees, officers, directors, agenis, employees and representatives and
assigns, from lawsuits, actions, costs (including reasonable attorneys' fees), claims or liability of any
character, incurred due to the alleged negligence of the ENGINEER, brought because of any injuries or
damages received or sustained by any person, persons or property to the extent determined to have been
caused by any negligent act or omission, neglect or misconduct of said ENGINEER, its officers, agents
and/or employees arising out of, or in performance of any of the provisions of the CONTRACT
DOCUMENTS, including any claims or amounts recovered for any infringements of patent, trademark or
copyright; or from any claims or amounts arising or recovered under the "Worker's Compensation Act' or
any other law, ordinance, order or decree. In connection with any such claims, lawsuits, actions or
liabilities, the VILLAGE, its trustees, officers, directors, agents, employees, representatives and their assigns
shall have the right to defense counsel of their choice. The ENGINEER shall be solely liable for all
reasonable costs of such defense and for all reasonable expenses, fees, judgments, settlements and all
other costs arising out of such claims, lawsuits, actions or liabilities. The ENGINEERs cumulative liability
under this Agreement shall be limited to amounts available under its insurance limits.

If one or more indemnified parties are named as a defendant or defendants in the lawsuit or claim,
the ENGINEER shall not make any settlement or compromise of a lawsuit or claim, or fail to pursue any
availoble avenue of appeal of any adverse judgment, without the approval of the Village and any other
indemnified party. The Village or any other indemnified party, in its or their sole discretion, shall have the
option of being represented by its or their own counsel. If this option is exercised, then the ENGINEER shall
promptly reimburse the Village or other indemnified party, upon written demand, for any expenses,
including but not limited to court costs, reasonable attorneys' and witnesses' fees and other expenses of
litigation incurred by the Village or other indemnified party in connection therewith.

Execution of this Contract by the VILLAGE is contingent upon receipt of Insurance Certificates
provided by the ENGINEER in compliance with the AGREEMENT DOCUMENTS.

SECTION 6: COMPLIANCE WITH LAWS: ENGINEER agrees to comply with all applicable

federal, state and local laws, ordinances, statutes, rules and regulations including but not limited to the
lllinois Human Rights Act as follows: ENGINEER hereby agrees that this contract shall be performed in
compliance with all requirements of the lllinois Human Rights Act, 775 ILCS 5/1-101 et seq., and that the
ENGINEER and its subcontractors shall not engage in any prohibited form of discrimination in employment
as defined in that Act and shall maintain a sexual harassment policy as the Act requires. The ENGINEER
shall maintain, and require that its subcontractors maintain, policies of equal employment opportunity
which shall prohibit discrimination against any employee or applicant for employment on the basis of race,
religion, color, sex, national origin, ancestry, citizenship status, age, marital status, physical or mental
disability unrelated to the individual’s ability to perform the essential functions of the job, association with a
person with a disability, or unfavorable discharge from military service. ENGINEER and all subcontractors
shall comply with all requirements of the Act and of the Rules of the lllinois Department of Human Rights
with regard to posting information on employees'’ rights under the Act. ENGINEER and all subcontractors
shall place appropriate statements identifying their companies as equal opportunity employers in all
advertisements for workers to be employed in work to be performed under this contract.
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The ENGINEER shall obtain all necessary local and state licenses and/or permits that may be
required for performance of the WORK and provide those licenses to the VILLAGE prior to commencement
of the SERVICES.

SECTION 7: NOTICE: Where notice is required by the CONTRACT DOCUMENTS it shall be
considered received if it is delivered in person, sent by registered United States mail, return receipt
requested, delivered by messenger or mail service with a signed receipt, sent by facsimile or e-mail with an
acknowledgment of receipt, to the following:

To the VILLAGE: To the ENGINEER:

Denise Domalewski Andy McKenna, P.E., CFM, CPESC
Purchasing & Contract Administrator Project Manager

Village of Orland Park H.W. Lochner, Inc.

14700 South Ravinia Avenue 225 West Washington Street, 12" Floor
Orland Park, lllinois 60462 Chicago, lllinois 60606

Telephone: 708-403-6173 Telephone: 312-372-3011

Facsimile: 708-403-9212 Facsimile: 312-372-5974

e-mail: ddomalewski@orlandpark.org e-mail: amckenna@hwlochner.com

or to such other person or persons or to such other address or addresses as may be provided by either
party to the other pariy.

SECTION 8: STANDARD OF SERVICE: Services shall be rendered to the professional standards
applicable to the same or similar services in the Chicagoland area. Sufficient competent personnel shall be
provided who with supervision shall complete the services required within the time allowed for
performance. The ENGINEER’S personnel shall, at all times present a neat appearance and shall be
trained to handle all contact with Village residents or Village employees in a respectful manner. At the
request of the Village Manager or a designee, the ENGINEER shall replace any incompetent, abusive or
disorderly person in its employ.

SECTION 9: PAYMENTS TO OTHER PARTIES: The ENGINEER shall not obligate the VILLAGE to
make payments to third parties or make promises or representations to third parties on behalf of the
VILLAGE without prior written approval of the Village Manager or a designee.

SECTION 10: COMPLIANCE: ENGINEER shall comply with all of the requirements of the
Contract Documents, including, but not limited to, the lllinois Prevailing Wage Act where applicable and
all other applicable local, state and federal statutes, ordinances, codes, rules and regulations.

SECTION 11: FREEDOM OF INFORMATION ACT COMPLIANCE: The lllinois Freedom of
Information Act (FOIA) has been amended and effective January 1, 2010. This amendment adds a new
provision to Section 7 of the Act which applies to public records in the possession of a party with whom the
Village of Orland Park has contracted. The Village of Orland Park will have only a very short period of
time from receipt of a FOIA request to comply with the request, and there is a significant amount of work
required to process a request including collating and reviewing the information.

The undersigned acknowledges the requirements of FOIA and agrees to comply with all
requests made by the Village of Orland Park for public records (as that term is defined by Section 2(c) of
FOIA) in the undersigned’s possession and to provide the requested public records to the Village of Orland
Park within two (2) business days of the request being made by the Village of Orland Park. The
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undersigned agrees to indemnify, defend and hold harmless the Village of Orland Park from all claims,
costs, penaliy, losses and injuries (including but not limited to, attorney’s fees, other professional fees,
court costs and/or arbitration or other dispute resolution costs) arising out of or relating to its failure to
provide the public records to the Village of Orland Park under this agreement.

SECTION 12: LAW AND VENUE: The laws of the State of lllinois shall govern this Contract and
venue for legal disputes shall be Cook County, lllinois.

SECTION 13: MODIFICATION: This Contract may be modified only by a written amendment
signed by both PARTIES.

SECTION 14: COUNTERPARTS This Contract may be executed in two (2) or more counterparts,

each of which taken together, shall constitute one and the same instrument.

This Contract shall become effective on the date first shown herein and upon execution by duly
authorized agents of the parties.

FOR: The Vil of Orland Park FOR: H.W. Lochner, Inc.

By: W qug—w
Print Name: rbggg(\ ( ad‘_’ﬂgg_D Print Name: Wéetoweh C‘Lto(ewc’t

Its: \f 1( (L\Q MG“\W lts: Uee Poes dent

Date: ,@_[ ( = l ]3 Date: \Z) 27 /}7
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EXHIBIT A

VILLAGE OF ORLAND PARK
PROFESSIONAL ENGINEERING SERVICES
GENERAL TERMS AND CONDITIONS

1. Relationship Between Engineer and Village: The Engineer shall serve as the Village's professional
engineer consultant in those Projects, or phases of the Project, to which this Agreement applies. This
relationship is that of a buyer and seller of professional services and as such the Engineer is an
independent contractor in the performance of this Agreement and it is understood that the parties
have not entered into any joint venture or partnership with the other. The Engineer shall not be
considered to be the agent of the Village. Nothing contained in this Agreement shall create a
contractual relationship with a cause of action in favor of a third party against either the Village or
Engineer.

2. Responsibility of the Engineer: Notwithstanding anything to the contrary which may be contained in
this Agreement or any other material incorporated herein by reference, or in any Agreement between
the Village and any other party concerning the Project, the Engineer shall not have control or be in
charge of and shall not be responsible for the means, methods, techniques, sequences or
procedures of construction, or the safety, safety precautions or programs of the Village, the
construction contractor, other contractors or subcontractors performing any of the work or providing
any of the services on the Project. The Engineer shall not be responsible for the acts or omissions of
the Village, or for the failure of the Village, any architect, another engineer, consultant, contractor or
subcontractor to carry out their respective responsibilities in accordance with the Project documents,
this Agreement or any other agreement concerning the Project. Any provision which purports to
amend this provision shall be without effect unless it contains a reference that the content of this
condition is expressly amended for the purposes described in such amendment and is signed by the
Engineer.

The Village reserves the right by written change order or amendment to make changes in
requirements, amount of work, or engineering time schedule adjustments, and Engineer and the
Village shall negotiate appropriate contract adjustments acceptable to both parties to accommodate
any changes. The Engineer will be responsible for correctly laying out the design data shown on the
contract documents where construction staking services are a part of this Agreement. The Engineer
is not responsible for, and Village agrees herewith to hold Engineer harmless from any and all errors
which may be contained within the Contract Documents, unless such errors are the result of the work
of the Engineer. It is expressly understood that the uncovering of errors in the plans and
specifications, unless such errors should have been uncovered by the Engineer in the exercise of its
professional service, is not the responsibility of the Engineer and any and all costs associated with
such errors shall be borne by others.

3. Changes: Village reserves the right by written change order or amendment to make changes in
requirements, amount of work, or engineering time schedule adjustments, and Engineer and Village
shall negotiate appropriate adjustments acceptable to both parties to accommodate any such
changes, if commercially possible.

4. Suspension of Services: Village may, at any time, by wriiten order to Engineer (Suspension of
Services Order) require Engineer to stop all, or any part, of the services required by this Agreement.
Upon receipt of such an order, Engineer shall immediately comply with its terms and take all
reasonable steps to minimize the costs associated with the services affected by such order. The
Village, however, shall pay all costs incurred by the suspension, including all costs necessary to

iManage:197683_1



maintain continuity and for the resumption of the services upon expiration of the Suspension of
Services Order. Engineer will not be obligated to provide the same personnel employed prior to
suspension, when the services are resumed, in the event that the period of suspension is greater than

thirty (30) days.

5. Documents Delivered to Village: Drawings, specifications, reports, and any other Project Documents
prepared by Engineer as deliverables hereunder shall be delivered, subject to Engineer’s receipt of
full payment unless the Village has compensated the Engineer for such drawings, specifications,
reports and any other Project Documents prepared by the Engineer for services performed, upon
project completion, to the Village for the use of the Village for Project purposes only. Engineer shall
have the right to retain originals of all Project Documents and drawings for its files. Furthermore, it is
understood and agreed that the Project Documents such as, but not limited to reports, calculations,
drawings, and specifications prepared for the Project, whether in hard copy or machine readable
form, are instruments of professional service intended for one-time use in the construction of this
Project. These Project Documents are and shall remain the properly of the Engineer to the extent
permitted by law. The Village may retain copies, including copies stored on magnetic tape or disk,
for information and reference in connection with the occupancy and use of the Project.

It is also understood and agreed that because of the possibility that information and data delivered
in machine readable form may be altered, whether inadvertently or otherwise, the Engineer reserves
the right, upon prior written notice to the Village, to retain the original tapes/disks and to remove
from copies provided to the Village all identification reflecting the involvement of the Engineer in
their preparation. The Engineer also reserves the right to retain hard copy originals of all Project
Documentation delivered to the Village in machine readable form, which originals shall be referred
to and shall govern in the event of any inconsistency between the two.

6. Reuse of Documents: All Project Documents including but not limited to reports, opinions of
probable costs, drawings and specifications furnished by Engineer pursuant to this Agreement are
intended for use on the Project only. They cannot be used by Village or others on extensions of the
Project or any other project. Any reuse, without specific written verification or adaptation by
Engineer, shall be at Village's sole risk, and Village shall indemnify and hold harmless Engineer from
all claims, damages, losses, and expenses including attorney's fees arising out of or resulting
therefrom. Any such verification or adaptation will entitle Engineer to further compensation at rates
to be agreed upon by Village and Engineer.

The Engineer shall have the right to include representations of the design of the Project, including
photographs of the exterior and interior, among the Engineer's promotional and professional
materials. The Engineer's materials shall not include the Village's confidential and proprietary
information if the Village has previously advised the Engineer in writing of the specific information
considered by the Village to be confidential and proprietary.

7. Opinions of Probable Cost: Since Engineer has no control over the cost of labor, materials or
equipment, or over the Contractor(s) method of determining prices, or over competitive bidding or
market conditions, Engineer’s opinions of probable Project Construction Cost provided for herein
are to be made on the basis of Engineer’s experience and qualifications and represent Engineer’s
judgment as a design professional familiar with the construction industry, but Engineer cannot and
does not guarantee that proposal, bids or the Construction Cost will not vary from opinions of
probable construction cost prepared by Engineer. If prior to the Bidding or Negotiating Phase,
Village wishes greater accuracy as to the Construction Cost, the Village shall employ an independent
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cost estimator consultant for the purpose of obtaining a second construction cost opinion
independent from Engineer.

8. Successors and Assigns: The terms of this Agreement shall be binding upon and inure to the benefit
of the parties and their respective successors and authorized assigns.

9. Waiver of Contract Breach: The waiver of one party of any breach of this Agreement or the failure
of one parly to enforce at any time, or for any period of time, any of the provisions hereof, shall be
limited to the particular instance, shall not operate or be deemed to waive any future breaches of
this Agreement and shall not be construed to be a waiver of any provision, except for the particular
instance.

10. Entire_Understanding of Agreement: This Agreement represents and incorporates the entire

understanding of the parties hereto, and each party acknowledges that there are no warranties,
representations, covenants or understandings of any kind, matter or description whatsoever, made
by either party to the other except as expressly set forth herein. Village and the Engineer hereby
agree that any purchase orders, invoices, confirmations, acknowledgments or other similar
documents executed or delivered with respect to the subject matter hereof that conflict with the terms
of the Agreement shall be null, void and without effect to the extent they conflict with the terms of this
Agreement.

11. Amendment: This Agreement shall not be subject to amendment unless another instrument is duly
executed by duly authorized representatives of each of the parties and entitled "Amendment of
Agreement".

12. Severability of Invalid Provisions: If any provision of the Agreement shall be held to contravene or to
be invalid under the laws of any particular state, county or jurisdiction where used, such
contravention shall not invalidate the entire Agreement, but it shall be construed as if not containing
the particular provisions held to be invalid in the particular state, country or jurisdiction and the
rights or obligations of the parties hereto shall be construed and enforced accordingly.

13. Force Majeure: Neither Village nor Engineer shall be liable for any fault or delay caused by any
contingency beyond their control including but not limited to acts of God, wars, strikes, walkouts,
fires, natural calamities, or demands or requirements of governmental agencies.

14. Subcontracts: Engineer may subcontract portions of the work, but each subcontractor must be
approved by Village in writing in advance.

15. Access and Permits: Village shall arrange for Engineer to enter upon public and private property
and obtain all necessary approvals and permits required from all governmental authorities having
jurisdiction over the Project. Village shall pay costs (including Engineer's employee salaries, overhead
and fee) incident to any effort by Engineer toward assisting Village in such access, permits or
approvals, if Engineer performed such services.

16. Designation of Authorized Representative: Each party to this Agreement shall designate one or more
persons to act with authority in its behalf with respect to appropriate aspects of the Project. The
persons designated shall review and respond promptly to all communications received from the
other party.
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17.Village's Responsibilities: The Village agrees to provide full information regarding requirements for
and about the Project, including a program which shall set forth the Village's obijectives, schedule,
constraints, criteria, special equipment, systems and site requirements.

The Village agrees to furnish and pay for all legal, accounting and insurance counseling services as
the Village may require at any time for the Project, including auditing services which the Village may
require to verify the Contractor's Application for Payment or to ascertain how or for what purpose the
Contractor has used the money paid by or on behalf of the Village. In addition, Village shall give
prompt written notice to the Engineer whenever the Village observes or otherwise becomes aware of
any development that affects the scope or timing of the Engineer’s services, or any defect or non-
conformance of the work of any Contractor.

18. Information Provided by Others: The Engineer shall indicate to the Village the information needed
for rendering of the services of this Agreement. The Village shall provide to the Engineer such
information as is available to the Village and the Village's consultants and contractors, and the
Engineer shall be entitled to rely upon the accuracy and completeness thereof unless, in the exercise
of his professional skill, Engineer determined inaccuracies or incompleteness. The Village recognizes
that it is impossible for the Engineer to assure the accuracy, completeness and sufficiency of such
information, either because it is impossible to verify, or because of errors or omissions which may
have occurred in assembling the information the Village is providing.

19.Terms of Payment: Engineer shall submit monthly statements for Basic and Additional Services
rendered and for Reimbursable Expenses incurred, based upon Engineer’s estimate of the proportion
of the total services actually completed at the time of billing or based upon actual hours expended
during the billing period. In the event the Village has not paid amounts properly due the Engineer,
Engineer may after giving seven days written notice to Village, suspend services under this
Agreement until Engineer has been paid in full all amounts properly due for services, expenses and
charges. Engineer shall have no liability whatsoever to Village for any costs or damages as a result
of such suspension.

20. Hazardous Materials/Pollutants: Unless otherwise provided by this Agreement, the Engineer and
Engineer's consultants shall have no responsibility for the discovery (unless such discovery should
have been made by the Engineer in the exercise of its professional skill), presence, handling,
removal or disposal of or exposure of persons to hazardous materials/pollutants in any form at the
Project site, including but not limited to mold/mildew, asbestos, asbestos products, polychlorinated
biphenyl (PCB) or other toxic/hazardous/pollutant type substances unless undertaken at the direction
of the Engineer or Engineer's consultants.

21. Attomey’s Fees: In the event of any dispute that leads to litigation arising from or related to the
services provided under this agreement, the prevailing party will be entitled to recovery of all
reasonable costs incurred, including court costs, attorney’s fees and other related expenses.

22.Insurance: The Engineer shall provide the Village with cerificates of insurance evidencing all
coverages held by the Engineer, with coverage minimums and from insurance providers in
compliance with Village requirements.

23. Facsimile Transmissions: The parties agree that each may rely, without investigation, upon the
genuineness and authenticity of any document, including any signature or purported signature,
transmitted by facsimile machine, without reviewing or requiring receipt of the original document.
Each document or signature so transmitted shall be deemed an enforceable original. Upon request,
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the transmitting party agrees to provide the receiving party with the original document transmitted by
facsimile machine; however, the parties agree that the failure of either party to comply with such a
request shall in no way affect the genuineness, authenticity or enforceability of the document. Each
party waives and relinquishes as a defense to the formation or enforceability of any contract between
the parties, or provision thereof the fact that a facsimile transmission was used.

24. Certifications, Guarantees and Warranties: Engineer shall not be required to sign any documents,
no matter by whom requested, that would result in the Engineer having to certify, guarantee or
warrant the existence of conditions the existence of which the Engineer cannot ascertain. The Village
also agrees not to make resolution of any dispute with Engineer or payment of any amount due to
the Engineer in any way contingent upon the Engineer signing any such certification as to
unascertainable conditions.

25. Dispute Resolution:  The parties agree to submit any dispute to non-binding mediation in the first
instance, the cost of which shall be split evenly between parties. If the parties are unable to resolve
the dispute by mediation, then either party may submit the dispute to litigation in a court with
appropriate jurisdiction.

BY SIGNATURE BELOW (WHICH MAY BE IN ELECTRONIC FORM), THE ABOVE GENERAL TERMS AND
CONDITIONS ARE ACCEPTED BY THE VILLAGE AND ENGINEER:

H.W. LOCHNER, INC.

Kkl (el \2 /27 /17

Officer Date

Print Name: _ Ki ehewel C{AQ[G,{,JC»’

VILLAGE OF O
j / /)18

Ofﬂcer Datel

Print Name: pr(f(ﬂ f" (—{UV\"(S )
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AFFIDAVIT OF COMPLIANCE

The undersigned _Richard Cholewa ,as Vice President
(Enter Name of Person Making Affidavit) (Enter Title of Person Making Affidavit)
and on behalf of _H.W. Lochner, Inc. , certifies that:

(Enter Name of Business Organization)

1) BUSINESS ORGANIZATION:

The Proposer is authorized to do business in lllinois: Yes[X] No| ]

Federal Employer |.D. #: 362338811

(or Social Security # if a sole proprietor or individual)
The form of business organization of the Proposer is (check one):

__Sole Proprietor
__Independent Contractor (Individual)
__ Partnership
__LC
_X Corporation __ Wisconsin 1954
(State of Incorporation) (Date of Incorporation)

2) ELIGIBILITY TO ENTER INTO PUBLIC CONTRACTS: Yes [X] No [ ]

The Proposer is eligible to enter into public contracts, and is not barred from contracting with
any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-4
of the lllinois Criminal Code, or of any similar offense of "Bid-rigging" or "Bid-rotating" of any
state or of the United States.

3) SEXUAL HARRASSMENT POLICY: Yes [X] No [ ]

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has
been amended to provide that every party to a public contract must have a written sexual
harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, ot a
minimum, the following information: {l) the illegality of sexual harassment; (ll) the definition of
sexual harassment under State law; (lll) a description of sexual harassment, utilizing examples;
(IV) the vendors internal complaint process including penalties; (V) the legal recourse,
investigative and complaint process available through the Department of Human Rights (the
“Department”) and the Human Rights Commission (the “Commission”); (VI} directions on how
to contact the Department and Commission; and (VIl) protection against retaliation as provided
by Section 6-101 of the Act. (lllinois Human Rights Act). (emphasis added). Pursuant to 775
ILCS 5/1-103 (M) (2002), a “public contract' includes “...every contract to which the State, any
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of its political subdivisions or any municipal corporation is a party."

4) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE: Yes [X] No [ ]

During the performance of this Project, Proposer agrees to comply with the “lllinois Human
Rights Act”, 775 ILCS Title 5 and the Rules and Regulations of the lllinois Department of Human
Rights published at 44 lllinois Administrative Code Section 750, et seq. The

Proposer shall: (I) not discriminate against any employee or applicant for employment because
of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or
mental handicap unrelated to ability, or an unfavorable discharge from military service; (Il)
examine all job classifications to determine if minority persons or women are underutilized and
will take appropriate affirmative action to rectify any such underutilization; (lll) ensure all
solicitations or advertisements for employees placed by it or on its behalf, it will state that all
applicants will be afforded equal opportunity without discrimination because of race, color,
religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap
unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor
organization or representative of workers with which it has or is bound by a collective
bargaining or other agreement or understanding, a notice advising such labor organization or
representative of the Vendor’s obligations under the lllinois Human Rights Act and Department’s
Rules and Regulations for Public Contract; (V) submit reports as required by the Department’s
Rules and Regulations for Public Contracts, furnish all relevant information as may from time to
time be requested by the Department or the contracting agency, and in all respects comply with
the lllinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; (V1)
permit access to all relevant books, records, accounts and work sites by personnel of the
contracting agency and Department for purposes of investigation to ascertain compliance with
the lllinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; and
(VIl) include verbatim or by reference the provisions of this Equal Employment Opportunity
Clause in every subcontract it awards under which any portion of this Agreement obligations are
undertaken or assumed, so that such provisions will be binding upon such subcontractor. In the
same manner as the other provisions of this Agreement, the Proposer will be liable for
compliance with applicable provisions of this clause by such subcontractors; and further it will
promptly notify the contracting agency and the Depariment in the event any subcontractor fails
or refuses to comply therewith. In addition, the Proposer will not utilize any subcontractor
declared by the lllinois Human Rights Department to be ineligible for contracts or subcontracts
with the State of lllinois or any of its political subdivisions or municipal corporations.
Subcontract” means any agreement, arrangement or understanding, written or otherwise,
between the Proposer and any person under which any portion of the Proposer’s obligations
under one or more public contracts is performed, underiaken or assumed; the term
“subcontract”, however, shall not include any agreement, arrangement or understanding in
which the parties stand in the relationship of an employer and an employee, or between a
Proposer or other organization and its customers. In the event of the Proposer’s noncompliance
with any provision of this Equal Employment Opportunity Clause, the lllinois Human Right Act,
or the Rules and Regulations for Public Contracts of the Department of Human Rights the
Proposer may be declared non-responsible and therefore ineligible for future contracts or
subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations, and this agreement may be canceled or avoided in whole or in part, and such
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other sanctions or penalties may be imposed or remedies involved as provided by statute or
regulation.

5) TAX CERTIFICATION: Yes [X] No [ ]

Proposer is current in the payment of any tax administered by the lllinois Department of
Revenue, or if it is: (a) it is contesting its liability for the tax or the amount of tax in accordance
with procedures established by the appropriate Revenue Act; or (b) it has entered into an
agreement with the Department of Revenue for payment of all taxes due and is currently in
compliance with that agreement.

6) AUTHORIZATION & SIGNATURE:

| certify that | am authorized to execute this Affidavit of Compliance on behalf of the Proposer
set forth on the Proposal Summary Sheet, that | have personal knowledge of all the information
set forth herein and that all statements, representations, that the Proposal is genuine and not
collusive, and information provided in or with this Affidavit are true and accurate. The
undersigned, having become familiar with the Project specified, proposes to provide and furnish
all of the labor, materials, necessary tools, expendable equipment and all utility and
transportation services necessary to perform and complete in a workmanlike manner all of the
work required for the Project.

ACKNOWLEDGED AND AGREED TO:

Al (bl

Signature of Authorized Officer

Richard Cholewa
Name of Authorized Officer

Vice President
Title

\2/27 /17
Date

Subscribed and Sworn To
Before Me This Qq'ﬂDoy

of _Degminer, 2017

) prle
Notary/Public Signature ( NOTARY SEAL)

BARBARA J CLEMENS NOVAK
Official Seal
Notary Public - State of lllinois

My Commission Expires Aug 20. 2020

-
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03 ORLAND PARK
INSURANCE REQUIREMENTS

WORKERS COMPENSATION & EMPLOYER LIABILITY
$500,000 - Each Accident  $500,000 — Policy Limit
$500,000 - Each Employee
Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY
$1,000,000 — Combined Single Limit
Additional Insured Endorsement in favor of the Village of Orland Park

GENERAL LIABILITY (Occurrence basis)
$1,000,000 - Each Occurrence  $2,000,000 — General Aggregate Limit
$1,000,000 — Personal & Advertising Injury
$2,000,000 - Products/Completed Operations Aggregate
Additional Insured Endorsement & Waiver of Subrogation in favor of the Village of Orland Park

EXCESS LIABILITY (Umbrella-Follow Form Policy)
$2,000,000 - Each Occurrence $2,000,000 — Aggregate
EXCESS MUST COVER: General Liability, Automobile Liability, Workers Compensation

PROFESSIONAL LIABILITY
$1,000,000 Limit -Claims Made Form, Indicate Retroactive Date & Deductible

Any insurance policies providing the coverages required of the Engineer, excluding Professional
Liability, shall be specifically endorsed to identify “The Village of Orland Park, and their respective
officers, trustees, direciors, employees and agents as Additional Insureds on a primary/non-
contributory basis with respect to all claims arising out of operations by or on behalf of the named
insured.” If the named insureds have other applicable insurance coverage, that coverage shall be
deemed to be on an excess or contingent basis. The policies shall also contain a Waiver of
Subrogation in favor of the Additional Insureds in regards to General Liability and Workers
Compensation coverage’s. The certificate of insurance shall also state this information on its face. Any
insurance company providing coverage must hold an A VIl rating according to Best's Key Rating
Guide. Permitting the Engineer, or any subcontractor, to proceed with any work prior to our receipt of
the foregoing certificate and endorsement however, shall not be a waiver of the Engineer’s obligation
to provide all of the above insurance.

The Engineer agrees that within ten days after the date of notice of the award of the contract and prior
to the commencement of any work, you will furnish evidence of Insurance coverage providing for at
minimum the coverages and limits described above directly to the Village of Orland Park, Denise
Domalewski, Purchasing & Contract Administrator, 14700 S. Ravinia Avenue, Orland Park, IL
60462. Failure to provide this evidence in the time frame specified and prior to beginning of work
may result in the termination of this relationship.

ACCEPTED & AGREED THIS Z7 f1 DAY OF Decembes 2017

Kol Llle
Signature Authorized to execute agreements for:

Richard Cholewa/Vice President H.W. Lochner, Inc.
Printed Name & Title Name of Company
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ACORD CERTIFICATE OF LIABILITY INSURANCE b

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER GONERCT Jennifer Paska
Mesirow Insurance Services, Inc. PHONE . FAX
353 N. Clark St 11th fi | (e No. exy; (312) 595-6000 | G, wo:
Chicago, IL 60654 Appress: Jennifer.Paska@alliant.com
INSURER(S) AFFORDING COVERAGE NAIC #
insurer A ; Charter Oak Fire Insurance Company 25615
INSURED INSURER B ; Travelers Property Casualty Company of America (25674
H. W. Lochner, Inc. INSURER C :
225 West Washington, 12th Floor INSURER D :
Chicago, IL 60606 INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

IE‘I?I'!! TYPE OF INSURANCE &W POLICY NUMBER ﬁ'ﬂcnmmv VY ;5%%”%“ LIMITS
A | X [ coMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,00
[ 'DAMAGE TO REN
| cLamsmane [ X ] occur P6308451B87717 05/01/2017 | 05/01/2018 | PREISES (Ea oocumrence) | § 500,000
_— MED EXP (Any one person) | $ 5,000]
| PERSONAL & ADV INJURY | § 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000/
pouicy [ X]58% [ ] toc PRODUCTS - COMPIOP AGG | § 2,000,00
OTHER: $
| AUTOMOBILE LIABILITY %gbgg&%lggnsmem LIMIT $ 1,000,00
B | X|anvauro P8108451B877TIL17 05/01/2017 | 05/01/2018 | BODILY INJURY (Per person) | §
N A ONNED SCHEDULED BODILY INJURY (Per accident) | §
| X | Hireo AuTos N2 NED FROPERTY GAMAGE s
X | Drive Other Car $
| X |umBrertaLas | X | occur EACH OCCURRENCE $ 2,000,000,
B EXCESS LIAB CLAIMS-MADE ZUP10P6385417NF 05/01/2017 | 05/01/2018 | AGGREGATE $ 2,000.000|
pep | X | ReTenTions 10,000 $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN X [ SR [ &R
B [ANY PROPRIETOR/PARTNER/EXECUTIVE PJUB8976P38717 05/01/2017 | 05/01/2018 | £... EACH ACCIDENT 3 1,000,000/
OFFICER/MEMBER EXCLUDED? |E N/A
(Mandatory tn NH) E.L. DISEASE - EA EMPLOYEE] § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT I $ 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional R rks Schedule, may be attached if more space Is required)

Re: Lochner Job No. 14202, Phase |l Design Services — 104th Avenue Multi-Use Path (Village of Orland Park) - PH Il Engineering — 104th Avenue Multi-Use
Path — 163rd Place to 159th Street

Village of Orland Park, and their respective officers, trustees, directors, employees and agents as Additional Insureds on a primary/non-contributory basis
with respect to all claims arising out of operations by or on behalf of the named insured on the General Liabllity and Automoblle Liability. Walver of
Subrogation in favor of the Village of Orland Park for General Liability and Workers Compensation. Umnrella follows form

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Village of Orland Park

Denise Domalewski, Contract Administrator ACCORDANCE WITH THE POLICY PROVISIONS.
14700 South Ravinia Avenue

Orland Park, IL 60462 AUTHORIZED REPRESENTATIVE

Sty
© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 1

DATE (MW/DD/YYYY)
11/27/2017

BELOW.
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

c/o 26 Century Blvd
P.O. Box 305191

PRODUCER ggn'?m'
Willis of Illinois, Inc. PHONE

. 1-877-945-7378 | FA% no): 1-888-467-2378

E‘u".ﬁ!‘gss: cortificates@willis.com

Nashville, TN 372305191 USA INSURER(S) AFFORDING COVERAGE NAIC 2
INSURER A : L'exington Insurance Company 19437
INSURED .
H.W. Lochner, Inc. INSURER B ;
Mr. Pieter Lesterhuis INSURER C :
225 West Washington, Suite 1200 INSURERD :
Chi IL 60606
cages INSURERE :
INSURER F :

COVERAGES CERTIFICATE NUMBER: W4474105

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDLSUBA| YEFF | POLICY EXP
) TYPE OF INSURANCE INSD | WvD POLICY NUMBER (v:%co/vvm (Malo%mm tMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
| DAMAGE TO RENTED
CLAIMS-MADE \:’ OCCUR PREMISES (Ea occurvence) | $
MED EXP (Any one person) $
PERSONAL 8 ADVINJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY D S Loc PRODUCTS - COMP/OP AGG | §
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY | (Ea accident) $
ANY AUTO BODILY INJURY (Per person) | $
RUTOS ONLY 7 BODILY INJURY (Per accident)| $
HIRED NON-OWNED AMA
AUTOS ONLY AUTOS ONLY P]P Re?zggd‘.e\r’\l? & $
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | |revenmions $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY Y/N starure | [ R
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICERMEMBEREXCLUDED? |:| N/A
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A |Professional Liab 044177432 05/01/2017 (05/01/2018 |Per Claim/Aggregate: |$1,000,000

163rzd Place to 159th Street

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACCRD 101, Additional Remarks Schedule, may be attached if more space Is required)
Lochner Job No. 14202 Phase II Design Services - 104th Avenue Multi-Use Path (Village of Orland Park)

Phase II Engineering Services for the construction of a multi-use path along 104th Avenue from its current terminus at

CERTIFICATE HOLDER

CANCELLATION

Village of Orland Park

Denise Domalewski, Contract Administrator
14700 South Ravinia Avenue

Orland Park, IL 60462

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

4. Lbow

ACORD 25 (2016/03)
SR ID: 15355596

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

BATCH: 524265




104™ AVENUE MULTI-USE PATH
159™ STREET TO 163R° PLACE

PHASE Il SCOPE OF SERVICES
AND COST ESTIMATE OF CONSULTANT SERVICES

VILLAGE OF ORLAND PARK

September, 2017

PREPARED BY:

LOCHNER



Village of Orland Park
104" Avenue Multi-Use Path
Phase II Design Services

Scope of Services
September 11, 2017

Phase II Design Engineering Services

This work will comprise the preparation of plans, specifications, and estimates for the
construction of a new multi-use path and associated modifications to 104th Avenue from 159th
Street to 163rd Place. This work will also include geotechnical engineering and obtaining the
necessary permitting and clearances required for the regulatory approval of the proposed
improvements. This Scope of Services has been prepared by H. W. Lochner, Inc. (HWL) and
the following sub-consultants: Geo Services, Inc. (GSI) for geotechnical items and Huff & Huff,
Inc. (H&H), a subsidiary of GZA GeoEnvironmental, Inc. for environmental and permitting
services,

The Phase Il scope is based on the Phase I plans being completed to an approximately 30% level
of detail. Three (3) submittals are considered (60%, 90% and final) for this scope of services.

The scope of the Phase II Design for the construction of a new multi-use path and associated
modifications to 104th Avenue from 159th Street to 163rd Place includes the preparation of
following major items:

Title Sheet
The location map on the title sheet will be developed based on maps available on IDOT’s
website.

Typical Sections
Existing and proposed typical sections will be provided for the roadway modifications and multi-

use path.

Alignment, Ties & Benchmarks
A plan sheet indicating control points and benchmarks will be provided.

Notes/Index/Standards
General Notes will be included for the proposed work.  Standards will be updated at each
submittal.

Summary of Quantities
HWL will provide and update the SOQ at each of 3 submittals.




Schedule of Quantities

HWL will provide and update the Schedule at each of 3 submittals.

Plan and Profile Sheets (3 sheets at 1”7 = 50)
HWL will prepare 3 plan and profile sheets for the roadway modifications and multi-use path.
Removal items and drainage and utility items will be shown on the plan and profile sheets.

Maintenance of Traffic

HWL will prepare maintenance of traffic plans for 104th Street assuming that 104th will be open
for traffic during construction. | major stage of traffic will be assumed. Staging plans will
consist of a General Notes Sheet, Typical Sections for each stage, and 1’=50" plan sheets for
each stage.

Pavement Markings and Signing (3 sheets at 1” = 50°)
HWL will provide plan sheets containing final pavement markings and signing.

Erosion and Sediment Control Plans

HWL will provide plan sheets for Erosion and Sediment Control for each stage of construction
(1”=50’). These plans will include standard erosion and sediment details from the Illinois
Urban Manual.

Drainage Schedules
Prepare schedules for proposed drainage structures and sewers.

Special Details
Lochner will prepare special details for the following:

e Modification to twin barrel 5°x 7’ box culvert located approximately 500" south of 159"
Street per findings of Bridge Condition Report

¢ Modification to 72 diameter concrete culvert located approximately 500 north of 163™
Place

e Slope Stabilization Details
Details for construction of embankment in areas adjacent to wetlands/standing water
Special Grading Details for compensatory storage

Cross sections
HWL will provide cross sections at 100’ intervals at the following locations (1 major
construction stage assumed):

e Full Sections every 100’ along 104" Street
e Half sections at each driveway
¢ Full sections at cross road culverts

Earthwork tables will be provided, including topsoil and unsuitable soil on project cross sections.



Drainage Calculations
The drainage design scope items are limited to the following:

¢ Any necessary modifications to the Phase 1 inlet spacing calculations
e Storm sewer sizing calculations
e Compensatory Storage Calculations

Barrier Warrants
HWL will prepare a barrier warrant analysis for the proposed guardrail construction.

Coordination with Cook County Department of Transportation and Highways

HWL will coordinate with Cook County Department of Transportation and Highways to address
outstanding review comments/issues from the Phase I study. HWL will meet with the County
and coordinate design issues during the Phase II design process.

Potential Geometric Modifications to 104" Avenue

HWL will study potential geometric modifications to 104™ Avenue due to potential concerns
regarding the use of a steep (1.5:1 H:V in lieu of 1:2) stabilized embankment foreslope along the
east side of the proposed multi-use path. The steeper slope is proposed to be used for
approximately 900 feet at the north project limits to avoid narrowing lane widths on 104th
Avenue, narrowing the median, narrowing the shoulder, or constructing a retaining wall on very
poor soils. The steeper slope will not require extending the existing load transfer platform and
would limit the floodplain and wetland impacts.

HWL and Geo Services, Inc. will coordinate with Cook County and the Village of Orland Park
to address concerns regarding the proposed stabilized steep slope. At the request of the County
and as directed by the Village, potential geometric modifications will be investigated to avoid the
use of the steeper foreslope. The primary modification would be to narrow the median as much
as feasible and provide required tapers to allow for the multi-use path to be shifted to the west.

Special Provisions
HWL will review and provide current check sheets at each of 3 submittals. HWL will review the

list of coded pay items at each submittal and develop project-specific special provisions as
needed, including the Stormwater Pollution Prevention Plan.

Estimate of Time and Estimate of Cost
HWL will provide and update the estimate at each of 3 submittals

Bid Document Coordination with IDOT
HWL will coordinate with IDOT Local Roads on the preparation of necessary bid document
forms and any required updates to special provisions at the time of letting.

Meetings / Field Checks / Coordination
This scope is limited to the following meetings and field checks:
Field Checks

Performing a maximum 2 Field Checks
Coordination Meetings




Attendance at 10 meetings total which includes IDOT, Cook County Department of
Transportation and Highways, the Village of Orland Park Local agencies,
Regulatory/Permitting Agencies, and Utility Companies.

Geotechnical
See attached scope of services from Geo Services Inc.

Environmental and Permitting
See attached scope of services from Huff & Huff, Inc. (H&H), a subsidiary of GZA

GeoEnvironmental, Inc.

QA/QC
The project QA/QC will be provided in accordance with the approved project QA/QC plan.

Administration/Management
HWL will provide Administration and Management consisting of the following:

Invoicing & Progress reports
Correspondence & Documentation
Sub-Consultant Monitoring
Sub-Consultant Coordination
Disposition of Comments

Exclusions

The following services are excluded from the engineering scope of services to be provided:
Plat and Legals (no land acquisition needed)

Design of modifications to the existing load transfer platform
Phase III Services

Value Engineering Study

Design of Utility Relocations

Pavement Design

Intersection Design Studies

Phase II Intersection Design

Lighting Design

Landscaping Design

3D Model

Public Involvement

Developing Intergovernmental Agreements

Structure Condition Reports

Preliminary Bridge Design and Hydraulic Report



104™ AVENUE MULTI-USE PATH
159™ STREET TO 163R° PLACE

COST ESTIMATE OF CONSULTANT SERVICES



FIRM NAME
PRIME/SUPPLEMENT

Page 1 of 1

PAYROLL ESCALATION TABLE

170.44%

3.00%

nn

FIXED RAISES
COST PLUS FIXED FEE
Lochner DATE 09/11117
Prime PTB NO.
CONTRACT TERM 12 MONTHS OVERHEAD RATE
START DATE 10/1/2017 COMPLEXITY FACTOR
RAISE DATE 71112018 % OF RAISE
ESCALATION PER YEAR
[Forrz017 ‘_4|- 77172018 [ 71212018 - 10/1/2018
9 3
12 12
75.00% 25.75%
1.0075
The total escalation for this project would be: 0.75%

PREPARED BY THE CONSULTANT

BDE 3608 Template
(Rev. 01/12/17)



PAYROLL RATES

09/11/117

FIRM NAME Lochner DATE
PRIME/SUPPLEMENT Prime
PSB NO.

ESCALATION FACTOR 0.75%

CLASSIFICATION CURRENT RATE CALCULATED RATE
Senior Project Manager $75.00 $75.56
Project Manager $61.73 $62.19
Project Engineer $50.44 $50.82
Engineer $35.15 $35.41
Structural Engineer $35.75 $36.02
CAD Technician $32.43 $32.67
Clerical $33.65 $33.90
Page 1 of 1 PREPARED BY THE CONSULTANT

BDE 3608 Template
(Rev. 01/12/17)



Subconsultants

FIRM NAME Lochner DATE
PRIME/SUPPLEMENT Prime
PSB NO.
NAME Direct Labor Total | Contribution to Prime Consultant

Geo Services, Inc. 8,934.84 893.48
Huff & Huff, Inc. 16.161.59 1,616.16
Total 25,096.43 2,509.64

Page 1of 1 PREPARED BY THE CONSULTANT

09/11/117

BDE 3608 Template
(Rev. 01/12/17)



COST PLUS FIXED FEE
COST ESTIMATE OF CONSULTANT SERVICES

FIRM Lochner DATE 0911117
PSB OVERHEAD RATE 1.7044
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0
DBE OVERHEAD IN-HOUSE Outside SERVICES % OF
DROP ITEM MANHOURS PAYROLL & DIRECT FIXED Direct BY DBE TOTAL GRAND
BOX FRINGE BENF COSTS FEE Costs OTHERS TOTAL TOTAL
(A) (8) (¢) (D) (E) (F) G} (H) (B-G)
Phase !l Design 805 42,334.75 72,155.34 1,000.00f 15,663.86 4,000.00 135,1563.95 82.49%
DBE Geo Services Inc. 8,934 .84 8.934.84 8,934.84
Huff & Huff, Inc. 17,242 .59 17,242.59
Subconsultant DL 2,509.64 2,509.64 1.53%
R
TOTALS 905 42,334.75 72,155.34 1,000.00] 18,173.50 4,000.00] 26,177.43 8,934.84] 163,841.02 84.02%
DBE 5.45%
Pagelof 1

Printed 9/11/2017 2:53 PM

PREPARED BY THE CONSULTANT
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AVERAGE HOURLY PROJECT RATES

FIRM Lochner
PSB DATE o0sn1/17
PRIME/SUPPLEMENT Prime
SHEET 1 OF 1
PAYROLL AVG |TOTAL PROJECT RATES [Phase il Design
HOURLY Hours % Wgtd | Hours % Wgtd | Hours | % Watd | Hours % Wgtd | Hours % Wgtd | Hours| % Wgtd
CLASSIFICATION | RATES Part. Avg Part. | Avg Part. | Avg Part. | Avg Part. | Avg Part. | Avg
Senior Project Manad 75.56 40 4.42% 3.34 40 | 4.42% | 334
Project Manager 62.19 180 20.99% | 13.06 190 | 20.99% | 13.06
Project Engineer 50.82 245 27.07% | 1376 | 245 | 27.07% | 13.76
[Engineer 35.41 296 3271% | 11.58 | 296 | 32.71% ] 11.58
Structural Engineer | 36.02 50 552% | 1.99 50 | 5.52% | 1.99
CAD Technician 32.67 70 7.73% 2.53 70 7.73% | 253
Clerical 33.80 14 1.55% 0.52 14 1.55% | 0.52
TOTALS 905 100% | $46.78 | 905 | 100.00% | $46.78] o 0% |s$000| o© 0% | s000] o 0% | $000] 0O 0% | $0.00
Page 1of 1 BDE 3608 Template

Printed 9/11/2017 2:15 PM
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104™ AVENUE MULTI-USE PATH
159™ STREET TO 163R° PLACE

SUBCONSULTANTS



PAYROLL ESCALATION TABLE

187.97%

0

DF-824-039
REV 12/04

FIXED RAISES
FIRM NAME Geo Services, Inc. DATE 0911117
PRIME/SUPPLEMENT  Prime PTB NO.
CONTRACT TERM 12 MONTHS OVERHEAD RATE
START DATE —_ 10172017 COMPLEXITY FACTOR
RAISE DATE 71112018 % OF RAISE
ESCALATION PER YEAR
10/1/2017 - 70112018 | 7/2/2018 - 10/1/2018
9 3
12 12
= 75.00% 25.75%
= 1.0075
The total escalation for this project would be: 0.75%

Bureau of Design and Environment

Printed 9/11/2017 2:45 PM



DF-824-039

REV 12/04
PAYROLL RATES
FIRM NAME Geo Services, Inc. DATE 09/11117
PRIME/SUPPLEMENT Prime
PSB NO.
ESCALATION FACTOR 0.75%
CLASSIFICATION CURRENT RATE CALCULATED RATE
Principal Engineer $70.00 $70.53
Principal Geotechnical Eng. $70.00 $70.53
Project Manager $63.25 $63.72
Senior Geotechnical Eng. 356.00 $56.42
CADD Supervisor $43.25 $43.57
Engineering Geologist $42.75 $43.07
Senior Project Engineer $38.00 $38.29
Project/Field Engineer $34.50 $34.76
Admin. Assistant $26.25 $26.45

PREPARED BY THE AGREEMENTS UNITprinted 9/11/2017 2:45 PM



COST PLUS FIXED FEE
COST ESTIMATE OF CONSULTANT SERVICES

DF-824-039
FIRM Geo Services, Inc. DATE oSIFM11R/04
PSB OVERHEAD RATE 197.97%
PRIME/SUPPLEMENT PRIME COMPLEXITY FACTOR 0
DBE OVERHEAD IN-HOUSE Outside SERVICES % OF
DROP ITEM MANHOURS | PAYROLL & DIRECT FIXED Direct BY DBE TOTAL GRAND
BOX FRINGE BENF COSTS FEE Costs OTHERS TOTAL TOTAL
(A) (8) (C) (D) (E) (F) (G) (H) (B-G)
DBE Project Management 10 492.42 974.84 182.19 1.649 44 1,649.44 18.46%
DBE Analysis 30 1,332.42 2,637.79 0.00 492.99 4,463.20 4,463.20 49.95%
DBE Engineering/Reports 20 842.52 1,667.94 311.73 2.822.20 2,822.20 31.59%
Subconsultant DL 0.00 0.00 0.00%
TOTALS 60 2,667.36 5,280.57 0.00 986.92 0.00 0.00 8,934.84 8,934.84 100.00%
DBE 100.00%
DBE

PREPARED BY THE AGREEMENTS UNIT Printed 9/11/2017 2:47 PM



DF-824-039

REV 12/04
AVERAGE HOURLY PROJECT RATES
FIRM Geo Services, Inc.
PSB DATE 0911117
PRIME/SUPPLEMENT Prime —
SHEET 1 OF 1
PAYROLL AVG ITOTAL PROJECT RATES Project Management Analysis JEngineering/Reports
HOURLY Hours % Wgtd | Hours % Watd | Hours % Wgtd | Hours % Wagtd | Hours % Wgtd | Hours % Wagtd
CLASSIFICATION RATES Part. Avg Part. | Avg Part. | Avg Part. | Avg Part. | Avg Part. | Avg
Principal Engineer 70.53 1 1.67% 1.18 1 5.00% | 3.53
Principal Geotechnical Eng. 70.53 0
Project Manager 63.72 20 33.33% | 21.24 5 | 5000% {318 ) 10 |3333%]2124] 5 | 25.00% | 15.93
Senior Geotechnical Eng. 56.42 0
CADD Supervisor 43.57 0
Engineering Geologist 43.07 0
Senior Project Engineer 38.29 0
Project/Field Engineer 34.76 35 58.33% | 20.28 5 | 5000% | 17.38 ] 20 | 66.67% | 2317 ] 10 | 50.00% | 17.38
Admin. Assistant 26.45 4 6.67% 1.76 4 20.00% | 5.29
TOTALS 60 100% | $44.46 | 10 | 100.00% | $49.24] 30 100% | $44.41] 20 100% |$42.13] o 0% | so0o0] o 0% | $0.00

PREPARED BY THE AGREEMENTS UNIT

Printed 9/11/2017 3:24 PM
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August 25, 2017

Andy McKenna, P.E., CFM, CPESC

H.W. Lochner, Inc.

225 West Washington Street, 12" Floor
Chicago, IL 60606

Re: Environmental Services for

104" Avenue Multi-Use Path from 159" to 163" Place - Phase Il Engineering
Village of Orland Park, Cook County, Illinois

Proposal No.: 81.PT00100.18

Dear Mr. McKenna:

Huff & Huff, Inc. (H&H) a subsidiary of GZA GeoEnvironmental, Inc. is pleased to submit this
proposal to H.W. Lochner, Inc. (Client) to provide environmental services for the proposed
multi-use path on 104" Street from 159" Street to 163" Place in the Village of Orland Park,
Cook County, lllinois.

In 2016, H&H completed wetland delineations and a Preliminary Environmental Site
Assessment (PESA) as part of Phase | of the proposed project. This proposal presents our
project approach, the scope of services, cost, and schedule for completing the project.

1. PROJECT UNDERSTANDING

The Village of Orland Park is proposing a bike path along 104" Avenue connecting an existing
bike path along 104™ Avenue, south of 163" Place, to a bike path along 159" in the Village of
Orland Park, Cook County, lllinois. It is anticipated STP funding will be provided for this project
and Right-of-Way (ROW) acquisition will occur. H&H has been requested to provide the
following services:

U.S. Army Corps of Engineers (USACE) wetland permitting

Endangered species review

Cook County Metropolitan Water Reclamation District (MWRD) wetland permitting
lllinois Department of Natural Resources (IDNR) Office of Water Resources (OWR)
floodway permitting

e  Preliminary Site Investigation (PSI)

Based on a 2016 wetland delineation conducted by H&H, wetland impacts to Sites 1 and W1
are anticipated and a permit from the U.S. Army Corps of Engineers (USACE) will be needed.
Additional permitting needs may be required with the MWRD and the IDNR OWR for floodway
compensatory storage issues.

A 2016 PESA by H&H recommended that a PSI would not be required. However, an October
2016 PESA by the lllinois State Geological Survey (ISGS) indicated that a PSI would be required
if the proposed project will include excavation or subsurface utility relocation on existing ROW
adjoining a Recognized Environmental Conditions (REC) site. Specifically, ISGS PESA #3296
identified site # 3296-4 (Pond and Vacant Land present on IEMA list, located at the southeast

An Equal Oppertunity Employer M/F/V/H
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corner of 159" Street and 104™ Avenue) as a site containing a REC. In addition, if construction spoils are
anticipated for remaining portions of the corridor under local jurisdiction, assessment of the spoils for off-site final

disposition consideration at a clean construction and demolition debris (CCDD) facility is necessary.

2. SCOPE OF SERVICES

Task 1 — USACE Wetland Permitting
Permits for impacts to jurisdictional “Waters of the U.S.” (WOUS) and/or wetlands are issued through the Chicago

District, USACE in Cook County. It is anticipated that impacts to Sites 1 and W1 are under the jurisdiction of the
Chicago District, USACE. This scope of work includes the tasks necessary to obtain a Regjonal Permit (RP).

H&H will complete and submit the Joint Application form and other necessary information to obtain a permit from
the USACE for impacts to WOUS and/or wetlands. The USACE will coordinate with the following agencies during
the review of the Joint Application as required:

U.S. Army Corps of Engineers (USACE)

U.S. Fish & Wildlife Service (FWS)

Illinois Department of Natural Resources (IDNR)

Ilinois Department of Natural Resources/Office of Water Resources (IDNR/OWR)
lllinois Environmental Protection Agency (IEPA)

lllinois Historic Preservation Agency (IHPA)

The Chicago District of the USACE has a RP program meant to simplify and expedite specific types of projects. Most
RPs have automatically authorized Section 401 Water Quality Certification (WQC) from the IEPA. It is anticipated
that this project will qualify for a RP. If the project does not qualify for a RP, an individual permit (IP) will be
required. IPs require a public notice period as well as separate Water Quality Certification (WQC) from the
IEPA. The IP process can take significantly more time than the RP process. This scope of work assumes the project
will qualify under the RP program. This scope does not include an IP.

Within the regional permit program, permits are classified as either Category | or Category II. Category | includes
activities with minimal impacts requiring review by the USACE. Category Il includes activities with minimal impacts
requiring more rigorous review by the USACE and coordination with the resource agencies.

RP 2 authorizes the construction of recreation projects, including golf courses, sports fields, playgrounds, parks
and multi-use trails and associated infrastructure, such as roads, utilities, and detention areas. To meet the
requirements of the regional permit, impacts to WOUS shall not exceed 1.0 acre and impacts over 0.10 acre
require compensatory mitigation. It is anticipated that the proposed multi-use trail would meet the conditions
of RP2.

It is H&H’s understanding that if necessary, impacts to wetlands will be mitigated via a purchase of wetland bank
credits. H&H will identify wetland mitigation banks with available credits and facilitate the purchase of the credits
by Client. Costs associated with developing mitigation plans or maintenance and monitoring plans are not
included.

This scope includes a pre-application meeting with the USACE.
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This task includes costs for one initial submittal and one re-submittal of the Section 404 permit application, if
necessary. This task also assumes that the permit submittal to the USACE will be completed electronically through
the USACE online portal and that one paper copy will be provided to the USACE.

Task 2 —Endangered Species Review

Endangered species review is also required through the FWS under Section 7 of the Federal Endangered Species
Act if a federal action is undertaken (the USACE issuing a permit). The FWS no longer conducts project-by-project
review upon request; rather, the applicant is required to conduct an assessment and determine if impacts to
federally listed species will occur as a result of the proposed project. To conduct this review, applicants are
required to conduct the FWS Section 7 Consultation and document their findings. H&H will prepare the Section 7
Consultation letter.

Coordination with the IDNR for state threatened and endangered species is initiated through the submittal of the
Ecological Compliance Assessment Tool (EcoCAT), requesting information on project threatened or endangered
species. A fee of $500 may be assessed by the IDNR for the use of EcoCAT. The EcoCAT fee, if assessed by the
IDNR, will be paid by Client.

Based on the initial review of the FWS threatened and endangered species list for Cook County, lllinois, threatened
and endangered species are not anticipated to be impacted by the proposed multi-use bike path. If species
surveys are required, they can only be completed during certain portions of the year, depending on the species.
Because of the uncertainty of the types of species possibly present, estimating costs for surveys at this time is not
possible. Therefore, if surveys are required by the agencies after coordination, a more suitable cost estimate can
be prepared at that time.

Itis H&H’s understanding that Client has requested biological clearances through the IDOT’s Environmental Survey
Request (ESR), which would include necessary coordination for the FWS Section 7 Consultation and IDNR EcoCAT.
If needed, H&H will provide any additional endangered species review coordination.

Task 3 — Cook County MWRD Wetland Permitting

On July 10, 2014, Cook County passed the Cook County Watershed Management Ordinance which regulated
isolated wetlands in Cook County. As a result, the MWRD regulates all isolated wetlands and WOUS not under
the jurisdiction of the USACE. Impacts to isolated wetlands and WOUS will require a permit through MWRD and
this task includes coordination with MWRD as/if necessary for the riparian submittal. It is not anticipated that
isolated wetlands will be impacted as part of this project.

The Cook County Watershed Management Ordinance permit process is initiated by the submittal of a Watershed
Management Permit Application Form, required for developments that result in any of the following:

e Impacts to flood protection areas,

Direct and indirect impacts to isolated wetlands and/or WOUS not under the jurisdiction of the USACE,
e One half (0.5) acre of disturbance,
e And developments that substantially improve the regulatory floodplain when altering existing buildings.

For activities that have minimal wetland impacts (less than 0.10 acre of impact to non-HQAR wetlands), a standard
isolated wetland submittal is required. For activities with impacts to isolated wetlands and/or WOUS greater than
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or equal to 0.10 acre or activities that impact HQAR isolated wetlands and/or WOUS, a more rigorous review is
required. No mitigation plans are included in this scope of services.

H&H will review and provide guidance to Client for the wetland, riparian, and buffers portion of the stormwater
ordinance permit submittals.

Task 4 — IDNR OWR Floodway Permitting

Any proposed activities in the Public Waters of the state and/or in the floodways of lllinois streams must apply for
a permit from the IDNR OWR in accordance with the Rivers, Lakes and Streams Act (see 615 ILCS 5/35).

A permit under Part 3708 is required for construction activities within the floodway of streams draining one square
mile or greater in an urban area or ten square miles or greater in a rural area in Cook (excluding City of Chicago),
DuPage, Kane, Lake, McHenry, and Will Counties. In general, the applicant must demonstrate that the appropriate
use will not reduce floodway conveyance or storage, and will not increase velocities and flood heights. Some minor
construction activities regulated under the Part 3708 rules are automatically authorized by Regional Permit No.
3.

H&H will compile the IDNR OWR permit and the Client will provide all engineering and hydrologic analysis to show
the project will not reduce floodway conveyance or storage, and will not increase velocities and flood heights.

On January 15, 2014, a new permit application fee went into effect at the IDNR OWR. All applications and written
inquiries received will be reviewed free of charge to determine whether or not the Public Water, dam and/or
floodway work proposed requires authorization by the Department, so long as sufficient information is provided
for the Department to make that determination. Any fees associated with the permit application fee will be paid
by Client.

Task 5 ~ Soil and Water Conservation District Coordination

The Will-South Cook County Soil and Water Conservation District (WSCSWCD) is required to review projects in
Will and Cook counties for erosion and sedimentation control measures. If wetland impacts are unavoidable, the
WSCSWCD reviews the entire project for erosion control protection (not just the wetland areas). The USACE
issuance of a permit to impact wetlands will be contingent upon approval of the erosion and sediment control
plan by the WSCSWCD. The WSCSWCD review is initiated under a separate application process.

H&H will assist Client and compile the erosion control submittal to the WSCSWCD. Client will provide soil erosion
and sediment control plans. Any fees associated with the erosion control submittal will be paid by Client.

Task 6 — Preliminary Site Investigation (PSI) and CCDD Sampling

H&H utilized the findings of PESA(s) to identify locations for soil sampling related to PIPs identified along the
corridor. The specific focus for soil sampling activities will be in areas of proposed excavation and will also account
for completing appropriate CCDD LPC-Form documentation (LPC-663 for contaminants of concern associated with
identified sites and soil pH only for areas of without PIPs).

Based on our understanding of the project corridor and a preliminary review of information related to PIPs, we
have budgeted for a single-day of field effort to conduct a series of soil borings to account for the PIP(s) and also
to provide coverage for CCDD documentation. Soil samples will be collected for laboratory analysis of
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contaminants of concern associated with identified PIP(s) and also soil pH. In addition, non-PIP areas with
excavation will also be sampled for soil pH for CCDD purposes.

Due to the nature of this roadway, direct costs for traffic control services have been included for safety while
working within the right-of-way. It is currently unknown if local permits are necessary for conducting the borings.
If so, itis understood that Client will assist H&H in coordination with Orland Park to obtain any necessary permits
and that any fees would be waived.

Task 7 — Analytical

Since the sampling protocol will be based on the findings of the PESA(s), below is presented for budgetary
purposes and is also based on a preliminary review of sites that are evident along the project corridor. Soil samples
will be field screened with a photoionization detector (PID) and the sample with the highest PID reading in each
boring will be analyzed for:

e Volatile Organic Compounds (VOCs) (up to 1 sample) — VOCs are volatile compounds found in gasoline and
related to various solvents;

* Benzene, Toluene, Ethyl benzene, and Xylene (BTEX) (up to 1 samples) — BTEX are volatile compounds found
in gasoline and other volatile petroleum-based products; and

* Polynuclear Aromatic Compounds (PNAs) (up to 2 samples) — PNAs are semi-volatile compounds commonly
formed during incomplete combustion of organic compounds. PNAs can be formed by the combustion of
wood, coal, and petroleum products. They are also found in less refined, nonvolatile petroleum products and
can be used to identify potential for diesel or fuel oil contamination in soil.

Other field screening factors such as visual, or proximity to potential sources of known contamination to
determine which samples will be analyzed to identify the presence of:

¢ Select Total RCRA Metals (up to 2 samples) — Federal environmental regulations identify eight (8) heavy
metals as hazardous if present in a solid waste at concentrations above varying threshold concentrations.
Select soil samples collected for this project will be analyzed for the presence of metals believed to be present
and associated with the RECs (PIPs). Total lead is the only metal associated with LUST sites. No other metals
will be analyzed. These select samples will be analyzed for consideration as Clean Construction and Demolition
Debris (CCDD).

® SPLP Metals (up to 1 sample) — The SPLP, or Synthetic Precipitation Leaching Procedure is designed to
determine the mobility of both organic and inorganic analytes present in solid wastes. This analytical method
will only be used if required to determine final disposition of spoils if a sample indicates elevated levels of
metals which require further analysis for disposal.

In addition, multiple soil samples will be analyzed for pH using a field meter, consistent with CCDD sampling
requirements, to evaluate the acidic or alkaline characteristics of a liquid or solid, with select samples submitted
for laboratory analysis confirmation (up to 6). High concentrations of either acid or alkaline materials introduced
into the environment can impair the effected environment. Soil pH is important in assessing metal concentrations
relative to migration to groundwater according to TACO Tier 1 objectives and the CCDD Maximum Allowable
Concentrations (MACs).
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Task 8 — PSI Report Preparation (Including LPC-Form Documentation)

One report summarizing the results of the PSI will be prepared, which will also include the LPC-Form
documentation necessary for CCDD disposal consideration, if applicable based upon analytical results. If portions
of the project area have results that do not achieve the CCDD Maximum Allowable Concentration (MAC) values,
these exclusion zones will be identified for Client to incorporate into the bidding documents to aid in determining
the quantities, pay items, and special provisions.

The following information will be included in this report:

a)
b)
c)
d)

e)
f)

g)

h)

The project location and description

Historical uses of corridor.

The area geology and hydrology.

The environmental status of sites adjacent to the corridor regarding chemical use and storage, underground
and aboveground storage tanks, solid waste, special waste, and hazardous waste, and PCBs.

An analysis of the site inspection.

A summary of the findings regarding any environmental concerns. This will include IDOT's per Memo 66-10
and identification of Potentially Impacted Properties (PIPs) per Subpart F, Section 1100, 35 IAC, related to
Clean Construction Demolition Debris management.

A summary of the PS| procedures, boring locations, analytical results, and comparison to applicable remedial
objectives (ROs) and/ar the MAC values.

LPC-Form documentation for CCDD facility disposal consideration. If portions of the project area have results
that do not achieve the CCDD Maximum Allowable Concentration (MAC) values, these exclusion zones will
be identified for Client to incorporate into the bidding documents to aid in determining the quantities, pay
items, and special provisions.

Task 9 — Project Management

For this task, the scope of work includes time necessary to manage the project, including scheduling and
coordination with the prime consultant, drillers, and environmental laboratories.

Task 10-QA/QC

Time under this task includes QA/QC time for the permitting materials and correspondence as described above.
All permitting documents will be forwarded to Client for review prior to formal submittals.

3. PROJECT COSTS

Costs for these services are presented in the Cost Estimate for Consultant Services.
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4. TERMS AND CONDITIONS FOR PROFESSIONAL SERVICES

CONDITIONS OF ENGAGEMENT

The conditions of engagement are described in the attached Terms and Conditions for Professional Services.
H&H’s report will be prepared on behalf of and for the exclusive use of Client. Client acknowledges and agrees
that the report and the findings in the report shall not, in whole or in part, be disseminated or conveyed to any
other party, or used or relied upon by any other party, in whole or in part, except for the specific purpose and to
the specific parties alluded to above, without the written consent of H&H. H&H would be pleased to discuss the
conditions associated with any additional dissemination, use, or reliance by other parties.

ACCEPTANCE

This agreement may be accepted by signing in the appropriate space below and returning one complete copy to
H&H. Issuance of a Purchase Order implicitly acknowledges acceptance of this proposal. This proposal is valid for
a period of 30 days from the date of issue.

We appreciate the opportunity to submit this proposal. Please feel free to contact the undersigned at (630) 684-
9100 with any questions.

Very truly yours,

Huff & Huff, Inc.

¢ . /]
\‘_‘ ~ i ?’J"
Allhvwin 7| M

AL AN
Jamés/Novak
Ass'ocfate Principal

Attathments: Terms and Conditions

This Proposal for Services, Schedule of Fees and Terms and Conditions for Professional Services are hereby
accepted and executed by a duly authorized signatory, who by execution hereof, warrants that he/she has full
authority to act for, in the name, and on behalf of

By: Title:

Printed/Typed Name: Date:

The Proposal for Services, Schedule of Fees and Terms and Conditions for Professional Services may be executed
in two or more counterparts, each of which together shall be deemed an original, but all of which together shall
constitute one and the same instrument. In the event that any signature is delivered by facsimile transmission or
by an e-mail delivery of a document in “.pdf” format, each such signature shall create a valid and binding abligation
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of the party executing the document, or on whose behalf each document is executed, with the same force and
effect as if each such facsimile or “.pdf” signature were an original thereof.

TERMS AND CONDITIONS
FOR PROFESSIONAL SERVICES

© 2016 by Huff & Huff, Inc., a Subsidiary of GZA GeoEnvirocnmental, Inc.

These Terms and Conditions, together with H&H's Proposal, make up the Agreement between H&H and you, Client, named in the
attached proposal.

BEFORE SIGNING THE PROPOSAL, BE SURE YOU READ AND UNDERSTAND THE PARAGRAPHS ENTITLED
"INDEMNIFICATION” AND "LIMITATION OF REMEDIES" WHICH DEAL WITH THE ALLOCATION OF RISK BETWEEN YOU AND
H&H.

1. Services. H&H will perform the services set forth in its Proposal and any amendments or change orders autharized by you. Any
request or direction from you that would require extra work or additional time for performance or would result in an increase in H&H's
costs will be the subject of a negotiated amendment or change order.

2. Standard of Care. H&H will perform the services with the degree of skill and care ordinarily exercised by qualified professionals
performing the same type of services at the same time under similar conditions in the same or similar locality. NO WARRANTY,
EXPRESS OR IMPLIED, INCLUDING WARRANTY OF MARKETABILITY OR FITNESS FOR A PARTICULAR PURPOSE, IS MADE
OR INTENDED BY H&H'’S PROPOSAL OR BY ANY OF H&H’'S ORAL OR WRITTEN REPORTS.

3. Payment.

a. Except as otherwise stated in the Proposal, you will compensate H&H for the services at the rates set forth in the applicable
Proposal, amendment or change order; reimburse its expenses, which will include a communication fee calculated as a
percentage of labor invoiced; and pay any sales or similar taxes thereon.

b.  Any retainer specified in H&H's Proposal shall be due prior to the start of services and will be applied to the final invoice for
services.

¢ H&H will submit invoices periodically, and payment will be due within 20 days from invoice date. Overdue payments will bear
interest at 1% percent per month or, if lower, the maximum lawful rate. H&H may terminate its services upon 10 days' written
notice anytime your payment is overdue on this or any other project and you will pay for all services through termination, plus
termination costs. You will reimburse H&H's costs of collecting overdue invoices, including reasonable attorneys' fees.

4. Your Responsibilities.

a. Except as otherwise agreed, you will secure the approvals, permits, licenses and consents necessary for performance of the
services. If you are the owner or operator of the Site, you will provide H&H with all documents, plans, information concerning
underground structures (including but not limited to utilities, conduits, pipes, and tanks), information related to hazardous
materials or other environmental or geotechnical conditions at the site and other information that may be pertinent to the
services or, if you are not the owner or operator of the Site, you agree to make reasonable efforts to obtain these same documents
and provide them to H&H. Unless otherwise indicated in writing, H&H will be entitled to rely on documents and information you
provide.

b. If you use the services of a construction contractor at the Site, you agree to use best and reasonable efforts to include in your
agreement(s) with the construction contractor provisions obligating the latter:

(i) toindemnify, defend and hold harmless, to the fullest extent permitted by law, you and H&H, its officers, employees and
principals, for or on account of any claims, liabilities, costs and expenses, including attorneys' fees, arising out of or
relating to the design or implementation of construction means, methods, procedures, techniques, and sequences of
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construction, including safety precautions or programs, of the contractor, or any of its subcontractors or any engineer
engaged by it;

(ii) to name you and H&H as additional insureds under general liability and builder's risk insurance coverages maintained by
the contractor, or any of its subcontracters; and

(iii) to require that all of its subcontractors agree and be bound to the abligations set forth in (i) and (ii) above.

¢. In the event that you are unable to secure such pravisions in the agreement(s) with the construction contractor, you shall
promptly notify H&H and H&H shall have the opportunity to negotiate with you reasonable substitute risk allocation and
insurance indemnities and protections.

5. Right of Entry. You grant H&H and its subcontractor(s) permission to enter the site to perform the services. If you do not own
the site, you represent and warrant that the owner has granted permission for H&H to enter the site and perform the services; you will
provide reasonable verification on request; and you will indemnify H&H for any claims by the site owner related to alleged trespass by
H&H or its subcontractors.

6. Reliance. The services, information, and other data furnished by you shall be at your expense, and H&H may rely upon all
information and data that you furnish, including the accuracy and completeness thereof. You acknowledge that the quality of the
services provided by H&H is directly related to the accuracy and completeness of the information and data that you furnish to H&H.
H&H's REPORTS ARE PREPARED FOR AND MADE AVAILABLE FOR YOUR SOLE USE. YOU ACKNOWLEDGE AND AGREE
THAT USE OF OR RELIANCE UPON THE REPORT OR THE FINDINGS IN THE REPORT BY ANY OTHER PARTY, OR FOR ANY
OTHER PROJECT OR PURPOSE, SHALL BE AT YOUR OR SUCH OTHER PARTY'S SOLE RISK AND WITHOUT ANY LIABILITY
TO H&H.

7- H&H Professionals. H&H employees or consultants may act as licensed, certified or registered professionals (including but not
limited to Professional Engineers, Licensed Site or Environmental Professionals, or Certified Industrial Hygienists, collectively referred
to in this section as "H&H Professionals”) whose duties may include the rendering of independent professional opinions. You
acknowledge that a federal, state or local agency or other third party may audit the services of H&H or other contractor/consultant(s),
which audit may require additional services, even though H&H and such H&H Professionals have each performed such services in
accordance with the standard of care set forth herein. You agree to compensate H&H for all services performed in response to such
an audit, or to meet additional requirements resulting from such an audit, at the rates set forth in the applicable Proposal, amendment
or change order.

8. Hazardous Materials; H&H “Not a Generator”. Before any hazardous or contaminated materials are removed from the site,
you will sign manifests naming you as the generator of the waste (or, if you are not the generator, you will arrange for the generator
tosign). You will select the treatment or disposal facility to which any waste is taken. H&H will not be the generator or owner of, nor
will it possess, take title to, or assume legal liability for any hazardous or contaminated materials at or removed from the site. H&H
will not have responsibility for or control of the site or of operations or activities at the site other than its own. H&H will not undertake,
arrange for or control the handling, treatment, storage, removal, shipment, transportation or disposal of any hazardous or
contaminated materials at or removed from the site, other than any laboratory samples it collects or tests. You agree to defend,
indemnify and hold H&H harmless for any costs or liability incurred by H&H in defense of or in payment for any legal actions in which
itis alleged that H&H is the owner, generator, treater, storer or disposer of hazardous waste.

9. Limits on H&H's Responsibility. H&H will not be responsible for the acts or omissions of contractors or others at the site, except
for its own subcontractors and employees. H&H will not supervise, direct or assume control over or the authority to stop any
contractor's work, nor shall H&H's professianal activities or the presence of H&H or its employees and subcontractors be construed to
imply that H&H has authority over or respansibility for the means, methods, techniques, sequences or procedures of construction, for
work site health or safety precautions or programs, or for any failure of contractors to comply with contracts, plans, specifications or
laws. Any opinions by H&H of probable costs of labor, materials, equipment or services to be furnished by others are strictly estimates
and are not a guarantee that actual costs will be consistent with the estimates.
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10. Changed Conditions.

a. You recognize the uncertainties relating to the furnishing of professional services, which often require a phased or exploratory
approach, with the need for additional services becoming apparent during the initial services. You also recognize that actual
conditions encountered may vary significantly from those anticipated, that laws and regulations are subject to change, and that
the requirements of regulatory authorities are often unpredictable.

b. If changed or unanticipated conditions or delays make additional services necessary or result in additional costs or time for
performance, H&H will notify you and the parties will negotiate appropriate changes to the scope of services, compensation and
schedule.

c. Ifnoagreement can be reached, H&H will be entitled to terminate its services and to be equitably compensated for the services
already performed. H&H will not be responsible for delays or failures to perform due to weather, labor disputes, intervention by
orinability to get approvals from public authorities, acts or omissions on your part or any other causes beyond H&H's reasonable
control, and you will compensate H&H for any resulting increase in its costs.

11. Documents and Information. All documents, data, calculations and work papers prepared or furnished by H&H are instruments
of service and will remain H&H's property. Designs, reports, data and other work product delivered to you are for your use only, for
the limited purposes disclosed to H&H. Any delayed use, use at another site, use on another project, or use by a third party will be at
the user's sole risk, and without any liability to H&H. Any technology, methodology or technical information learned or developed by
H&H will remain its property. Provided H&H is not in default under this Agreement, H&H's designs will not be used to complete this
project by others, except by written agreement relating to use, liability and compensation.

12. Electronic Media. In accepting and utilizing any drawings, reports and data on any form of electronic media generated by
H&H, you covenant and agree that all such electronic files are instruments of service of H&H, who shall be deemed the author, and
shall retain all common law, statutory law and other rights, including copyrights. In the event of a conflict between the signed
documents prepared by H&H and electronic files, the signed documents shall govern. You agree not to reuse these electronic files,
in whole or in part, for any purpose or project other than the project that is the subject of this Agreement. Any transfer of these
electronic files to others or reuse or modifications to such files by you without the prior written consent of H&H will be at the user's
sole risk and without any liability to H&H.

13. Confidentiality; Subpoenas. Information about this Agreement and H&H's services and information you provide to H&H
regarding your business and the site, other than information available to the public and information acquired from third parties, will
be maintained in confidence and will not be disclosed to others without your consent, except as H&H reasonably believes is necessary:
(a) to perform its services; (b) to comply with professional standards to protect public health, safety and the environment; and (c) to
comply with laws and court orders. H&H will make reasonable efforts to give you prior notice of any disclosure under (b) or (c) above.
You will reimburse H&H for responding to any subpoena or governmental inquiry or audit related to the services, at the rates set forth
in the applicable Proposal, amendment or change order.

14. Insurance. During performance of the services, H&H will maintain workers compensation, commercial general liability,
automobile liability, and professional liability insurance. H&H will furnish you certificates of such insurance on request.

15. Indemnification. You agree to hold harmless, indemnify, and defend H&H and its affiliates and subcontractors and their
employees, officers, directors and agents (collectively referred to in this paragraph as "H&H") against all claims, suits, fines and
penalties, including mandated cleanup costs and attorneys' fees and other costs of settlement and defense, which claims, suits, fines,
penalties or costs arise out of or are related to this Agreement or the services, except to the extent they are caused by H&H's
negligence or willful misconduct.

16. Limitation of Remedies.

a. Tothefullest extent permitted by law and notwithstanding anything else in this Agreement to the contrary, the aggregate liability
of H&H and its affiliates and subcontractors and their employees, officers, directors and agents (collectively referred to in this
paragraph as "H&H") for all claims arising out of this Agreement or the services is limited to $50,000 or, if greater, 10% of the
compensation received by H&H under this Agreement.
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You may elect to increase the limit of liability by paying an additional fee, such fee to be negotiated prior to the execution of this
Agreement.

Any claim will be deemed waived unless received by H&H within one year of substantial completion of the services.

H&H will not be liable for lost profits, loss of use of property, delays, or other special, indirect, incidental, consequential, punitive,
exemplary or multiple damages.

H&H will not be liable to you or the site owner for injuries or deaths suffered by H&H's or its subcontractors' employees.

You will look solely to H&H for your remedy for any claim arising out of or relating to this Agreement, including any claim arising
out of or relating to alleged negligence or errors or omissions of any H&H principal, officer, employee or agent.

. Disputes.

All disputes between you and H&H shall be subject to non-binding mediation.

Either party may demand mediation by serving a written notice stating the essential nature of the dispute, the amount of time or
money claimed, and requiring that the matter be mediated within forty-five (45) days of service of notice.

The mediation shall be administered by the American Arbitration Association in accordance with its most recent Construction
Mediation Rules, or by such other person or organization as the parties may agree upon.

No action or suit may be commenced unless mediation has occurred but did not resolve the dispute, or unless a statute of
limitation period would expire if suit were not filed prior to such forty-five (45) days after service of notice.

Miscellaneous.

llinois law shall govern this Agreement.

The above terms and conditions regarding Limitation of Remedies and Indemnification shall survive the completion of the
services under this Agreement and the termination of the contract for any cause.

Any amendment to these Terms and Conditions must be in writing and signed by both parties.

Having received these Terms and Conditions, your oral authorization to commence services, your actions, or your use of the
Report or Work Product constitutes your acceptance of them.

This Agreement supersedes any contract terms, purchase orders or other documents issued by you.

Neither party may assign or transfer this Agreement or any rights or duties hereunder without the written consent of the other
party.

Your failure or the failure of your successors or assigns to receive payment or reimbursement from any other party forany reason
whatsoever shall not absolve you, your successors or assigns of any obligation to pay any sum to H&H under this agreement.

These Terms and Conditions shall govern over any inconsistent terms in H&H's Proposal.

The provisions of this Agreement are severable; if any provision is unenforceable it shall be appropriately limited and given effect
to the extent it is enforceable.

The covenants and agreements contained in this Agreement shall apply to, inure to the benefit of and be binding upon the parties
hereto and upon their respective successors and assigns.

P:\FY2018\Transportation\Lochner\Village of Orland Park 104th Street Phase 2\81.PT00100.18 Lochner 104th Street Phase 2_Permitting
and PSl.docx
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Cost Estimate of
Consultant Services

(CPFF)
Firm Huff & Huff, Inc. Date 8/24/2017
Route 104th Street Multi-Use Path
Section 159th to 163rd Place Overhead Rate 186.64%
County Cook
Job No. P-91-142-16 Complexity Factor 0
PTB & item
Overhead In-House Outside Services % of
Item Manhours Payroll & Direct Fixed Direct By Total Grand
Fringe Benefits Costs Fee Costs Others Total
USACE Permitting 48 1,405.73 2,623.66 44.25 590.68 20.00 4,684.33| 27.17%
Endangered Species Review 10 292.75 546.38 121.67 960.80 5.57%
Cook County Permitting 12 347.37 648.34 144.38 1,140.09 6.61%
IDNR OWR Permitting 11 332.36 620.32 11.50 139.81 20.00 1,123.99 6.52%
SWCD Coordination 13 386.99 722.28 10.00 162.29 20.00 1,301.56 7.55%
PS! & CCDD Sampling 17 578.64 1,079.98 155.50 263.05 2,077.16 12.05%
Analytical 1 43.90 81.93 18.25 758.00 902.08 5.23%
PSI Report 30 1,006.44 1,878.43 21.75 421.46 20.00 3,348.08 19.42%
Project Management 5 164.79 307.56 68.49 540.83 3.14%
QA/QC 7 354.56 661.75 147.36 1,163.68 6.75%
TOTALS 154 4,913.53 9,170.62 243.00 2,077.44 838.00 0.00 17,242.59] 100.00%

Method of Compensation;
Cost Plus Fixed Fee 1
Cost Plus Fixed Fee 2
Cost Plus Fixed Fee 3
Specific Rate

Lump Sum

PRINTED 8/24/2017, 1:57 PM

Page 3

14.5%[DL + R(DL) + OH(DL) + IHDC]
14.5%[DL + R(DL) + 1.4(DL) + IHDC]

x]
]
% 14.5%((2.3 + R)DL + IHDC]

BDE 025 (Rev. 2/06)
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Average Hourly Project Rates

Route 104th Street Multi-Use Path
Section 159th to 163rd Place
County Cook Consultant Huff & Huff, Inc. Date 8/24/2017
Job No. P-91-142-16 —
PTB/item Sheet 1 OF 2
Payroll Avg I‘?otal Project Rates USACE Pemmitting JEndangered Species Review }%coum Permittin IDNR OWR Permitti SWCD Coordinatlon
Hourly [Hou % Wgtd [Hours] % Watd ‘Homsl % Wgtd [Hours] % Wgtd [Hou % Wgtd [Hours] % Wotd
Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg Part. Av Part. Avg |
Senior Principal 70.00 0
Principal 70.00 0
Associate Principal Il 70.00 0
Associate Principal | 54.34 § | 325% | 176
Senior Consultant 67.94 0
Senior Geotechnical Consultant 62.84 0
Senior Project Manager Il 58.56 0
Senior Project Manager I 41.54 0
Senior Landscape Architect 51.82 0
Senior Planning PM 46.58 0
Senior Geologist PM 41.42 6 3.90% 1.61
Senior Technica! Specialist 43.90 1 0.65% 0.29
Senior Scientist PM 1| 45.42 0 _ _
Senior Scientist PM | 37.12 14 | 9.09% 3.37 6 | 1250% ] 4.64 2 ]20.00%) 7.42 2 | 1667% ] 6.19 2 18.18% 6.75 2 | 15.38% | 5.71
Senior Technical Scientist 35.55 0
Senior CADD Specialist 32.94 6 3.90% 1.28 2 4.17% 1.37
Scientist PM 41.94 0
Geologist PM 35.17 0
Engineer PM 40.46 0
Pianning PM 34.46 0
Architect PM 34.20 0
Assistant PM Engineer | 38.58 0 -
Assistant PM Engineer | 33.58 40 | 2597% | 8.72 _ _
Assistant PM Scientist 27.31 77 | 50.00% | 1366 | 38 | 79.17% | 21.62 8 | 80.00% | 21.85 10 | 83.33% | 22.76 8 72.73% | 19.86 | 10 | 76.92% | 21.01
[Engineer | 30.90 0
Scientist El 25.14 0
Administrative Managers 39.62 4 2.60% 1.03 2 4.17% 1.65 1 9.09% 3.60 1 7.69% 3.05
Senior Administrative Assistant 27.45 1. 1065% | 0.18
Intern 15.73 0
0
TOTALS 154 | 100% | $31.91 ] 48 100% | $29.29] 10 100% | $29.27 | 12 100% | $28.95] 11 100% $30.21§ 13 100% | $29.77

BDE 025 (Rev, 2/06)
PRINTED 8/24/2017, 1:57 PM
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linois Department
of'li'anqaortaﬁon

Average Hourly Project Rates

a3

Route 104th Street Multi-Use Path

Section 159th to 163rd Place

County Cook Consultant Huff & Huff, Inc. Date 8/24/2017

Job No. P-91-142-16

PTB/item Sheet 2 OF 2

Payroll Avg [PSi & ccopD Sampli Analytical IPSi Report Project Managemen! QAJQC
Hourly [Hours] % Wgtd JHours| % Watd [Hours| % Wgtd |Hours| % Wgtd |Hours % Wotd fHours] % Wagtd

' Classification Rates Part. Avg Part. Avg Part. Avg Part. Avg | Part. | Avg __Part. Avg |

Senior Principal 70.00 ‘
|Principal 70.00

Associate Principal Il 70.00

Associate Principal | 54.34 5 71.43% | 38.82

Senior Consultant 67.94

Senior Geotechnical Consultant 62.84

Senior Project Manager Il 58.56

Senior Project Manager |l 41.54

Senior Landscape Architect 51.82

Senior Planning PM 46.58

Senior Geologist PM 41.42 1 5.88% | 2.44 1 3.33% 1.38 2 | 40.00% | 16.57 2 28.57% | 11.83

Senior Technical Specialist 43.90 1 100.00%{ 43.90

Senior Scientist PM Ii 45.42

Senior Scientist PM | 37.12

Senior Technical Scientist 35.55

Senior CADD Specialist 32.94 4 ]1333%| 4.39

Scientist PM 41.94

|Geologist PM 35.17

|Engineer PM 40.46

Pianning PM 34.46

Architect PM 34.20

Assistant PM Engineer If 38.58

Assistant PM Engineer | 33.58 16 | 94.12% | 31.60 24 | 80.00% | 26.86

Assistant PM Sclentist 27.31 3 | 60.00% ]| 16.39

[Engineer | 30.90

Scientist El 25.14

Administrative Managers __39.62

Senior Administrative Assistant 27.45 1 3.33% 0.91

Intern 15.73

TOTALS 17 100% | $34.04 1 100% | $43.90] 30 100% | $33.55] 5 100% | $32.96) 7 100% |.$50.65{ O 0% $0.00

BDE 025 (Rev. 2/06)
PRINTED 8/24/2017, 1:57 PM
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HUFF & HUFF, INC.

SUMMARY OF INHOUSE DIRECT COSTS

Lochner 104th Street Multi-Use Path

DIRECT
Task 01 - USACE Permitting
Trips - Company 50 miles x 1x $§ 0535 = § 2675
Tolls 4 x § 150 = § 6.00
Reproduction 1sets x 200 x $ 003 = § 6.00
Color copies 1sets x 50 x § 011 = § 5.50
0x_8 - = 3 -
Task Total $ 4425
Task 02 - Endangered Species Review
0x_$ - = 8 -
Task Total $ -
Task 03 - Cook County Permitting
0x_$ - =% -
Task Total $ -
Task 04 - IDNR OWR Permitting
Reproduction 1sets x 200 x $ 003 = § 6.00
Color copies 1 sets x 50 x § 011 = $ 5.50
0x_$ - = $ -
Task Tota} $ 1150
Task 05 - SWCD Coordination
Reproduction 1sets x 150 x $ 003 = $ 4.50
Calor copies 1sets x 50 x $ 011 = § 5.50
0x_$ - =3 -
Task Total $ 10.00
Task 06 - PS! & CCDD Sampling
Trips - Company 80 miles x 2x $ 053 = § 5350
Tolls 8x § 160 = § 1200
Field Kit 1x $ 3000 = §& 30.00
PID Rental 17x $§ 8000 = $ 50.00
pH Meter 17x $ 1000 = $ 10.00
0x_$§ - = $ -
Task Total $ 15550
Task 07 - Analytical )
0x % - = $ -
Task Total $ -
Task 08 - PSI Report
Reproduction 3sets x 150 x $ 003 = § 13.50
Color copies 3sets x 25 x $ 011 = § 8.25
0x_$ - = $ -
Task Total $ 2175
Task 09 - Project Management
0 x - = $ -
Task Total $ -
Task 10 - QA/QC
0x_§ - = $ -
Task Total $ -
GRAND TOTAL $ 243.00

FY2018\1 T

m
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HUFF & HUFF, INC.

SUMMARY OF OUTSIDE DIRECT COSTS
Lochner 104th Street Multi-Use Path

OQUTSIDE
Task 01 - USACE Permitting
Federal Express 1 x 8 2000 = § 20.00
0x_$ — = § =
Task Total $ 20.00
Task 02 - Endangered Species Review
O x § - = $ -
Task Total $ -
Task 03 - Cook County Permitting
0 x_$ - = $ -
Task Total $ -
Task 04 - IDNR OWR Permitting
Federal Express ix $ 2000 = $ 20.00
0 x_ 3 - = 8 -
Task Total $ 20.00
Task 05 - SWCD Coordination
Federal Express 1 x $ 2000 = § 20.00
0 x_8 - = $ -
Task Total $ 20.00
Task 06 - PS| & CCDD Sampling
0 x - =3 -
Task Total $ -
Task 07 - Analytical
VvOC 1 x $ 138000 = $ 138.00
BTEX 1 x $ 5500 = $ 55.00
PNAs 2x $ 10500 = $ 210.00
RCRA total 2x $ 8500 = $ 170.00
RCRA SPLO 1 x $ 16500 = $ 165.00
pH 1x $ 2000 = $ 20.00
0x_$ - = § -
Task Total $ 758.00
Task 08 - PSI Report
Federal Express 1x $ 2000 = $ 20.00
0x $ - = $ -
Task Total $ 20.00
Task 09 - Project Management
0x_$ - = § -
Task Total $ -
Task 10 - QA/QC
0 x_ 8§ - = $ -
Task Total $ -
GRAND TOTAL $ 838.00

F:\P Prop: FY2018\1 Templates\{IDOT Direct Cosl Template CPFF.xs}Outside Direct Costs
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Payroll Escalation Table
Fixed Raises

DATE 8/24/2017
PTB NO.

OVERHEAD RATE
COMPLEXITY FACTOR
% OF RAISE

186.64%

3.00%

FIRM NAME Huff & Huff, Inc.
PRIME/SUPPLEMENT
CONTRACT TERM 12 MONTHS
START DATE 9M12017
RAISE DATE 3172018
ESCALATION PER YEAR
92017 - 3/1/2013' |_3/2/201s - 0/1/2018
8 6
12 12
= 50.00% 51.50%
= 1.0150

The total escalation for this project would be:

1.50%

BDE 025 (Rev. 2/08)
PRINTED 8/24/2017, 1:57 PM
PAGE 1



DATE

lilinois Department
of Transportation
FIRM NAME Huff & Huff, Inc.
PRIME/SUPPLEMENT
PTB NO.
ESCALATION FACTOR
CLASSIFICATION CURRENT RATE | ESCALATED RATE
Senior Principal $70.00 $70.00
Principal $70.00 $70.00
Associate Principal Il $70.00 $70.00
Associate Principal | $53.54 $54.34
Senior Consultant $66.94 $67.94
Senior Geotechnical Consultant $61.91 $62.84
Senior Project Manager il $57.69 $58.56
Senior Project Manager |l $40.93 $41.54
Senior Landscape Architect $51.05 $51.82
Senior Planning PM $45.89 $46.58
Senior Geologist PM $40.81 $41.42
Senior Technical Specialist $43.25 $43.90
Senior Scientist PM [| $44.75 $45.42
Senior Scientist PM | $36.57 $37.12
Senior Technical Scientist $35.02 $35.55
Senior CADD Specialist $32.45 $32.94
Scientist PM $41.32 $41.94
Geologist PM $34.65 $35.17
Engineer PM $39.86 $40.46
Planning PM $33.95 $34.46
Architect PM $33.69 $34.20
Assistant PM Engineer || $38.01 $38.58
Assistant PM Engineer | $33.08 $33.58
Assistant PM Scientist $26.91 $27.31
Engineer | $30.44 $30.90
Scientist El $24.77 $25.14
Administrative Managers $39.03 $39.62
Senior Administrative Assistant $27.04 $27.45
Intern $156.50 $15.73
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

Payroll Rates

8/24/2017

1.50%

BDE 025 (Rev. 2/06)
PRINTED 8/24/2017,1:57 PM
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