

VILLAGE OF ORLAND PARK
14700 Ravinia Avenue
Orland Park, IL 60462

VILLAGE CLERK'S OFFICE

Subject: Thistlewood Pump House Roof Replacement **Date:** 5/6/2010
Present: Mary Meyering (Finance) and Marisa Perez (Clerk's) **Time:** 11:00:00 AM

Bid Submitted By	Address	Telephone	Amount of Bid	Bid Security Deposit
BENNETT & BROSSEAU ROOFING, INC.	535 Anderson Drive Romeoville, IL 60446	(630) 759-0009	66,600.00	N/A
CSR ROOFING CONTRACTORS, INC.	6720 West Roosevelt Road Oak Park, IL 60304, IL 60304	(708) 848-9119	69,375.00	N/A
J.L. ADLER ROOFING AND SHEET METAL INC.	779 Joyce Road Joliet, IL 60436	(815) 773-1200	64,500.00	N/A
KNICKERBOCKER ROOFING AND PAVING CO. INC.	16851 South Lathrop Avenue Harvey, IL 60426	(708) 339-7260	72,900.00	N/A
RIDGEWORTH ROOFING CO., INC.	9720 South Industrial Drive Bridgeview, IL 60455	(708) 598-0039	52,685.00	N/A
SOLARIS ROOFING SOLUTIONS INC.	31 W 023 North Avenue West Chicago, IL 60185	(630) 639-5400	56,500.00	N/A

Village Manager Grimes (Summary Sheet Only)
Denise Domalewski
Frank Stec

Village Clerk: David P. Maher
Date: 5/6/2010

BID CERTIFICATION SHEETS SUMMARY

Bid Opening Date: 5/6/10

For: Thistlewood Pump House Roof Replacement

BIDDER NAMES >>>>>>>	Bennett & Brosseau Roofing, Inc	CSR Roofing Contractors, Inc	J.L.Adler Roofing & Sheet Metal Inc.	Knickerbocker Roofing & Paving Co., Inc	Ridgeworth Roofing Co., Inc.	Solaris Roofing Solutions
Bidder Summary Sheet	✓	✓	✓	✓	✓	✓
Business Organization	✓	✓	✓	✓	✓	✓
Certificate of Eligibility	✓	✓	✓	✓	✓	✓
Equal Employment Opportunity	✓	✓	✓	✓	✓	✓
Certification of Compliance with IL Prevailing Wage Act	✓	✓	✓	✓	✓	✓
Contractors Certification Sexual Harassment, Tax & Substance Abuse	✓	✓	✓	V1	✓	V1
Apprenticeship & Training Program Certification (Not Required)	✓	✓	✓	✓	✓	✓
References	✓	✓	✓	✓	✓	✓
Insurance Requirements	✓	✓	✓	✓	✓	✓
Bid Bond - N/A						
Total Bid Price	\$66,600.00	\$69,375.00	\$64,500.00	\$72,900.00	\$52,685.00	\$56,500.00

*A check mark in the box indicates inclusion of the required form with the proposal package. A "V1" indicates a variance that will be explained below.

VARIANCE EXPLANATIONS:

V1 - incomplete

NOTE: If the potential recommended bidder had any variances, please verify with the Contract Administrator that they are not material variances prior to recommendation to your committee.