
Village of Orland Park Cost Estimate
Building Automation System Upgrades Prepared by Farnsworth Group, Inc.

2/8/2021

AI AO BI BO AV BV Loop Sched Trend Alarm

Single Zone 

Unit
Each 5 1 6 5 3 1 0 1 19 17 21

(Typical of 10)
Total 

(x10)
50 10 60 50 30 10 0 10 190 170 210

50 10 60 50 30 10 0 10 190 170 210

Subtotal $

AI AO BI BO AV BV Loop Sched Trend Alarm

Unit Heater Each 2 0 1 2 1 0 0 1 5 1 6

(Typical of 20)
Total 

(x20)
40 0 20 40 20 0 0 20 100 20 120

Split Units Each 2 0 2 3 2 0 0 1 8 6 9

(Typical of 3)
Total 

(x3)
6 0 6 9 6 0 0 3 24 18 27

Misc Monitoring Each 6 0 0 0 0 0 0 0 6 6 6

(Typical of 1)
Total 

(x1)
6 0 0 0 0 0 0 0 6 6 6

Exhaust Fan - 

Cooling
Each 1 0 2 2 1 0 0 0 6 6 6

(Typical of 5)
Total 

(x5)
5 0 10 10 5 0 0 0 30 30 30

Suspended Unit 

Heater
Each 2 0 1 2 1 0 0 1 5 1 6

(Typical of 3)
Total 

(x3)
6 0 3 6 3 0 0 3 15 3 18

63 0 39 65 34 0 0 26 175 77 201

Subtotal $

AI AO BI BO AV BV Loop Sched Trend Alarm

Convective / 

Fin Tube Heater
Each 1 1 0 0 1 0 0 0 3 1 3

(Typical of 2)
Total 

(x2)
2 2 0 0 2 0 0 0 6 2 6

Exhaust Fan - 

Cooling
Each 1 0 1 2 1 0 0 0 5 4 5

(Typical of 1)
Total 

(x1)
1 0 1 2 1 0 0 0 5 4 5

3 2 1 2 3 0 0 0 11 6 11

Subtotal $

Equipment 

Name
Qty

Show On 

Graphic

Show On 

Graphic
Qty

Equipment 

Name

Total Hardware ( 8 ) Total Software ( 20 )

Orland Park Wash Bay

Project Totals

$7,200.00

Orland Park - Parks Garage and Bays

Project Totals

Total Hardware ( 170 ) Total Software ( 410 )

Hardware Points Software Points

$150,000.00

$129,200.00

Project Totals

Total Hardware ( 167 ) Total Software ( 312 )

Hardware Points Software Points

Orland Park Public Works (PW) Facility

Show On 

Graphic

Software PointsHardware PointsEquipment 

Name
Qty
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Village of Orland Park Cost Estimate
Building Automation System Upgrades Prepared by Farnsworth Group, Inc.

2/8/2021

AI AO BI BO AV BV Loop Sched Trend Alarm

Makeup Air Unit 

- Zone Air 

Temp

Each 3 0 6 6 2 1 0 1 17 14 18

(Typical of 3)
Total 

(x3)
9 0 18 18 6 3 0 3 51 42 54

Residential 

Heater
Each 2 0 1 2 2 0 0 1 6 2 7

(Typical of 1)
Total 

(x1)
2 0 1 2 2 0 0 1 6 2 7

Exhaust Fan - 

Cooling
Each 1 0 1 2 1 0 0 0 5 4 5

(Typical of 3)
Total 

(x3)
3 0 3 6 3 0 0 0 15 12 15

Misc Monitoring Each 0 0 0 0 0 0 0 0 0 0 0

(Typical of 1)
Total 

(x1)
0 0 0 0 0 0 0 0 0 0 0

14 0 22 26 11 3 0 4 72 56 76

Subtotal $

AI AO BI BO AV BV Loop Sched Trend Alarm

Single Zone 

Unit
Each 5 1 6 5 5 1 0 1 21 17 21

(Typical of 1)
Total 

(x1)
5 1 6 5 5 1 0 1 21 17 21

Exhaust Fan - 

On/Off
Each 0 0 2 2 0 0 0 0 4 5 4

(Typical of 1)
Total 

(x1)
0 0 2 2 0 0 0 0 4 5 4

5 1 8 7 5 1 0 1 25 22 25

Subtotal $

AI AO BI BO AV BV Loop Sched Trend Alarm

Unit Heater Each 2 0 1 2 1 0 0 1 5 1 6

(Typical of 1)
Total 

(x1)
2 0 1 2 1 0 0 1 5 1 6

2 0 1 2 1 0 0 1 5 1 6

Subtotal $

$19,200.00

$3,600.00

Equipment 

Name
Qty

Show On 

Graphic

Software PointsHardware Points

Show On 

Graphic

Project Totals

Total Hardware ( 5 ) Total Software ( 8 )

Orland Park Dock

Show On 

Graphic

Equipment 

Name
Qty

Hardware Points Software Points

Project Totals

Total Hardware ( 21 ) Total Software ( 54 )

Orland Park Operation Office

Equipment 

Name
Qty

Hardware Points Software Points

Project Totals

Total Hardware ( 62 ) Total Software ( 146 )

Orland Park Vehicle and Equipment Garage

$54,000.00
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Village of Orland Park Cost Estimate
Building Automation System Upgrades Prepared by Farnsworth Group, Inc.

2/8/2021

AI AO BI BO AV BV Loop Sched Trend Alarm

Multizone - AHU Each 5 1 6 6 3 1 0 1 22 21 22

(Typical of 2)
Total 

(x2)
10 2 12 12 6 2 0 2 44 42 44

Multizone - 

Zone Damper
Each 2 2 1 0 6 0 0 1 9 2 8

(Typical of 10)
Total 

(x10)
20 20 10 0 60 0 0 10 90 20 80

Misc Monitoring Each 0 0 0 0 0 0 0 0 0 0 0

(Typical of 1)
Total 

(x1)
0 0 0 0 0 0 0 0 0 0 0

Unit Heater Each 2 0 1 2 1 0 0 1 5 1 6

(Typical of 7)
Total 

(x7)
14 0 7 14 7 0 0 7 35 7 42

Cooling Server Each 3 0 2 3 4 0 0 1 11 9 10

(Typical of 2)
Total 

(x2)
6 0 4 6 8 0 0 2 22 18 20

Misc Monitoring Each 0 0 2 0 0 0 0 0 0 2 2

(Typical of 1)
Total 

(x1)
0 0 2 0 0 0 0 0 0 2 2

Two Boiler 

System
Each 7 2 10 7 2 0 0 0 21 34 27

(Typical of 1)
Total 

(x1)
7 2 10 7 2 0 0 0 21 34 27

57 24 45 39 83 2 0 21 212 124 215

Subtotal $

Total $ $517,400.00

$154,200.00

Project Totals

Total Hardware ( 165 ) Total Software ( 441 )

Orland Park Administration Center

Hardware Points Software PointsEquipment 

Name
Qty
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