

BID TAB SUMMARY SHEET

BID OPENING DATE: Tuesday, October 14, 2014

PROJECT: Village Hall Door Replacement

BIDDER NAMES	Grand Total Bid Price	Contact Information
D Kersey Construction Co.	\$29,390.00	Doug Kersey 4130 Timberlane Dr Northbrook, IL 60062 Phone: (847) 919-4980 Fax: (847) 656-5002 doug@dkersey.com
Metropolitan Corp.	\$49,400.00	Ed Dorman 141 Matteson St. - Unit A Dyer, Indiana 46311 Phone: (708) 201-0870 Fax: (708) 201-1068 metropolitancorp@sbcglobal.net

Comments:

Bid Summary: The Village received 2 bids. No Bidders attended the bid opening.

Prepared by: Cynthia Pietrucha, Purchasing Administrator 10-14-2014

Village Manager
Village Clerk
Department

BID CERTIFICATION SHEETS SUMMARY

Bid Opening Date: October 14, 2014 at 11:00 A.M.

For: Village Hall Door Replacement

BIDDER NAMES >>>>>	D Kersey Construction Co.	Metropolitan Corp.				
Submitted bid in a sealed envelope	✓	✓				
Provided three (3) copies of the bid	✓	✓				
Bidder Summary Sheet	✓	V1				
Business Organization	✓	✓				
Certification of Eligibility to Enter into Public Contracts	✓	✓				
Equal Employment Opportunity	✓	✓				
Certification of Compliance with the Illinois Prevailing Wage Act	✓	✓				
Sexual Harassment, Tax & Substance Abuse	✓	✓				
Apprenticeship and Training Program Certification	✓	V2				
Provided three (3) references	✓	V3				
Insurance Requirements	✓	✓				

*A check mark in the box indicates inclusion of the required form with the proposal package. A "V#" indicates a variance that will be explained below.

NOTES & VARIANCE EXPLANATIONS:

V1 - Bidder included a 10% bid bond. No bid bond was required for this Project.

V2 - Bidder did not specify the name of the A&T Program but indicated all work on site will be performed by unionized subcontractors.

V3 - Bidder did not list references on this form, but included list of completed contracts. AIA Document 305 by the American Institute of Architects and financial statements.

Prepared by: Cynthia Pietrucha, Purchasing Administrator 10-14-2014

NOTE: If the potential recommended bidder had any variances, please verify with the Contract Administrator that they are not material variances prior to recommendation to your committee.