

**EXHIBIT A
ESTIMATE OF COST Contract 60L71**

Type of Work	FEDERAL		STATE		CITY OF LOCKPORT		VILLAGE OF HOMER GLEN		HOMER TOWNSHIP ROAD DISTRICT		WILL COUNTY		VILLAGE OF ORLAND PARK		ORLAND PARK FIRE PROTECTION DISTRICT		TOTAL		
	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%	\$		
All roadway work excluding the following	\$43,147,200	80%	\$10,786,800	20%		N/A%		N/A%		N/A%		N/A%		N/A%				\$53,934,000	
P&C Engineering (15%)	\$6,472,080	80%	\$1,618,020	20%		N/A%		N/A%		N/A%		N/A%		N/A%				\$8,090,100	
TRAFFIC SIGNALS																			
US Route 6/IL Route 7 (159th St.) at Cedar Road	\$320,000	80%	\$40,000	10%		N/A%		N/A%	\$20,000	5%	\$20,000	5%		N/A%				\$400,000	
P&C Engineering (15%)	\$48,000	80%	\$6,000	10%		N/A%		N/A%	\$3,000	5%	\$3,000	5%		N/A%				\$60,000	
Emergency Vehicle Pre-emption		N/A%		N/A%		N/A%	\$7,000	100%		N/A%		N/A%		N/A%				\$7,000	
P&C Engineering (15%)		N/A%		N/A%		N/A%	\$1,050	100%		N/A%		N/A%		N/A%				\$1,050	
US Route 6/IL Route 7 (159th St.) Will-Cook Road(South Leg)	\$320,000	80%	\$60,000	15%		N/A%		N/A%		N/A%		N/A%	\$20,000	5%				\$400,000	
P&C Engineering	\$48,000	80%	\$9,000	15%		N/A%		N/A%		N/A%		N/A%	\$3,000	5%				\$60,000	
Emergency Vehicle Pre-emption		N/A%		N/A%		N/A%		N/A%		N/A%		N/A%		N/A%			\$7,000	100%	\$7,000
P&C Engineering (15%)		N/A%		N/A%		N/A%		N/A%		N/A%		N/A%		N/A%			\$1,050	100%	\$1,050
US Route 6/IL Route 7(159 St at Parker Road)	\$320,000	80%	\$40,000	10%		N/A%	\$40,000	10%		N/A%		N/A%		N/A%				\$400,000	
P&C Engineering (15%)	\$48,000	80%	\$6,000	10%		N/A%	\$6,000	10%		N/A%		N/A%		N/A%				\$60,000	
Emergency Vehicle Pre-emption		N/A%		N/A%		N/A%	\$7,000	100%		N/A%		N/A%		N/A%				\$7,000	
P&C Engineering (15%)		N/A%		N/A%		N/A%	\$1,050	100%		N/A%		N/A%		N/A%				\$1,050	
US 6/IL Rte. 7 (159th St.) at Bell Rd.	\$320,000	80%	\$53,200	13.3%		N/A%		N/A%		N/A%	\$26,800	6.7%		N/A%				\$400,000	
P & C Engineering (15%)	\$48,000	80%	\$7,980	13.3%		N/A%		N/A%		N/A%	\$4,020	6.7%		N/A%				\$60,000	
Emergency Vehicle Pre-emption		N/A%		N/A%		N/A%	\$7,000	100%						N/A%				\$7,000	
P & C Engineering (15%)		N/A%		N/A%		N/A%	\$1,050	100%						N/A%				\$1,050	
US Route 6/IL Rte. 7 (159th St.) at South Bell Rd.	\$320,000	80%	\$53,200	13.3%		N/A%	\$26,800	6.7%		N/A%		N/A%		N/A%				\$400,000	
P & C Engineering (15%)	\$48,000	80%	\$7,980	13.3%		N/A%	\$4,020	6.7%		N/A%		N/A%		N/A%				\$60,000	
Emergency Vehicle Pre-emption		N/A%		N/A%		N/A%	\$7,000	100%		N/A%		N/A%		N/A%				\$7,000	
P & C Engineering (15%)		N/A%		N/A%		N/A%	\$1,050	100%		N/A%		N/A%		N/A%				\$1,050	

**EXHIBIT A
ESTIMATE OF COST Contract 60L71**

Type of Work	FEDERAL		STATE		CITY OF LOCKPORT		VILLAGE OF HOMER GLEN		HOMER TOWNSHIP ROAD DISTRICT		WILL COUNTY		VILLAGE OF ORLAND PARK		ORLAND PARK FIRE PROTECTION DISTRICT		TOTAL	
	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%	\$	%
LIGHTING																		
159th St. @ Cedar Road		N/A%		N/A%		N/A%		N/A%	\$150,000	100%		N/A%		N/A%		N/A%		\$150,000
P&C Engineering (15%)		N/A%		N/A%		N/A%		N/A%	\$22,500	100%		N/A%		N/A%		N/A%		\$22,500
159th St. at Parker Road		N/A%		N/A%		N/A%	\$150,000	100%		N/A%		N/A%		N/A%		N/A%		\$150,000
P&C Engineering (15%)		N/A%		N/A%		N/A%	\$22,500	100%		N/A%		N/A%		N/A%		N/A%		\$22,500
159th St. at Bell Road and South Bell Road		N/A%		N/A%		N/A%	\$300,000	100%		N/A%		N/A%		N/A%		N/A%		\$300,000
P&C Engineering (15%)		N/A%		N/A%		N/A%	\$45,000	100%		N/A%		N/A%		N/A%		N/A%		\$45,000
OTHER WORK																		
Sidewalk and Shared-Use Path, Homer Glen	\$719,280	80%		N/A%		N/A%	\$179,820	20%		N/A%		N/A%		N/A%		N/A%		\$899,100
P & C Engineering (15%)	\$107,892	80%		N/A%		N/A%	\$26,973	20%		N/A%		N/A%		N/A%		N/A%		\$134,865
Sidewalk (Cedar Rd. to ~1,650' east of Cedar Rd.) and Shared-Use Path, Homer Township, Homer Glen	\$28,800	80%		N/A%		N/A%	\$7,200	20%		N/A%		N/A%		N/A%		N/A%		\$36,000
P & C Engineering (15%)	\$4,320	80%		N/A%		N/A%	\$1,080	20%		N/A%		N/A%		N/A%		N/A%		\$5,400
Sidewalk and Shared-Use Path, Homer Township (South Leg of Cedar Road) – Eliminate This Row	\$0	80%		N/A%		N/A%		N/A%	\$0	20%		N/A%		N/A%		N/A%		\$0
P&C Engineering (15%) Eliminate This Row	\$0	80%		N/A%		N/A%		N/A%	\$0	20%		N/A%		N/A%		N/A%		\$0
Sidewalk, Lockport	\$140,000	80%		N/A%	\$35,000	20%		N/A%		N/A%		N/A%		N/A%		N/A%		\$175,000
P & C Engineering (15%)	\$21,000	80%		N/A%	\$5,250	20%		N/A%		N/A%		N/A%		N/A%		N/A%		\$26,250
Shared-Use-Path, Orland Park	\$28,560	80%		N/A%		N/A%		N/A%		N/A%		N/A%	\$7,140	20%		N/A%		\$35,700
P & C Engineering (15%)	\$4,284	80%		N/A%		N/A%		N/A%		N/A%		N/A%	1,071	20%		N/A%		\$5,355
Remove and relocate beacon light, Homer Glen		N/A%		N/A%		N/A%	\$51,000	100%		N/A%		N/A%		N/A%		N/A%		\$51,000
P & C Engineering (15%)		N/A%		N/A%		N/A%	\$7,650	100%		N/A%		N/A%		N/A%		N/A%		\$7,650
TOTAL	\$52,513,416		\$12,688,180		\$40,250		\$900,243		\$195,500		\$53,820		\$31,211			\$8,050		\$66,430,670