

PROPOSER SUMMARY SHEET
RFP #24-014
CPAC Modernization Project – Phase 1

Business Name: F.H. Paschen S.N. Nielsen & Associates, LLC

Street Address: 5515 N. East River Road

City, State, Zip: Chicago, IL 60656

Contact Name: Joseph Schmitz

Title: Vice President

Phone: 773-444-3474 Fax: _____


E-Mail address: jschmitz@fhpaschen.com

Price Proposal

BASE BID PRICE Must include all Allowances in Section 012100	\$ <u>2,015,000</u>
ALTERNATE #1 PRICE	\$ <u>260,000</u>
GRAND TOTAL PROPOSAL PRICE	\$ <u>2,275,000</u>

AUTHORIZATION & SIGNATURE

Name of Authorized Signee: Joseph Schmitz

Signature of Authorized Signee: 

Title: Authorized Agent & VP Date: 6/6/2024

we acknowledge Addendas

1 5/30/24

2 6/4/24

 **ORLAND PARK**
CERTIFICATE OF COMPLIANCE

Proposals shall complete this Certificate of Compliance. Failure to comply with all submission requirements may result in a determination that the Proposals is not responsible.

The undersigned Joseph Schmitz,
(Enter Name of Person Making Certification)

as Authorized Agent & VP
(Enter Title of Person Making Certification)

and on behalf of F.H. Paschen S.N. Nielsen & Associates, LLC,
(Enter Name of Business Organization)

certifies that Proposers is:

1) **A BUSINESS ORGANIZATION:** Yes No

Federal Employer I.D. #: 36-4518443
(or Social Security # if a sole proprietor or individual)

The form of business organization of the Proposer is (check one):

- Sole Proprietor
- Independent Contractor (Individual)
- Partnership
- LLC
- Corporation _____ (State of Incorporation) _____ (Date of Incorporation)

2) **STATUS OF OWNERSHIP**

Illinois Public Act 102-0265, approved August 2021, requires the Village of Orland Park to collect "Status of Ownership" information. This information is collected for reporting purposes only. Please check the following that applies to the ownership of your business and include any certifications for the categories checked with the proposal. Business ownership categories are as defined in the Business Enterprise for Minorities, Women, and Persons with Disabilities Act, 30 ILCS 575/0.01 et seq.

- Minority-Owned Small Business (SBA standards)
- Women-Owned Prefer not to disclose
- Veteran-Owned Not Applicable
- Disabled-Owned

How are you certifying? Certificates Attached Self-Certifying

STATUS OF OWNERSHIP FOR SUBCONTRACTORS

This information is collected for reporting purposes only. Please check the following that applies to the ownership of subcontractors.

- Minority-Owned [] Small Business [] (SBA standards)
- Women-Owned [] Prefer not to disclose []
- Veteran-Owned [] Not Applicable [X]
- Disabled-Owned []

3) AUTHORIZED TO DO BUSINESS IN ILLINOIS: Yes [X] No []

The Proposer is authorized to do business in the State of Illinois.

4) ELIGIBLE TO ENTER INTO PUBLIC CONTRACTS: Yes [X] No []

The Proposer is eligible to enter into public contracts, and is not barred from contracting with any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-4 of the Illinois Criminal Code, or of any similar offense of "bid-rigging" or "bid-rotating" of any state or of the United States.

5) SEXUAL HARASSMENT POLICY COMPLIANT: Yes [X] No []

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has been amended to provide that every party to a public contract must have a written sexual harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a minimum, the following information:

(I) the illegality of sexual harassment; (II) the definition of sexual harassment under State law; (III) a description of sexual harassment, utilizing examples; (IV) the vendor's internal complaint process including penalties; (V) the legal recourse, investigative and complaint process available through the Department of Human Rights (the "Department") and the Human Rights Commission (the "Commission"); (VI) directions on how to contact the Department and Commission; and (VII) protection against retaliation as provided by Section 6-101 of the Act. (Illinois Human Rights Act). (emphasis added). Pursuant to 775 ILCS 5/1-103 (M) (2002), a "public contract" includes "...every contract to which the State, any of its political subdivisions or any municipal corporation is a party."

6) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANT: Yes [X] No []

During the performance of this Project, Proposer agrees to comply with the "Illinois Human Rights Act", 775 ILCS Title 5 and the Rules and Regulations of the Illinois Department of Human Rights published at 44 Illinois Administrative Code Section 750, et seq.

The Proposer shall:

- (I) not discriminate against any employee or applicant for employment because of race, color,

religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an unfavorable discharge from military service; (II) examine all job classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any such underutilization; (III) ensure all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be afforded equal opportunity without discrimination because of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor organization or representative of workers with which it has or is bound by a collective bargaining or other agreement or understanding, a notice advising such labor organization or representative of the Vendor's obligations under the Illinois Human Rights Act and Department's Rules and Regulations for Public Contract; (V) submit reports as required by the Department's Rules and Regulations for Public Contracts, furnish all relevant information as may from time to time be requested by the Department or the contracting agency, and in all respects comply with the Illinois Human Rights Act and Department's Rules and Regulations for Public Contracts; (VI) permit access to all relevant books, records, accounts and work sites by personnel of the contracting agency and Department for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and Department's Rules and Regulations for Public Contracts; and (VII) include verbatim or by reference the provisions of this Equal Employment Opportunity Clause in every subcontract it awards under which any portion of this Agreement obligations are undertaken or assumed, so that such provisions will be binding upon such subcontractor.

In the same manner as the other provisions of this Agreement, the Proposer will be liable for compliance with applicable provisions of this clause by such subcontractors; and further it will promptly notify the contracting agency and the Department in the event any subcontractor fails or refuses to comply therewith. In addition, the Proposer will not utilize any subcontractor declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations.

"Subcontract" means any agreement, arrangement or understanding, written or otherwise, between the Proposer and any person under which any portion of the Proposer's obligations under one or more public contracts is performed, undertaken or assumed; the term "subcontract", however, shall not include any agreement, arrangement or understanding in which the parties stand in the relationship of an employer and an employee, or between a Proposer or other organization and its customers.

In the event of the Proposer's noncompliance with any provision of this Equal Employment Opportunity Clause, the Illinois Human Right Act, or the Rules and Regulations for Public Contracts of the Department of Human Rights the Proposer may be declared non-responsible and therefore ineligible for future contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations, and this agreement may be canceled or avoided in whole or in part, and such other sanctions or penalties may be imposed or remedies involved as provided by statute or regulation.

7) PREVAILING WAGE COMPLIANCE: Yes No

In the manner and to the extent required by law, this RFP is subject to the Illinois Prevailing Wage Act and to all laws governing the payment of wages to laborers, workers and mechanics of a Proposer or any subcontractor of a Proposer bound to this agreement who is performing services covered by this contract. If awarded the Contract, per 820 ILCS 130 et seq. as

amended, Proposer shall pay not less than the prevailing hourly rate of wages, the generally prevailing rate of hourly wages for legal holiday and overtime work, and the prevailing hourly rate for welfare and other benefits as determined by the Illinois Department of Labor or the Village and as set forth in the schedule of prevailing wages for this contract to all laborers, workers and mechanics performing work under this contract (available at <https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx>).

The undersigned Proposer further stipulates and certifies that it has maintained a satisfactory record of Prevailing Wage Act compliance with no significant Prevailing Wage Act violations for the past three (3) years.

Certified Payroll. The Illinois Prevailing Wage Act requires any contractor and each subcontractor who participates in public works to file with the Illinois Department of Labor (IDOL) certified payroll for those calendar months during which work on a public works project has occurred. The Act requires certified payroll to be filed with IDOL no later than the 15th day of each calendar month for the immediately preceding month through the Illinois Prevailing Wage Portal—an electronic database IDOL has established for collecting and retaining certified payroll. The Portal may be accessed using this link: <https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/certifiedtranscriptofpayroll.aspx>. The Village reserves the right to withhold payment due to Contractor until Contractor and its subcontractors display compliance with this provision of the Act.

8) PARTICIPATION IN APPRENTICESHIP AND TRAINING PROGRAM: Yes [] No []

Proposer participates in apprenticeship and training programs applicable to the work to be performed on the project, which are approved by and registered with the United States Department of Labor's Office of Apprenticeship.

Name of A&T Program: _____

Brief Description of Program: _____

FHP is signatory to the following unions with apprenticeship programs: _____

Operating Engineers 150, Chicagoland Regional Council of Carpenters, Cement Masons 502,

Chicagoland Laborers Dist. Council.

9) TAX COMPLIANT: Yes [X] No []


Proposer is current in the payment of any tax administered by the Illinois Department of Revenue, or if it is not: (a) it is contesting its liability for the tax or the amount of tax in accordance with procedures established by the appropriate Revenue Act; or (b) it has entered into an agreement with the Department of Revenue for payment of all taxes due and is currently in compliance with that agreement.

AUTHORIZATION & SIGNATURE:

I certify that I am authorized to execute this Certificate of Compliance on behalf of the Proposer set forth on the Proposer Summary Sheet, that I have personal knowledge of all the information set forth herein and that all statements, representations, that the proposal is genuine and not collusive, and information provided in or with this Certificate are true and accurate.

The undersigned, having become familiar with the Project specified in this RFP, proposes to provide and furnish all of the labor, materials, necessary tools, expendable equipment and all utility and transportation services necessary to perform and complete in a workmanlike manner all of the work required for the Project.

ACKNOWLEDGED AND AGREED TO:



Signature of Authorized Officer

Joseph Schmitz

Name of Authorized Officer

Authorized Agent & VP

Title

6/6/2024

Date

REFERENCES

Provide three (3) references for which your organization has performed similar work.

Proposer's Name: F.H. Paschen, S.N. Nielsen & Associates LLC
(Enter Name of Business Organization)

1. ORGANIZATION Schaumburg Park District / Remodeling at Bock Center & Tennis Plus
ADDRESS 235 E. Beech Drive, Schaumburg, IL 60193
PHONE NUMBER (847) 985-2115
CONTACT PERSON Niki Rao
YEAR OF PROJECT 2018

2. ORGANIZATION Downers Grove Park District / McCollum Park
ADDRESS 2455 Warrenville Road, Downers Grove, IL 60515
PHONE NUMBER (630) 963-1304
CONTACT PERSON Paul Fyle
YEAR OF PROJECT 2023

3. ORGANIZATION Chicago Park District / Riis Park Fieldhouse Improvements
ADDRESS 4830 S. Western Ave., Chicago, IL 60609
PHONE NUMBER (312) 742-5695
CONTACT PERSON Linda Daly
YEAR OF PROJECT 2024

KRIS FEENEY

Senior Project Manager

EDUCATION

Ferris State University B.S.,
Construction Management

Ferris State University
A.S., Building Construction
Technology

CERTIFICATIONS

- USACE Construction
- Quality Management for Contractors
- OSHA 30 HR
- First Aid/CPR

PROFESSIONAL EXPERIENCE

Kris has 26 years of construction industry experience, including 21 years with F.H. Paschen. His experience includes estimating and overseeing park district, transit, and educational projects. Kris will plan, direct and coordinate all project requirements to ensure that goals and objectives are accomplished in accordance with prescribed priorities, time limitations and funding constraints.

REPRESENTATIVE PROJECT EXPERIENCE

Chicago Park District | Rapid Response Construction Services

This contract began in August 2016 and continued through December 2022. The scope of work included renovations to existing play areas and parks. Projects lasted approximately eight weeks. 83 projects were completed totaling over \$7.4 million. Projects ranged in value from \$3,200 to \$500,000. Sample projects include:

- Robichaux Park HVAC Replacement | \$329,144
- Wilson Park Spray Pool Rehabilitation | \$121,150

Chicago Park District | Group B Facility Rehabilitation

F.H. Paschen was awarded multiple rehabilitation contracts for the Chicago Park District's facilities. Typical work orders included replacing roofs, minor renovations to locker rooms and bathrooms, exterior concrete repairs, interior and exterior repainting, replacing ADA entryways, and the restriping of the parking lot with handicap accessible spots. Work was completed at:

- Archer Park | \$746,000
- Harrison Park | \$2,352,000
- McKinley Park | \$676,000
- Robichaux Park | \$839,000

Chicago Public Schools | JOC

This JOC Contract included 134 work orders was totaled over \$59.6 million. Work orders ranged in value from \$4,747 to over \$5.9 million. The scope of work consisted of interior and exterior ADA renovations, swimming pool renovations, abatement, paving, landscaping, emergency school repairs, masonry, roofing, science lab renovations, kitchen renovations, elevator modernizations, fire alarm upgrades, interior build-outs, mechanical upgrades, and electrical work. Sample work orders include:

- Ebinger Elementary School | \$1.9 million
- Tilton Elementary School Abatement | \$1.3 million
- Carver Middle School Environmental Abatement | \$380,000
- Peck Elementary School Storm Drain Repairs | \$108,145

26 YEARS OF
EXPERIENCE

TRINA WOODS

Project Superintendent

CERTIFICATIONS

- OSHA 30 HR

PROFESSIONAL EXPERIENCE

Trina has 7 years of construction industry experience, all with Paschen. Her experience includes projects for clients such as Chicago Public Schools and the Chicago Park District. Trina is responsible for overseeing all work at jobsites and for ensuring Safety and Quality Control programs are followed.

REPRESENTATIVE PROJECT EXPERIENCE

Chicago Park District | ADA Fieldhouse Modifications

Exterior site work includes new accessible routes to designated entrances, new ramps, new fencing configurations, exterior signage, and ADA parking stall and aisles for existing parking areas. Interior work will involve modifying interior conditions to create an ADA compliant route to the polling space. Elements to be adjusted include wall mounted accessories, equipment, and furniture, to be removed or relocated to comply with ADA standards. Cane detection barriers are to be installed as required.

Chicago Park District | Chicago Park District Rapid Response Construction Services

This contract consists mostly of renovations of existing play areas and parks. It is a rapid response contract, so a typical project length will be approximately eight weeks long.

- Moccasin New Sewer Tap and Sewer Work | \$24,900
- Stars and Stripes Turf Field | \$258,000
- Wentworth Fieldhouse Additional Sewer and Pump Work | \$87,600

Chicago Park District | Wilson Park Spray Pool Rehabilitation

This spray pool renovation project consisted of poured in place (PIP) soft surface replacement, new spray pool equipment, main drain, circulating pumps, controllers, and an updated ADA concrete entrance ramp.

Chicago Public Schools | Field Elementary School New Campus Park

The scope of work for this project included the demolition of the existing parking lot area, construction of an underground storm water retention system, and installation of a synthetic turf field with surrounding asphalt track. Additional work included a new outdoor classroom area.

Department of Fleet & Facilities Management | Chicago Police Department Technology Buildout

Project was listed as Emergency projects by the City of Chicago. Therefore we had to get work into the field immediately while developing the scope of work and all associated costs while work is being performed. Additionally, all work was performed in an operational police facility. No interruptions to normal police operations were permitted.

- Build Out 12 | \$120,000
- Build Out 3, 4, 5, 25 | \$465,000
- Build Out 8 | \$170,000

7 YEARS OF
EXPERIENCE



PERSONNEL

AIA[®] Document A305™ – 1986

Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be misleading.

SUBMITTED TO: Village of Orland Park

ADDRESS: 14700 South Ravinia Avenue, Orland Park, IL 60462

SUBMITTED BY: F.H. Paschen, S.N. Nielsen & Associates LLC

NAME: Joseph Schmitz, Agent & VP

ADDRESS: 5515 N. East River Rd., Chicago, IL 60656

PRINCIPAL OFFICE: Same as Above

- Corporation
 Partnership
 Individual
 Joint Venture
 Other Limited Liability Company

NAME OF PROJECT: (if applicable) CPAC Modernization Project Phase 1

TYPE OF WORK: (file separate form for each Classification of Work)

- General Construction
 HVAC
 Electrical
 Plumbing
 Other: (Specify)

§ 1 ORGANIZATION

§ 1.1 How many years has your organization been in business as a Contractor? 47

§ 1.2 How many years has your organization been in business under its present business name? 18

§ 1.2.1 Under what other or former names has your organization operated?

FHP Tectonics Corp., F.H. Paschen, S.N. Nielsen, Inc. – Companies Affiliated Through Common Ownership

§ 1.3 If your organization is a corporation, answer the following:

§ 1.3.1 Date of incorporation:

§ 1.3.2 State of incorporation:

§ 1.3.3 President's name:

§ 1.3.4 Vice-president's name(s)

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This form is approved and recommended by the American Institute of Architects (AIA) and The Associated General Contractors of America (AGC) for use in evaluating the qualifications of contractors. No endorsement of the submitting party or verification of the information is made by AIA or AGC.

§ 1.3.5 Secretary's name:

§ 1.3.6 Treasurer's name:

§ 1.4 If your organization is a partnership, answer the following:

§ 1.4.1 Date of organization: April 21, 2003

§ 1.4.2 Type of partnership (if applicable): Limited Liability Membership Agreement

§ 1.4.3 Name(s) of general partner(s)

James V. Blair, James Habschmidt, Charles Freiheit, Roland Schneider

§ 1.5 If your organization is individually owned, answer the following:

§ 1.5.1 Date of organization:

§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

§ 2 LICENSING

§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable.

Illinois, Florida, Louisiana, Georgia, Indiana, Wisconsin, Michigan, Ohio, Kansas, Texas, Nevada, District of Columbia, Alabama, Arkansas, Pennsylvania, Virginia, Maryland

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed.

§ 3 EXPERIENCE

§ 3.1 List the categories of work that your organization normally performs with its own forces.

Earthwork, Structures, Structures Repair, Concrete, Demolition, Paving, Rough & Finish Carpentry, Drywall & Plaster, Hardware & Hollow Metal

§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)

§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

No

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?

Yes F.H. Paschen, S.N. Nielsen & Associates, LLC ("Paschen") is a large general contractor that has encountered litigation and other proceedings in the ordinary course of business. Paschen has a number of business-as-usual mechanics lien cases pending to which Paschen has defenses and counterclaims. There are also personal injury suits and property damage cases pending that are adequately covered by insurance and are being defended by counsel retained by Paschen's insurers.

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years?

No

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)

No

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date.

See Attached

§ 3.4.1 State total worth of work in progress and under contract:

\$1,307,659,144

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces.

See Attached

§ 3.5.1 State average annual amount of construction work performed during the past five years:

\$537,944,854

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your organization.

See Attached

§ 4 REFERENCES

§ 4.1 Trade References:

Kalgen Consultants, Inc.
Mr. Atri Kalluri, President
716 N. Wisconsin Ave.
Villa Park, Illinois 60181
630-516-0901

Milhouse Engineering & Construction, Inc.
Ms. Dolla Crater, Vice President
60 E. Van Buren St. #1501
Chicago, Illinois 69695
312-884-8097

Metropolitan Steel
Mr. Tim Caballero, President
1931 East 177th St.
Lansing, Illinois 60438
708-474-2072

§ 4.2 Bank References

Fifth Third Commercial Bank
Mr. Richard Berthold, Sr. V.P.
222 S. Riverside Plaza, 31st Fl. MD GRVRIA
Chicago, Illinois 60606
312-633-0210

§ 4.3 Surety:

§ 4.3.1 Name of bonding company:

Continental Casualty Company

§ 4.3.2 Name and address of agent:

Marsh USA
Mr. John Johnson, Vice President
500 W. Madison St.
Chicago, Illinois 60661

§ 5 FINANCING

To Be Submitted Upon Request

§ 5.1 Financial Statement.

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory and prepaid expenses);

Net Fixed Assets;

Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus and retained earnings).

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:

(Paragraph Deleted)

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

(Paragraph Deleted)

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsiidiary).

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

§ 6 SIGNATURE

§ 6.1 Dated at this 6th day of June, 2024

Name of Organization: F.H. Paschen, S.N. Nielsen & Associates LLC

By:

Title: Joseph Schmitz, Agent & VP

§ 6.2

Mr. Joseph Schmitz being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this 6th day of June, 2024

Notary Public: My Commission Expires: 12-10-26

Adriana Meza





REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Chicago Public Schools Lyon Elementary School Chicago, IL	DBH & Associates Architects, Inc.	\$482,000	2/14/2024	94
Chicago Public Schools Camras Elementary School Chicago, IL	DBH & Associates Architects, Inc.	\$521,000	2/14/2024	94
Chicago Public Schools Killmer Elementary School Chicago, IL	HPZS	\$861,000	2/14/2024	91
Chicago Public Schools Washington Irving Elementary School Chicago, IL	DBH & Associates Architects, Inc.	\$420,000	2/15/2024	92
Chicago Public Schools Fernwood Elementary School - ELV Chicago, IL	MoDE Architects	\$2,025,000	2/15/2024	98
Chicago Public Schools Everett Elementary School Chicago, IL	Lothan Van Hook Destefano Architecture	\$2,560,000	2/15/2024	90
Washington Metropolitan Area Transit Authority Emergency Track ID Signage Implementation Washington, DC	N/A	\$1,327,803	2/24/2024	94
Chicago Public Schools Farragut Career Academy High School – SIT Chicago, IL	EVA Design and Engineering	\$1,531,000	8/31/2024	59
USPS Palatine P & DC Sanitary Sewer Upgrades Palatine, IL	WSP USA	\$307,693	2/29/2024	94



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Chicago Public Schools pro Chicago, IL	KOO LLC	\$1,342,000	3/1/2024	79
Chicago Public Schools Bright Elementary School Chicago, IL	KOO LLC	\$2,296,000	3/1/2024	91
Chicago Public Schools Lindblom Math & Science Academy High School - MEP Chicago, IL	Melvin Cohen & Associates	\$15,478,000	3/1/2024	99
City of Atlanta Clear Creek Atlanta, GA	N/A	\$654,200	3/1/2024	67
University of Illinois at Chicago - UH ADA Patient Room Renovation Phase 2 Chicago, IL	LCM Architects	\$2,150,300	3/15/2024	43
Chicago Park District Cultural Center Renovation (at Austin Town Hall, Douglas Park & Humboldt Park) Chicago, IL	SPAAN Tech, Inc.	\$6,289,000	5/20/2024	68
Chicago Public Schools Lowell Elementary School 2022 Chicago, IL	Ilekis Associates	\$1,393,000	3/17/2024	90
Chicago Park District ADA Fieldhouse Modifications Chicago, IL	Bailey Edward Architecture	\$2,660,000	3/29/2024	57
Chicago Park District Rils Park Fieldhouse Improvements Chicago, IL	SMNG A Ltd	\$11,532,000	3/31/2024	79



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Chicago Public Schools Spy Elementary Community School Chicago, IL	Lothan Van Hook Destefano Architecture	\$1,938,000	4/1/2024	83
Atlanta Public Schools Heritage Academy Security Vestibule Atlanta, GA	Southern A&E	\$75,830	4/7/2024	80
Atlanta Public Schools APS - Parkside ES Security Atlanta, GA	Southern A&E	\$110,553	4/7/2024	80
City of Atlanta Airport Maintenance Bldg 1 HVAC Replacement Atlanta, GA	N/A	\$635,116	4/12/2024	87
University of Texas Southwest Medical Center UTSW NA Autoclave Renovation-Microbiology Dallas, TX	Perkins & Will	\$604,313	4/15/2024	40
Chicago Public Schools Woodlawn Community Elementary School – ADA Chicago, IL	SMNG-A Architects	\$910,000	4/23/2024	79
Flextronics Int'l USA, Inc Flex Temporary Roof Top Enclosures Buffalo Grove, IL	N/A	\$70,000	4/30/2024	71
Chicago Public Schools Pilsen Elementary Community Academy Chicago, IL	David Mason & Associates	\$2,691,000	4/30/2024	43
City of Elgin Lord's Park Pavilion Elgin, IL	N/A	\$830,303	5/1/2024	81



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Northern Indiana Commuter Transportation District West Lake Corridor Hammond to Munster, IN	Jacobs	\$554,940,521	5/1/2024	73
Indiana Department of Transportation Bridge & Small Structure Replacement Indianapolis, IN	Lochmueller Group	\$4,541,396	5/3/2024	57
City of Lake Forest Forest Park Access Ramp Lake Forest, IL	Hey and Associates	\$1,463,252	5/10/2024	0
Great Lakes Water Authority Springwells Water Treatment Plant 1958 Flocculator Replacement Detroit, MI	HRC	\$25,468,603	1/26/2027	12
Metropolitan Water Reclamation District of Greater Chicago Midlothian Creek Diversion Channel Robbins, IL	Donohue & Associates	\$9,543,000	5/15/2024	89
Atlanta Public Schools Deerwood Academy Security Vestibules Atlanta, GA	Southern A&E	\$205,869	5/31/2024	70
Chicago Department of Transportation Indiana Ave. Over the Little Calumet River Rehab Chicago, IL	Alfred Benesch & Co.	\$12,046,166	6/1/2024	15
University of Illinois at Chicago - UIH Renovate Sterile Processing & Material Management UIH Chicago, IL	Gensler	\$3,070,000	6/28/2024	0
Chicago Department of Transportation Jackson Park Mobility Improvements Chicago, IL	Ardmore Roderick	\$113,724,490	6/28/2024	88



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Arlington County Government Ethan Allen Pump Station Generator Arlington, VA	Global Engineering Solutions	\$649,027	6/30/2024	0
American Airlines, Inc. Team Member Space Upgrade Tulsa, OK	FSB Architects + Engineers	\$15,854,600	6/30/2024	51
NP Avenue O, LLC Commerce Park Roadways PH II - 118th Street Chicago, IL	Jacob & Hefner Associates	\$1,475,861	7/1/2024	82
NP Avenue O, LLC NorthPoint - Commerce Park Roadways PH II - 122nd St W. Leg Chicago, IL	Jacob & Hefner Associates	\$1,688,200	7/1/2024	52
NorthPoint Development, NP Avenue O, LLC Commerce Park Roadways PH II - Burley St Chicago, IL	Jacob & Hefner Associates	\$3,168,588	7/1/2024	67
ComEd Libertyville Ceiling, Lighting & Controls Libertyville, IL	Elara Engineering	\$3,335,000	7/15/2024	24
Arlington County Government AED 15th Floor Office Tenant Improvements Arlington, VA	MTFA	\$480,459	7/20/2024	86
Illinois State Toll Highway Authority I-294 Road & Bridge Widening/Reconstruction, North Ave. to South of Grand Ave., MP33.44-35.04 Northlake, IL	Alfred Benesch & Co.	\$99,963,347	7/24/2024	75
Prospect Heights School District #23 Window & Siding Replacement PH 1 Multiple Sites Prospect Heights, IL	ARCON Associates	\$2,179,500	7/26/2024	0



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Exelon Corporation MSW Data Center Renovation Baltimore, MD	Robert E. Lamb, Inc	\$125,550,265	8/3/2024	88
Chicago Public Schools Ruggles Elementary School Chicago, IL	HPZS	\$986,000	8/8/2024	89
Loudoun County Waxpool & Loudoun County Parkway Duct Bank Ashburn, VA	Dewberry Engineers, Inc.	\$798,130	8/14/2024	57
Illinois State Toll Highway Authority I-490 Roadway Construction Elk Grove Village, IL	American Surveying & Engineering, P.C.	\$9,910,401	8/17/2024	47
Chicago Department of Transportation Canal St Viaduct Rehabilitation -- Jackson Blvd to Harrison St Chicago, IL	Parsons Transportation Group	\$20,248,642	6/20/2025	0
City of Atlanta Grant Park Police Building Renovation Atlanta, GA	Hagan Architects Inc.	\$425,000	8/18/2024	20
City of Atlanta Wildlife Perimeter Dig Defense Atlanta, GA	N/A	\$989,073	8/31/2024	80
Goodwin House Inc Goodwin House Bailey's Crossroads Falls Church, VA	Building Envelope Consultants and Scientists, LLC	\$144,844	9/18/2024	52
Town of Kentland Indiana, Board of Aviation Commissioners West Aircraft Apron Division C Kentland, IN	NGC Corp.	\$1,200,958	10/5/2024	18



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
Chicago Park District Garfield Park Conservatory – Elizabeth Morse Genius Children's Garden Chicago, IL	Bailey Edward Architecture	\$8,581,000	10/13/2024	0
Cleveland-Cliffs Indiana Harbor West Bridge Rehabilitation East Chicago, IN	HOH Architects & Associates Inc.	\$643,045	10/24/2024	68
Printpack Corporation Oxidizer Upgrade Phase 2 Grand Prairie, TX	Tann Corporation	\$248,280	10/30/2024	91
Indiana Department of Transportation PCC Overlay & Asphalt Resurface Multiple cities, IN	American Structurepoint, Inc.	\$16,073,515	10/30/2024	46
Fairfax County Courtroom Renovations Phase IV Fairfax, VA	Moseley Architects	\$7,510,700	11/16/2024	0
American Airlines, Inc. TUL Base Painting Tulsa	Frankfurt-Short-Bruza Associates, PC.	\$3,724,000	11/17/2024	0
Washington Metropolitan Area Transit Authority Pennsy Drive Pavement & Stormwater Management Washington, D.C.	Cress Consultants Inc	\$5,579,359	11/26/2024	12
Indiana Department of Transportation Pavement Restoration & Bridge Overlay SR912 & I-80 Multiple Cities, IN	Beam Longest & Neff	\$12,260,814	11/30/2024	2
Michigan Department of Transportation MDOT Wayne Rd at Ecorse Rd Romulus, MI	Spalding DeDecker	\$3,484,552	12/16/2024	71



REPRESENTATIVE WORK IN PROGRESS
FEB 2024

Client/Project/Location	Architect/Engineer	Value	Completion Date	% Completed
East Lansing-Meridian Water & Sewer Authority 2.0MG Ground Storage Reservoir (Lansing, MI) Lansing, MI	Hubbell, Roth & Clark, Inc.	\$8,739,000	12/31/2024	7
Chicago Transit Authority Ravenswood Line Western Station Improvements (Design/Build) Chicago, IL	CDM Smith	\$2,072,000	7/30/2025	68
Fulton County Schools Dunwoody Springs Charter Elementary School Renovation Atlanta, GA	Southern A&E	\$9,300,000	8/1/2025	6
Chicago Department of Transportation Canal St Viaduct Rehabilitation Adams St to Jackson Blvd Chicago, IL	Muller & Muller	\$34,087,845	11/14/2025	8
Chicago Transit Authority Racine Station ADA & Traction Power Improvements Chicago, IL	Ross Barney Architects	\$75,400,000	11/22/2025	14
Illinois State Toll Highway Authority I-294 Hinsdale Oasis to 47th St Chicago, IL	Gannett Flemming	\$97,432,591	5/15/2026	38
Illinois State Toll Highway Authority I-294 Reconstruction - 47th St to Ogden Ave Chicago, IL	Gannett Flemming	\$104,068,808	5/15/2026	34
Metra / Northeast Illinois Railroad Corp. Van Buren & Millennium Stations - Platform & Track Reconfiguration Chicago, IL	H.W. Lochner	\$95,842,000	8/30/2026	2

KEY STAFF

Name	Title	Years' Experience in Construction
James Blair	Chief Executive Officer	37
Charles Freiheit, PE	Chief Operating Officer	28
Jim Habschmidt	Chief Financial Officer	17
Joseph Scarpelli	Executive Vice President	41
Dave Alexander	Senior Vice President	37
Roland Schneider	Senior Vice President	39
Timothy Stone	Senior Vice President	51
Leo Wright	Senior Vice President	41
Robert Zitek, PE	Senior Vice President	59
Joshua Curran, PE, LEED AP	Vice President	16
Alan Dadian	Vice President	44
Mike Kusbel, STS	Vice President	29
Larry Mix	Vice President	42
Matthew Moss, PMP	Vice President	23
Francis Mullaghy, LEED AP	Vice President	25
William Taylor	Vice President of Operations	37
William Rocha, LEED AP BD+C	Vice President, Mid-Atlantic Region	17
Joseph Schmitz	Vice President	32
Kenneth Swartz	Vice President	41
Wayne Thompson	Vice President, Southeast Region	16
Qadeem Abdul-Hadi	Assistant Superintendent	9
Christos Alexakos	Assistant Project Manager	8
James Alexander, CMQ/OE	Quality Control Manager	35
Matthew Allison	Lead Superintendent	15
Max Allison	Project Superintendent	13
Ryan Anderson	Assistant Project Manager	8
Carlee Appelbaum	Assistant Project Manager	4
Jose Areyan	Assistant Superintendent	13

KEY STAFF

Jason Arnold	Project Superintendent	25
Donald Asleson	Project Superintendent	43
Scott Asleson	Quality Control Manager	19
Tyrone Baasch	Senior Superintendent	38
Mark Babinski	Project Manager	18
Fernando Baker	Project Superintendent	29
Brian Barbour	Project Engineer 1	7
Neil Barkowski	Technical Engineer	40
Diamond Barthelemy	Project Engineer II	5
Tyler Bassinger	Project Manager	19
Ronnie Beard	Project Superintendent	34
Kevin Belke	Lead Superintendent	34
Sam Berg	Project Engineer 1	3
Matt Berklan	Project Engineer I	5
Dominic Bernabei	Project Engineer 1	3
Timothy Berry	Preconstruction Manager	37
Alexander Betance	Project Superintendent	44
Jeff Billings	Project Superintendent	27
David Binion	Project Superintendent	22
Jim Blair Jr.	Project Engineer II	2
Jaime Blanco	Project Superintendent	28
Joseph Blocker	Project Superintendent	36
Jamie Bole	Project Superintendent	17
Kyle Brendel	Project Manager	7
Derek Brongiel, PE, PMP, LEED AP	Project Manager	9
Stephen Douglas Brown	Project Superintendent	48
Charles F. Bruce	Project Superintendent	36
Todd Burgreen	Senior Project Manager	25
Michael Campbell	Project Engineer II	4
Lavell Campbell	Project Manager	25
Scott Carnahan	Project Superintendent	16
Vicki Caruso	Senior Project Superintendent	27

KEY STAFF

Jacques Cattan	Senior Project Manager	29
Kenny Chavez	Assistant Project Manager	8
John Chorak	Project Superintendent	24
Chase Christie	Project Engineer 1	4
James Claus, CMQ/OE	Quality Control Manager	12
Michael Clementi, PMP	Senior Project Manager	22
Daniel Collins	Project Superintendent	45
Dan Cooper	Project Superintendent	17
Katrina Corkadel	Project Engineer 2	2
Tim Costner	Project Superintendent	24
Jason Cox	Assistant General Superintendent	27
Chris Creasbaum	Project Superintendent	25
Joshua Curran, PE, LEED AP	Vice President	16
Alan Dadian	Vice President	44
Sam Dakalis	Mechanical Commissioning Manager	39
Jack Damato	Project Superintendent	35
Danny Danji	Project Manager	14
Patrick DeBoer	Quality Control Technician	13
Edwin Dejka	Project Superintendent	36
Steven Deller	Assistant Project Manager	5
Dave DeSimone	Project Manager	11
Steve DeVries	Senior Superintendent	28
Christian Diaz	Project Manager	7
Dwayne Dionne	Senior Project Manager	34
Adele Domasica, LEED AP	Project Executive	22
Brian Dowdle	General Superintendent	23
Martin Dowdle	Project Superintendent	39
Roane Draths	Senior Project Manager	15
Daniel Dunn	Project Manager	36
Gerald Eble	General Superintendent	43
Robert Eby	Senior Safety Technician	35
Matthew Ehland	Project Manager	19
Daiga Eizis	Project Manager	8

KEY STAFF

Dan Erickson	Project Superintendent	30
Jason Faivre	Project Manager	22
Paulo Familara	Project Engineer I	9
Christopher Fedro	Senior Project Manager	20
Kristopher Feeney	Senior Project Manager	25
Steve Fernandez	Senior Project Superintendent	32
David Flores	Project Manager	51
Carolina Garcia	Assistant Project Manager	7
Keith Gardina	Senior Project Manager	27
Joseph Geer	Project Superintendent	25
Anthony Giannini	Project Superintendent	43
Jeff Gilmore	Project Manager	20
Jay Godwin	Project Engineer 1	2
Diego Gomez	Project Engineer 1	2
Gabriel Gonzalez	Project Superintendent	17
Miguel Gonzalez	Project Superintendent	19
Michael Gralla	Project Engineer I	7
Anthony Grande	Project Superintendent	22
Ryan Green	Project Engineer II	6
Scott Greeno	Project Superintendent	42
Kevin Grooms	Project Executive	28
Kevin Gross	Project Manager	10
Leah Gundlach	Project Engineer II	4
Tim Hagen	Project Engineer I	5
Gavin Harker	Project Engineer 1	2
Brian Harley	Estimator	13
Thomas Harper	Senior Project Manager	14
Cody Hart	Project Engineer II	7
Brian Hawkins	Project Engineer 1	4
Steven Hayes	General Superintendent / Safety Manager	42
Dan Hayes	Project Superintendent	26
Nicholas Henning	Project Manager	12
Jason Hernandez	Assistant Superintendent	17

KEY STAFF

Justice Hill	Project Engineer 1	2
Josh Hillmann	Assistant Project Manager	4
Patrick Hivon	Senior Estimator	45
Minhquang Ho	Project Engineer 1	3
Joshua Horan	Technical Engineer Journeyman	29
Chase Horejs	Project Superintendent	22
Laura Huffman	Assistant Superintendent	19
Mike Hugelier	Senior Project Manager	20
Dave Hunt	Senior Project Manager	16
Nolan Jackson-Meara	Assistant Superintendent	7
Michael Jasek	Senior Project Manager	24
Shelby Johnson	Project Engineer II	4
Dave Johnson	Senior Project Executive	48
Michael Karcz	Senior Survey Manager	34
Lambros Karkazis	Project Engineer 1	5
Jonathan Katterson	Project Superintendent	20
Dan Keegan	Assistant Superintendent	8
Dennis Kelso	Project Superintendent	47
Carroll Kerr	Project Superintendent	46
Sharon King, CMQ/OE	Project Manager	25
Jacob Kleiman	Project Manager	12
Keith Knicely	Project Manager	6
Jeff Koehler	Project Superintendent	34
Dylan Koehn	Project Engineer 1	4
Steven Koetz	Project Superintendent	22
James Kowalewski	Senior Estimator	31
Stephen Kramp	Quality Control Manager	9
Charles Lawler, PE	Project Manager	10
Vaniqua Lee	Project Engineer	20
John Lenon	Project Superintendent	32
Daryl Lesny, PE, LEED AP BD+C	Senior Project Manager	25
Nicholas Levy	Project Superintendent	17
Rhown Levy	Safety Technician	29

KEY STAFF

Timothy Lingafelter	Project Manager	21
Diane Lipa	Project Engineer II	4
James Lloyd	Project Manager/Estimator	30
Tiffany Rolling Lomax	Project Manager	16
Alejandro Lopez	Assistant Project Manager	5
Marcus LuMaye, CMQ/OE	Division Quality Control Manager	16
Sean Madden	Assistant Project Manager	21
Roy Mains	Assistant Superintendent	31
Brendan Maki	Project Superintendent	17
Allison Maloney	Counsel/Corporate Compliance Officer	7
Dean Maloney	Project Engineer 1	2
Travis Manteufel	Project Superintendent	23
Brent Marler	Project Superintendent	30
Eric Marquez	Quality Control Technician	16
Zachary Maskin	Project Manager	5
Jordan McClain	Project Manager	5
Sean McCormick	Project Engineer 2	2
Mickey McDonough	Project Engineer 1	2
Bernard McNulty	Project Superintendent	36
Adrian Mendez	Project Superintendent	19
Jake Merel	Assistant Project Manager	4
Kyle Middleton	Assistant Superintendent	3
Griffin Mitchell	Project Engineer 1	2
Jeff Mozik	Project Engineer 1	2
Irma Montiel	Assistant Superintendent	25
Jamie Moore	Project Engineer II	7
John Morley	Project Executive	15
Bradley Morrison	Senior Project Manager	25
Matthew Muir, LEED AP	Project Manager	19
Drew Murtaugh	Project Engineer II	3
Joshua Myles	Project Manager	13
Edward Naughton	Project Superintendent	33
Raymond Neely	Project Superintendent	21

KEY STAFF

Anthony Olmos-Jauregui	Project Engineer 1	5
Jake Oostema	Project Manager	12
Jack Oros	Assistant Project Manager	5
Lazaro Pacheco	Project Engineer 1	3
Michael Scott Page, LEED AP	Senior Estimator	39
Ed Paluch	Project Superintendent	40
Marc Patla	Equipment Manager	28
Steve Percic, PE	Assistant Project Manager	13
Karina Perez	Project Engineer I	3
Alfredo Perez	VDC Coordinator	14
Joel Pervinich	General Superintendent	32
Nick Petkus	Project Manager	14
John Phalen	Project Superintendent	42
Anthony Piane	Project Engineer	10
Joe Piemonte	Assistant Superintendent	24
Weber Player	Project Manager	25
Nicholas Polito	Project Superintendent	16
Christina Pontious	Assistant Project Manager	17
Jason Pope	Project Superintendent	34
Anselmo Presisto	Senior Project Manager	32
Juan Puente	Project Manager	27
Thaveeporn Pulket, LEED AP	Scheduler	18
Carolyn Quigley	Project Manager	8
Joseph Ragucci	Safety Technician	2
Joseph Raimondi	Project Superintendent	23
William Reaves	Project Engineer 1	2
Ashley Rebou	Safety Technician	7
Brian Chad Reeder	Project Superintendent	24
Robert Regan	Project Engineer 1	3
Jack Reinert	Project Engineer 1	6
James Reitz	Operations Manager	17
Lyn Reitz	Project Superintendent	9
Dana Rhodes	Project Superintendent / Carpenter	19

KEY STAFF

Michael Rickert, PE	Assistant Project Manager	16
David Rizzio	Project Manager	12
Thomas Rizzio	Project Superintendent	45
Jeremy Roach	Project Superintendent	22
Mark Robinson	Project Superintendent	36
David Roy	Senior Project Manager	24
Brian Rozcicha	Senior Project Manager	28
Jeremy Ruggio	Project Superintendent	24
Ronald Rydosz, PE	Senior Project Manager	40
Joe Sanders	Assistant Superintendent	17
Andrew J. Santucci	Project Engineer 1	11
John Scharmer	Project Manager	12
Michael Schnabel	Project Superintendent	20
Ryan Schroeder	Project Superintendent	21
Colton Sedig	Project Manager	9
Jack Sepsey	Project Superintendent	15
Daniel Sewell	Quality Control Manager	46
Jeremy Seyller	Project Executive	27
Lewis Shapiro	Project Superintendent	52
Jeffrey Siemon	Senior Estimator	40
Christian Silvestri	Project Engineer I	3
Jonathan Siminski	Project Manager	14
Doug Simmons	Project Superintendent	37
James Simon	Senior Project Manager	30
Troy Simonides	Project Engineer I	2
Robert Slowik	Project Engineer II	11
Kyle Smith	Project Manager	13
Donald Snyder, CHST	Senior Safety Manager	46
James Spence	Project Superintendent	42
Anthony Spizzirri	Project Superintendent	10
Rachel Steiner	Project Engineer I	3
Ronald Stepinski	Project Superintendent	30
Michael Swanson	Assistant Superintendent	27

KEY STAFF

Bryan Swart	Project Superintendent	47
Gary Swart	Project Superintendent	35
Joseph Szymanski	Project Manager	7
Caleb Tackes	Project Manager	6
Bradley Tallyn	Senior Project Manager	24
Jeff Tarnowski	Project Manager	15
Nick Taylor	Assistant Superintendent	12
Joshua Terry	Project Superintendent	10
Brian Thacker	Quality Control Manager	38
Maria Torres	Project Superintendent	19
John Trobl	Project Superintendent	35
Timothy Tuel	Project Superintendent	45
Jorge Ulloa	Project Engineer 1	2
Rachel Upton	Project Manager	23
Carlo Valenzano	Estimator	35
Manuel Veras	Project Manager	15
John Veres	Quality Control Technician	2
Jacob Vickers	Chief Building Estimator	19
John Vierheller	Project Superintendent	36
Michael Walsh, PE, PMP	Project Executive	15
Mitch Warren, CSP	Safety Manager	17
Eric Wasko	Lead Estimator	12
Mark Watson	Project Superintendent	33
Danny Weber	Assistant Project Manager	4
Leo Wilkes	Chief Estimator - Civil	43
Thomas Wilkins	Project Superintendent	23
Ryan Winkle	Project Engineer 1	6
Chambler Wireman	Assistant Superintendent	24
Jared Witt	Project Engineer 2	2
Sean Woods, PMP	General Manager	9
Michael Woods	General Superintendent	41
Trina Woods	Project Superintendent	6
Michael L. Wowczuk	Project Superintendent	49

KEY STAFF

Patrick Wright	Assistant Project Manager	11
Robert Wunderlich	Quality Control Manager	47
Bryan Yergler, PE	Assistant Project Manager	11
David Young	Project Engineer 1	2
Michal Zonik	Project Engineer 1	3
Nathan Zuidema	Assistant Project Manager	4



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Nankin Mills Museum Restoration Sourcewell Detroit, MI		\$2,625,000	4/1/2024
Spry Elementary Community School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$1,938,000	4/1/2024
Riis Park Fieldhouse Improvements Chicago Park District Chicago, IL	Linda Daly (312) 742-4117 linda.daly@chicagoparkdistrict.com	\$11,532,000	3/31/2024
ORD Lower C1-C9 United Airlines Chicago, IL	Brittany Storms brittany.storms@united.com	\$3,213,818	3/31/2024
ADA Fieldhouse Modifications Chicago Park District Chicago, IL	Erich Sprague (312) 656-1131 Erich.sprague@chicagoparkdistrict.com	\$2,660,000	3/29/2024
Welding Lab Renovation Ivy Tech Community College of Valparaiso (IN) Valparaiso, IN		\$387,930	3/22/2024
HR Department Interior Renovations City of Aurora Aurora, IL		\$675,000	3/1/2024
Monument Street Warehouse Data Center Demolition & Renovation Exelon Corporation Baltimore, MD		\$3,902,966	2/15/2024



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Ferrwood Elementary School - ELV Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$2,025,000	2/15/2024
Everett Elementary School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$2,560,000	2/15/2024
Washington Irving Elementary School Chicago Public Schools Chicago, IL	Glenn Krueger (630) 484-8204 gnkruegerjr@cps.edu	\$420,000	2/15/2024
Stinger II Concourse L 3-Gate Expansion American Airlines, Inc. Chicago, IL	Ronald LaDuke (773) 686-3259 Ron.LaDuke@aa.com	\$34,536,885	2/14/2024
Camras Elementary School Chicago Public Schools Chicago, IL	Shawn Walker (312) 719-4442 sawalker12@cps.edu	\$521,000	2/14/2024
Lyon Elementary School Chicago Public Schools Chicago, IL	Shawn Walker (312) 719-4442 sawalker12@cps.edu	\$482,000	2/14/2024
R37672B US30 & Colorado St Intersection Improvements Indiana Department of Transportation Merrillville, IN		\$3,620,181	2/10/2024
North Park University Quick Eats Aramark Educational Services Chicago, IL		\$377,250	2/2/2024



Project / Location / Client	Client Contact	Value	Completion Date
Nash Elementary School Chicago Public Schools Chicago, IL	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$1,342,000	2/1/2024
DFW Xpress Spa Repair (Dallas/Ft.Worth Airport) American Airlines, Inc. Dallas, TX		\$93,021	1/31/2024
Bright Elementary School Chicago Public Schools Chicago, IL	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$2,296,000	1/18/2024
One Mike Detroit Renovation One Mike Enterprises Detroit, MI		\$2,400,000	1/18/2024
Cady Marsh Ditch Screen Raker Replacement Little Calumet River Basin Development Commission Griffith, IN	Dan Repay (312) 626-6799 drepay@littlecalumetriverbasin.org	\$940,810	1/12/2024
EH Café & Gift Shop Renovation Northshore University Health Systems Evanston, IL		\$557,529	1/9/2024
Ridgeview Elementary School - Door Hardware Replacement Ridgeview CUSD#19 Coffax, IL		\$153,200	1/1/2024
Melvina Ditch Reservoir Improvements Metropolitan Water Reclamation District of Greater Chicago Burbank, IL	Ryan Davis (847) 375-2588 ryan.davis@mwrtd.org	\$16,394,185	12/31/2023



Project / Location / Client	Client Contact	Value	Completion Date
Niles North Boiler Upgrade and West Library Renovation Niles Township High School District 219 Skokie, IL		\$6,825,000	12/31/2023
ORD Tech Ops EBU Design-Build United Airlines Chicago, IL	Brittany Storms brittany.storms@united.com	\$753,413	12/15/2023
Lindblom Math & Science Academy High School - MEP Chicago Public Schools Chicago, IL	Ahmad Basrawi (630) 742-1911 abasrawi@cps.edu	\$15,478,000	12/15/2023
Hangar 710 VLM United Airlines Chicago, IL	Brittany Storms brittany.storms@united.com	\$653,571	12/8/2023
ComEd Bridge 24 Exelon Corporation Chicago, IL	Usharani Elumalai Usharani.Elumalai@comed.com	\$1,522,825	12/2/2023
I-80 E of Ridge to E of River Illinois Department of Transportation Chicago, IL	Phillip Gibson (847) 313-8729 Phillip.gibson@illinois.gov	\$8,063,411	11/30/2023
Owen Valley HS Greenhouse Design/Build Spencer-Owen Community Schools Spencer, IN		\$444,056	11/28/2023
Pedestrian Bridge Replacement - Robert McClory Bike Path over East Illinois Rd. & Est Woodland Rd. City of Lake Forest Lake Forest, IL	Mike Thomas (847) 810-3540 thomasm@cityoflakeforest.com	\$1,075,613	11/28/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Building R Renovation Work Triton College River Grove, IL		\$381,700	11/24/2023
Webster Ave Bridge over North Branch of Chicago River Chicago Department of Transportation Chicago, IL	Dan Burke (312) 744-3520 dan.burke@cityofchicago.org	\$23,289,195	11/22/2023
Lake Shore Dr Viaducts over Irving Pk Rd & Montrose Ave – Emergency Repairs Chicago Department of Transportation Chicago, IL		\$1,771,335	11/20/2023
I-20-4517 I-294 95th Street to Plaza 36 Illinois State Toll Highway Authority Justice, IL		\$124,441,582	11/17/2023
R-40537-A Small Structure Pipe Lining Indiana Department of Transportation Cayuga, IN		\$611,628	11/14/2023
Black Magnet Elementary School Chicago Public Schools Chicago, IL	Kimberly Eulingbough (312) 343-5672 keulingbough@cps.edu	\$3,833,000	11/10/2023
Cleveland Cliffs Gantry Crane Bridge T&M Halvard Corporation IN		\$9,487	11/9/2023
Bellwood Senior Apartments Bellwood Apartments LP Bellwood, IL		\$22,568,748	10/27/2023




Project / Location / Client	Client Contact	Value	Completion Date
Memorial Union Rack N Roll Renovation PH II Purdue University West Lafayette, IN	Larry Morgan (765) 494-7158 morganl@purdue.edu	\$464,000	10/20/2023
Clear Creek City of Atlanta Atlanta, GA	Maurice Jackson (678) 326-6357 Mjackson2@atlantaga.gov	\$654,200	10/17/2023
Warren Elementary School Chicago Public Schools Chicago, IL	Frank Annunzio (773) 457-5124 fjannunzio@cps.edu	\$1,939,000	10/16/2023
Nobel Elementary School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$709,000	10/13/2023
Bridge Replacement (SR 75 over Wildcat Creek) Carroll County Indiana Department of Transportation Indianapolis, IN	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$1,793,810	10/11/2023
Fairfield Elementary Academy Chicago Public Schools Chicago, IL	Nicholas Jahnke (312) 208-9851 nicjah@dd219.org	\$961,000	10/10/2023
Niles North 2022 Addition & Renovations Niles Township High School District 219 Skokie, IL		\$21,136,788	10/1/2023
Burbank Elementary School Chicago Public Schools Chicago, IL		\$747,000	9/30/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Lloyd Elementary School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$642,000	9/30/2023
Cameron Elementary School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$771,000	9/30/2023
Burr Elementary School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$834,000	9/29/2023
Richards HS Interior Remodeling Community High School District #218 Oak Lawn, IL		\$1,795,300	9/29/2023
Bridge Deck Overlay (SR 331 over GTW RR) St. Joseph County Indiana Department of Transportation Indianapolis, IN		\$2,576,389	9/27/2023
Stowe Elementary School Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$835,000	9/25/2023
Normandy Hills Subdivision Road Reconstruction City of Farmington Hills Farmington Hills, MI		\$4,578,636	9/22/2023
Campus Wide Signage Replacement Savannah State University GA			9/20/2023



Project / Location / Client	Client Contact	Value	Completion Date
EPIC Academy Charter High School – ADA Chicago Public Schools Chicago, IL		\$1,310,000	9/15/2023
New Crown Point Middle School BP#1 Grimmer Construction Inc Crown Point, IN	Sean Davidson	\$644,324	9/15/2023
I-20-4519 I-294 75th Street to I-55 Ramps Illinois State Toll Highway Authority Indian Head Park, IL	Miguel Rodriguez (312) 684-7594 miguel.rodriguez@gec-group.com	\$124,404,249	9/15/2023
Spry Community Links High School – ICR Chicago Public Schools Chicago, IL		\$3,486,000	9/13/2023
AT&T Building Buildout Rantoul City School District 137 Rantoul, IL		\$340,000	9/12/2023
Julian High School Chicago Public Schools Chicago, IL	Trent Zilmer	\$7,444,000	9/9/2023
Chicago Military Academy High School – ADA Chicago Public Schools Chicago, IL		\$372,000	9/9/2023
Gallistel Elementary Language Academy – ADA Chicago Public Schools Chicago, IL	Stephond Robinson (708) 289-0472 srobinson@cps.edu	\$497,000	9/9/2023



Project / Location / Client	Client Contact	Value	Completion Date
Tonti Elementary School Chicago Public Schools Chicago, IL	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$628,000	9/8/2023
Sawyer Elementary School Chicago Public Schools Chicago, IL	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$421,000	9/8/2023
Hubbard High School Chicago Public Schools Chicago, IL	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$740,000	9/8/2023
National Museum of Mexican Art - Mechanical Upgrade National Museum of Mexican Art Chicago, IL		\$1,237,100	9/8/2023
Peterson Elementary School - NPL Chicago Public Schools Chicago, IL	Dean Thomas (847) 208-8893 dgthomas1@cps.edu	\$678,000	9/5/2023
Pasteur Elementary School - NPL Chicago Public Schools Chicago, IL		\$690,000	9/5/2023
Hampton Fine Arts Elementary School Chicago Public Schools Chicago, IL		\$504,000	9/5/2023
Dawes Elementary School - NPL Chicago Public Schools Chicago, IL		\$573,000	9/5/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
McCutcheon Elementary School - NPL Chicago Public Schools Chicago, IL		\$640,000	9/5/2023
Swift Elementary Specialty School - NPL Chicago Public Schools Chicago, IL		\$776,000	9/5/2023
Pierce International Studies Elementary School - NPL Chicago Public Schools Chicago, IL		\$787,000	9/5/2023
Daley Elementary School - NPL Chicago Public Schools Chicago, IL	Diego Toledo (847) 477-4857 datoledo1@cps.edu	\$488,000	9/5/2023
Hedges Elementary School - NPL Chicago Public Schools Chicago, IL	Diego Toledo (847) 477-4857 datoledo1@cps.edu	\$440,000	9/5/2023
Seward Communication Arts Academy Elementary School - NPL Chicago Public Schools Chicago, IL	Diego Toledo (847) 477-4857 datoledo1@cps.edu	\$699,000	9/5/2023
Millennium Park Harris Theatre Rooftop Earthwork TRANSWESTERN Chicago, IL		\$82,130	9/5/2023
Harris Theatre Roof Waterproofing TRANSWESTERN Chicago, IL		\$67,522	9/5/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Beaubien Elementary School Chicago Public Schools Chicago, IL	Shawn Walker (312) 719-4442 sawalker12@cps.edu	\$595,000	9/3/2023
Hampton Hall Rooms 1163F-1299 Renovation Purdue University - Construction Engineering Management IN		\$422,257	9/1/2023
Cargill Corn Silos 3 & 4 Concrete Foundations ACMS Group Hammond, IN		\$173,572	8/31/2023
Barnard Computer Math & Science Elementary School - MEP Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$6,070,000	8/21/2023
Jungman Elementary School Chicago Public Schools Chicago, IL	Glenn Krueger (630) 484-8204 gnkruegerjr@cps.edu	\$610,000	8/20/2023
Eli Whitney Elementary School - ADA Chicago Public Schools Chicago, IL		\$930,000	8/19/2023
Kilmer Elementary School Chicago Public Schools Chicago, IL	Frank Annunzio (773) 457-5124 fjannunzio@cps.edu	\$861,000	8/18/2023
Haines Elementary School Chicago Public Schools Chicago, IL	Glenn Krueger (630) 484-8204 gnkruegerjr@cps.edu	\$475,000	8/18/2023



Project / Location / Client	Client Contact	Value	Completion Date
Davis Elementary School Chicago Public Schools Chicago, IL	Abiodun Johnson (708) 351-8473 aojohnson6@cps.edu	\$909,000	8/18/2023
Gary Elementary School – ADA Chicago Public Schools Chicago, IL		\$772,000	8/18/2023
Interior Renovation at Multiple Sites Palos Comm. Consolidated School District#118 Palos Park, IL		\$2,415,000	8/17/2023
Kanoon Elementary Magnet School Chicago Public Schools Chicago, IL	Glenn Krueger (630) 484-8204 gnkruegerjr@cps.edu	\$632,000	8/15/2023
West Chicago Elementary General Work at Multiple Sites West Chicago Elementary School District #33 West Chicago, IL		\$1,130,000	8/15/2023
B Building Medical Wing New Domestic and Sanitary Water Dallas County Dallas, TX		\$686,281	8/15/2023
Triton College Tutoring Lab Renovation Building A Triton College River Grove, IL		\$490,150	8/14/2023
Pfendler Hall Room 241 Dean's Auditorium Renovation Purdue University West Lafayette, IN		\$327,950	8/11/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Rodgers Magnet Academy General Remodeling & HVAC East Aurora School District #131 Aurora, IL		\$2,094,000	8/11/2023
Summer 2023 CM Services CCSD 93 Carol Stream, IL		\$84,112	8/11/2023
Laurel Ridge Elementary Windows Replacement DeKalb County School District Decatur, GA	Lemuel Hawkins (678) 676-1363 Lemuel_Hawkins@dekalbschoolsga.org	\$1,582,800	8/4/2023
Durkin Park Elementary School - MEP Chicago Public Schools Chicago, IL	Robert Paloma (312) 771-3960 rpaloma@cps.edu	\$3,420,000	7/31/2023
Canopy Base Repairs Channahon SD 17 Channahon, IL		\$42,480	7/31/2023
Spencer ES 2023 Facility Improvements Spencer-Owen Community Schools Spencer, IN		\$866,778	7/27/2023
Chicago Park District Administrative Headquarters, Fieldhouse & Site Development Chicago Park District Chicago, IL	Nichole Sheehan (312) 742-4290 Nichole.Sheehan@chicagoparkdistrict.com	\$68,505,650	7/24/2023
United Hangar 710 Restroom Refresh United Airlines Chicago, IL		\$700,740	7/21/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Retaining Wall B02-03 Repairs Exelon Corporation Chicago, IL		\$160,000	7/5/2023
ORD21 BP4 (TP11) Apron Paving & BP5 (TP15) Concrete Foundations & Flatwork Austin Power Partners Chicago, IL		\$28,668,344	6/14/2023
Charles Kozminski Elementary Community Academy Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$1,540,000	6/1/2023
Vernon Hills MRI Phase I - REBIDDING SimonMed Imaging LLC Vernon Hills, IL		\$0	6/1/2023
Bridge Elementary School - GYM Chicago Public Schools Chicago, IL	William Matuszak wmmatuszak@cps.edu	\$595,000	5/30/2023
TC100 Reception Renovation The University of Chicago Medical Center Chicago, IL		\$690,000	5/4/2023
Lombard MRI SimonMed Imaging LLC Lombard, IL		\$696,400	4/30/2023
Carver Middle School Roof Replacement Harris County School District Hamilton, GA		\$571,533	4/28/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Bouchet Math & Science Academy Chicago Public Schools Chicago, IL	Kimberly Eulingbourgh (312) 343-5672 keulingbourgh@cps.edu	\$4,283,000	4/27/2023
Police Heliport Fairfax County Department of Public Works & Environmental Services Fairfax, VA	Mais Al Mahamid (703) 324-5800 Mais.AlMahamid@fairfaxcounty.gov	\$10,630,183	4/21/2023
Schaumburg MRI SimonMed Imaging LLC Schaumburg, IL		\$672,100	4/15/2023
Entry Modifications to 12 Elementary Schools Loudoun County Public Schools Loudoun County, VA	Christian Temoche (571) 991-9163 Christian.Temoche@lcps.org	\$6,304,000	4/14/2023
Tree Removal & Trimming (various locations) LaPorte District Indiana Department of Transportation La Porte, IN		\$999,852	4/7/2023
DTW Sierra Pond 6 Test Piles DTW Sierra BTS Partners Development Detroit, MI		\$54,000	4/7/2023
Scammon Elementary School - TUS Chicago Public Schools Chicago, IL	James Holland (773) 655-2414 jholland5@cps.edu	\$2,530,000	4/4/2023
Steel Repairs-Bridge 1.50 Over Clark St Canadian National Railway Company Chicago, IL	Michael Brummer	\$449,000	4/3/2023



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Oxidizer Make Safe Printpack Corporation Grand Prairie, TX		\$48,000	4/2/2023
Canal Street Plaza Reconstruction Jones Lang LaSalle Chicago, IL	Kyle DeLuna kyle.deluna@am,jll.com	\$17,531,919	3/31/2023
Pratt Paper Detrashing Line Upgrade ACMS Group Valparaiso, IN	Jim DePaoli (219) 662-2380 jdepaoli@acmsgroup.com	\$24,500	3/25/2023
Wells/Wentworth Connector Section 3 Improvements Chicago Department of Transportation Chicago, IL		\$44,504,318	3/22/2023
GoPuff Ann Arbor Rehab Avalon Realty Associates, LLC Ann Arbor, MI	Jose Jimenez (847) 506-1000 jose@avalonreal.com	\$36,709	3/15/2023
Johnson Elementary School Roof Replacement Muscogee County School District Columbus, GA		\$598,737	3/10/2023
43rd St. Pedestrian Bridge over South Lake Shore Drive Chicago Department of Transportation Chicago, IL	Anne Zhang anne.zhang@cityofchicago.org	\$31,530,824	3/7/2023
Gresham Elementary School Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$4,315,000	2/10/2023



Project / Location / Client	Client Contact	Value	Completion Date
Tilton Elementary School Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$2,954,000	2/10/2023
Jensen Elementary Scholastic Academy - ROF Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$4,217,000	2/7/2023
Smith Elementary School Chicago Public Schools Chicago, IL		\$2,649,000	2/7/2023
Retaining Wall B08-09 Repairs Exelon Corporation Chicago, IL		\$141,500	2/3/2023
White River Valley Elementary School Cafeteria Addition/Renovation White River Valley School Corporation Worthington, IN		\$3,439,875	2/1/2023
White River Valley Elementary School HVAC Upgrades/ESSER Projects White River Valley School Corporation Worthington, IN		\$1,804,000	2/1/2023
Friendship Station Parking Deck Upgrades United States Postal Service (USPS) Washington D.C., VA		\$2,967,828	1/31/2023
Nobel Elementary School - ELV Chicago Public Schools Chicago, IL	Robert Dvorak (708) 670-2468 rhdvorak@cps.edu	\$1,391,000	1/31/2023




PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Welcome Atrium at IU Hospital University of Illinois at Chicago - UIH Chicago, IL	Pam Hill (312) 413-1905 pamelajh@uic.edu	\$14,283,451	1/31/2023
North Columbus Library HVAC Upgrades Muscookee County School District Columbus, GA		\$902,139	1/13/2023
Cleveland Cliffs - Car Pit Bridge Repair Cleveland-Cliffs Crown Point, IN		\$399,769	12/31/2022
BOF Pit Floor Concrete Cleveland-Cliffs East Chicago, IN	Jim Waters james.waters@clevelandcliffs.com	\$17,500	12/30/2022
Courtroom Renovations Phase III Fairfax County Fairfax, VA	Allan Quinde (703) 324-7329	\$4,638,545	12/11/2022
Administration Building Addition Troy CCSD #30C Schools Plainfield, IL	Ben Hettel (815) 267-7116 bhettel@troy30c.org	\$2,884,690	12/9/2022
Cleveland Cliffs East Intake Bridge Repair (East Chicago, Indiana) ACMS Group East Chicago, IN	Jim DePaoli (219) 662-2380 jdepaoli@acmsgroup.com	\$464,766	12/9/2022
Dr. Martin L. King Junior Academy - ADA Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$765,000	12/8/2022



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Potomac Avenue FDC Water Service Line Replacement Washington Metropolitan Area Transit Authority Washington, DC		\$947,200	11/18/2022
Patient Communication Boards Rush University Medical Center Chicago, IL		\$157,100	11/18/2022
Schaumburg Fire Station Epoxy Flooring Village of Schaumburg Schaumburg, IL		\$399,794	11/11/2022
INDOT R40828A ADA Sidewalk Ramp Construction (Lake County) Indiana Department of Transportation Indianapolis, IN	David Flores DFlores@indot.IN.gov	\$940,769	11/11/2022
CCD OR Expansion The University of Chicago Medical Center Chicago, IL		\$1,731,068	10/31/2022
R-41424-A Thin Deck Overlay & Small Structure Replacement Indiana Department of Transportation Rensselaer, IN		\$834,420	10/31/2022
Escalator Canopies Washington Metropolitan Area Transit Authority College Park, MD	Patrick Yerdon pyerdon@wmata.com	\$28,078,406	10/27/2022
James Lee Community Center Tennis Court Replacement Fairfax County Fairfax, VA	Kian Mousapour (571) 363-7758 kian.mousapour@fairfaxcounty.gov	\$733,615	10/27/2022



Project / Location / Client	Client Contact	Value	Completion Date
Mays Elementary Academy - NCP Chicago Public Schools Chicago, IL		\$1,522,000	10/27/2022
Elgin High School Exterior Stair Improvements School District U-46 Elgin, IL	Sheila Downs (847) 888-5000 shelladowns@u-46.org	\$494,348	10/25/2022
Carver Elementary School ADA Improvements Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$724,000	10/24/2022
Dubois Elementary School ADA Improvements Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$491,000	10/24/2022
Metcalf Elementary School ADA Improvements Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$535,000	10/24/2022
Maloney St. Bridge Replacement Michigan Department of Transportation Oxford Charter Township, MI		\$2,403,387	10/22/2022
Beverly PT/QT Clinic The University of Chicago Medical Center Chicago, IL		\$708,334	10/17/2022
Bridge 27 Reconstruction ComEd Chicago, IL		\$2,133,497	9/30/2022



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Summertree Phase 3 Precision Development Highland, IN		\$45,330	9/30/2022
ComEd Bridge 22 Joint Replacement ComEd Chicago, IL		\$44,000	9/27/2022
INDOT B42170A Thin Deck Overlay & Painting Indiana Department of Transportation Indianapolis, IN		\$3,646,478	9/15/2022
Cleveland Cliffs 3SP BOF Building Extension ACMS Group East Chicago, IN		\$1,140,319	9/15/2022
Sor Juana Ines de la Cruz Elementary School - PKC Chicago Public Schools Chicago, IL		\$1,068,000	9/8/2022
Catoctin Elementary School 3 Classroom Additions Loudoun County Public Schools Leesburg, VA	Hal Broadhurst (571) 252-1161 hal.broadhurst@lcps.org	\$4,392,413	9/6/2022
Chaffee Hall Renovation Purdue University West Lafayette, IN		\$498,000	8/31/2022
SimonMed Streeterville MRI Replacement SimonMed Imaging LLC Chicago, IL	John Simon jsimon@simonmed.com	\$1,580,217	8/31/2022



Project / Location / Client	Client Contact	Value	Completion Date
Greenfield Hancock Animal Management City of Greenfield Indiana Greenfield, IN		\$4,263,180	8/30/2022
Bridge Thin Deck Overlay & Small Structure Pipe Lining Indiana Department of Transportation Indianapolis, IN		\$2,695,558	8/29/2022
Powell/Paidela Elementary School Chicago Public Schools Chicago, IL	Mike Vella (773) 791-7880 mavella@cps.edu	\$225,747	8/22/2022
Bridgeview Courthouse Renovations Cook County Health & Hospital System Bridgeview, IL		\$2,594,999	8/19/2022
Charles S. Brownell Elementary School - ADA Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$1,093,000	8/19/2022
Jesse Sherwood Elementary School - ADA Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$731,000	8/19/2022
River East Level 2 Expansion Large Shell Buildout The University of Chicago Medical Center Chicago, IL		\$1,112,000	8/19/2022
Broad Run HS & Loudoun Valley HS Entrance Modifications Loudoun County Public Schools Ashburn & Purcellville, VA	Hal Broadhurst (571) 252-1161 hal.broadhurst@lcps.org	\$2,348,000	8/18/2022




PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
UIC Physician Practice 2nd Floor University of Illinois - Chicago Chicago, IL	Kevin Sheehan (312) 996-1051 ksheeh6@uic.edu	\$883,258	8/13/2022
Bridge 28 Reconstruction Exelon Corporation IL		\$1,917,186	7/31/2022
5 & 9 Kellogg Patient Monitoring Upgrade Rush University Medical Center Chicago, IL		\$2,239,273	7/30/2022
Lincolnwood School District 74 2022 General Work Lincolnwood School District #74 Lincolnwood, IL		\$630,000	7/29/2022
B44101A 194 Bridge Repair over US 20 & US 45 (LaPorte County) Indiana Department of Transportation Indianapolis, IN	Michael Newbanks mnewbanks@indot.in.gov	\$323,280	7/24/2022
Carter Elementary School - ADA Chicago Public Schools Chicago, IL	Jatoya Hale jhale16@cps.edu	\$1,211,000	7/12/2022
Northwest/Belmont Cragin Elementary School ADA Chicago Public Schools Chicago, IL		\$898,695	7/7/2022
Kitchen and Entrance Renovations to Arlington Traditional Elementary School Arlington Public Schools Arlington, VA	Steven Stricker (312) 405-4090 steven.stricker@apsva.us	\$1,379,221	6/30/2022



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Spencer Elementary School 2021-2022 Facility Improvements Spencer-Owen Community Schools Spencer, IN		\$767,500	6/21/2022
Barry Elementary School Chicago Public Schools Chicago, IL		\$1,327,445	6/1/2022
UI Beckman Institute Cancer Center Basement Lab Renovation University of Illinois at Urbana-Champaign Urbana, IL		\$925,743	5/31/2022
Bridge 21 Reconstruction ComEd Chicago, IL	Usharani Elumalai Usharani.Elumalai@comed.com	\$1,883,245	5/31/2022
Kelvyn Park High School – Interior Class Renovation Chicago Public Schools Chicago, IL	Cahit Kurak ckurak@cps.edu	\$2,857,351	5/24/2022
Mansfield, TX Main Office Building Expansion USPS Southern Facilities Mansfield, TX	Bruce Tidmore (214) 819-7242 bruce.r.tidmore@usps.gov	\$2,197,179	5/23/2022
Pedestrian Tunnel Renovations Chicago Department of Aviation Chicago, IL	Matthew McGleam (773) 894-3033 Matthew.McGleam@cityofchicago.org	\$29,637,698	4/22/2022
Northside Learning Center H.S. - CAR Chicago Public Schools Chicago, IL		\$983,000	4/22/2022



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Burr Elementary School (FHP Subcontract 3711-005) F.H. Paschen, S.N. Nielsen & Associates LLC Chicago, IL	Kevin Carey (847) 962-6728 kicarey@cps.edu	\$210,000	4/17/2022
Lowell Elementary School ADA Chicago Public Schools Chicago, IL		\$1,120,000	4/6/2022
Barry Elementary School ADA Chicago Public Schools Chicago, IL		\$513,000	4/1/2022
Hangar 1 Fire Protection Upgrade American Airlines, Inc. Chicago, IL	Ronald LaDuke (773) 686-3259 Ron.LaDuke@aa.com	\$17,701,615	3/30/2022
Inman Park Middle School Roof Replacement Atlanta Public Schools Atlanta, GA	Marvin Brown (404) 802-3791 Marvin.Brown@atlanta.k12.ga.us	\$566,581	3/18/2022
North-Grand High School – Interior Class Renovation Chicago Public Schools Chicago, IL		\$1,808,000	3/1/2022
Ferrwood Elementary School ADA Improvements Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$727,754	2/18/2022
Morton Elementary School Interior Classroom Renovations Chicago Public Schools Chicago, IL	Kevin Carey (847) 962-6728 kicarey@cps.edu	\$1,032,000	2/11/2022



Project / Location / Client	Client Contact	Value	Completion Date
Cleveland Elementary School ADA Chicago Public Schools Chicago, IL		\$620,278	2/10/2022
Dett Elementary Ceiling Replacement Chicago Public Schools Chicago, IL		\$1,400,420	2/2/2022
Leif Ericson Elementary 2021-29051-ROF Chicago Public Schools Chicago, IL		\$4,287,917	2/2/2022
Yates Elementary School ADA Chicago Public Schools Chicago		\$443,710	1/28/2022
Former Carnotite Reduction Company Site Remediation City of Chicago Chicago, IL	Ram Ramasamy (312) 742-2565 ram.ramasamy@cityofchicago.org	\$16,011,152	1/27/2022
Clara Barton Elementary School ADA Upgrades Chicago Public Schools Chicago, IL		\$821,548	1/24/2022
Perkins Bass Elementary School ADA Upgrades Chicago Public Schools Chicago, IL	Scott Joslyn msjoslyn@cps.edu	\$635,787	1/24/2022
John Cook Elementary School ADA Upgrades Chicago Public Schools Chicago, IL	Scott Joslyn msjoslyn@cps.edu	\$900,520	1/24/2022



Project / Location / Client	Client Contact	Value	Completion Date
Hibbard Elementary School Chicago Public Schools Chicago, IL		\$1,538,872	1/18/2022
Robert Black Magnet Elementary School ADA Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$641,751	1/17/2022
James Madison Elementary School ADA Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$650,000	1/17/2022
John Pirie Fine Arts Elementary School ADA Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$457,757	1/17/2022
Harvard Clinic Renovations Community Health Partnership of Illinois Harvard, IL		\$1,381,714	1/10/2022
Rogers Elementary School ADA Chicago Public Schools Chicago, IL		\$1,207,700	12/31/2021
Brentano Math & Science Academy Interior Classroom Renovations Chicago Public Schools Chicago, IL	Kevin Carey (847) 962-6728 kicarey@cps.edu	\$303,000	12/31/2021
Clark Elementary School Interior Classroom Renovations Chicago Public Schools Chicago, IL	Kevin Carey (847) 962-6728 kicarey@cps.edu	\$329,398	12/31/2021



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Various Repairs Troy CCSD #30C Schools Plainfield, IL		\$24,000	12/30/2021
Center Grove Emergency Operations Center Center Grove School Corporation Greenwood, IN	Andrew Turner	\$1,952,807	12/28/2021
Taxiway A Rehabilitation Phase 2 Gary Chicago International Airport Gary, IN		\$4,641,000	12/23/2021
Mozart Elementary School Chicago Public Schools Chicago	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$802,000	12/21/2021
MDW Hangar 4 Exterior Refinish - Roof Patch - DO NOT USE Southwest Airlines Co. Chicago, IL		\$42,550	12/17/2021
Arthur Ashe Elementary ADA Chicago Public Schools Chicago, IL	Craig Cuchra (773) 553-3172 ccuchra@cps.edu	\$416,060	12/9/2021
Schmid Elementary School ADA Modifications Chicago Public Schools Chicago, IL		\$550,000	12/8/2021
DCA Lot K Trailer Move American Airlines, Inc. Washington, DC	Royce Ruffia (718) 416-5157 royce.ruffia@aa.com	\$524,452	12/1/2021



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
B-41215-A US 31 Bridge Deck Overlays Marshall Co Indiana Department of Transportation Plymouth, IN		\$2,822,320	12/1/2021
Valvoline Willow Springs Plan - CM Support Services Prime Engineering, Inc. Willow Springs, IL		\$35,000	11/30/2021
Camras Elementary School - Interior Class Renovation Chicago Public Schools Chicago, IL	Cahit Kurak ckurak@cps.edu	\$988,428	11/30/2021
Sayre Elementary School - Interior Class Renovation Chicago Public Schools Chicago, IL	Cahit Kurak ckurak@cps.edu	\$1,261,025	11/30/2021
McDade Elementary Classical School - Interior Class Renovation Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpoconnell1@cps.edu	\$252,317	11/29/2021
Lathrop Homes Outfall Stabilization Related Midwest Chicago, IL		\$73,355	11/23/2021
Bouchet Elementary School - PKC Chicago Public Schools Chicago, IL		\$1,134,250	11/22/2021
Park Manor Elementary School Chicago Public Schools Chicago, IL	Mike Vella (773) 791-7880 mavella@cps.edu	\$511,599	11/22/2021




Project / Location / Client	Client Contact	Value	Completion Date
Tanner Elementary School - PKC Chicago Public Schools Chicago, IL	Mike Vella (773) 791-7880 mavella@cps.edu	\$527,065	11/22/2021
Francis Hammond Middle School Multi-Use Court Alexandria City Public Schools Alexandria, VA	Azjargal Bartlett (202) 550-7880 azjargal.bartlett@acps.k12.va.us	\$513,931	11/8/2021
Stagg Elementary School ADA Modifications Chicago Public Schools Chicago, IL		\$408,000	11/5/2021
B-41213 - A SR249&149 Bridge Deck Overlays over I-94 Indiana Department of Transportation Porter County, IN	Christien Reynolds (219) 214-8643 creynolds1@indot.in.gov	\$4,180,416	11/1/2021
Bridges 272 & 273 Preventative Maintenance Porter County Storm Water Portage Township, IN	Matt Gavelek (219) 465-3608 matt.gavelek@porterc.org	\$821,000	10/30/2021
Ninos Heros Academic Elementary School ADA Modifications Chicago Public Schools Chicago, IL		\$462,000	10/26/2021
Gillespie Elementary School ADA Improvements Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpoconnell1@cps.edu	\$951,732	10/21/2021
CCHS Belmont-Cragin Clinic Cook County Health & Hospital System Chicago, IL	Tim Ozog (312) 603-0315 Timothy.Ozog@cookcountyil.gov	\$12,115,676	10/15/2021



Project / Location / Client	Client Contact	Value	Completion Date
Dunbar Vocational Chicago Public Schools Chicago, IL		\$1,207,000	10/15/2021
Jones College Prep Chicago Public Schools Chicago, IL		\$681,900	10/15/2021
Rosewell B. Mason Elementary School - MEP Chicago Public Schools Chicago, IL		\$800,750	10/13/2021
Clay Elementary School - BRM Chicago Public Schools Chicago, IL	Ahmad Basrawi (630) 742-1911 abasrawi@cps.edu	\$620,000	10/8/2021
Wendell Smith Elementary School - ADA Improvements Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpoconnell1@cps.edu	\$532,322	10/4/2021
Kipling Elementary School ADA Improvements Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpoconnell1@cps.edu	\$542,232	10/4/2021
Center of Excellence Facility Upgrades Aviation Technical Services Fort Worth, TX	Chris Derderer (425) 423-3567 chris.derderer@atsmro.com	\$5,400,373	10/1/2021
RR-20-4532 - I-88 at MP 114.2 Deerpath Road Illinois State Toll Highway Authority Aurora, IL		\$3,729,390	10/1/2021



Project / Location / Client	Client Contact	Value	Completion Date
Palatine Public Library Interior Renovation Palatine Public Library District Palatine, IL	Jeannie Dilger (847) 358-5881 jdilger@palatineilibrary.org	\$3,805,646	9/30/2021
B-41208-A US 12 Bridge Deck Overlays Lake Co Indiana Department of Transportation Gary, IN		\$6,738,900	9/24/2021
Roosevelt High School ADA Chicago Public Schools Chicago, IL		\$488,300	9/14/2021
Dirksen Elementary PKC Chicago Public Schools Chicago, IL		\$1,437,000	8/27/2021
Lyles Crouch Academy - Windows/Exterior Walls Alexandria City Public Schools Alexandria, VA	John Finnigan (703) 619-8297 john.finnigan@acps.k12.va.us	\$720,443	8/24/2021
Simpson Academy Science Lab Renovation Chicago Public Schools Chicago, IL		\$334,100	8/23/2021
ORD21 - Work Order 1B - Taxiway A/B East West Advanced Work and Taxiway K-4 Chicago Department of Aviation Chicago	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$100,888,265	8/23/2021
TP1 - Utility Investigations Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$1,239,720	8/23/2021



Project / Location / Client	Client Contact	Value	Completion Date
TP2 - Site Survey and Project Layout Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$300,000	8/23/2021
TP3 - Ductbank – Systems A, B, C Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$20,434,806	8/23/2021
TP4 - Ductbank – Systems D, E into Ring Tunnel Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$3,782,955	8/23/2021
TP5 - Cargo Tunnel Reinforcement Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$160,300	8/23/2021
TP6 - Ring Tunnel Electrical Infrastructure Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$1,739,500	8/23/2021
TP7 - Flagging & Maintenance of Traffic (MOT) Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$1,700,000	8/23/2021
TP8 - Haul Road Maintenance Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$3,262,300	8/23/2021
TP9 - Independent Testing & Inspection Services Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$65,137	8/23/2021



Project / Location / Client	Client Contact	Value	Completion Date
TP10 - Ductbank System F Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$372,475	8/23/2021
TP11 - Site Utilities Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$1,950,000	8/23/2021
TP12 - Taxiway Paving and Related Work Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$13,255,000	8/23/2021
TP13 - Landscaping Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$8,500,000	8/23/2021
TP14 - Pump Station Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$8,500,000	8/23/2021
TP15 - Twy K4 Paving and Related Chicago Department of Aviation Chicago, IL	Robert Hoxie (773) 686-5130 robert.hoxie@cityofchicago.org	\$14,477,000	8/23/2021
Burr Elementary School Interior Classroom Renovations Chicago Public Schools Chicago, IL	Kevin Carey (847) 962-6728 kicarey@cps.edu	\$785,500	8/20/2021
U46 - Ellis Lintel and Window Replacement Elgin SD U46 Elgin, IL		\$677,056	8/16/2021



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
5 Atrium OR Renovations (OR#7) Rush University Medical Center Chicago, IL	Liz Ott (312) 942-5425 Liz_Ott@rush.edu	\$1,394,409	8/9/2021
Avoca West & Marie Murphy 2021 Renovation Work Avoca School District #37 Wilmette, IL	Sean Gordon (630) 539-3330 gordons@ccsd93.com	\$3,845,988	8/4/2021
Western Trails Elementary Renovations Community Consolidated School District 93 Carol Stream, IL		\$2,686,875	8/4/2021
Locker Room Renovations Evanston Township High School District 202 Evanston, IL		\$344,100	8/2/2021
Larsen Middle School - Phase 2 Gym Renovation Elgin SD U46 Elgin, IL		\$1,127,366	7/31/2021
B41398B Bridge Deck Overlay I-465S Indiana Department of Transportation Indianapolis, IN		\$1,321,942	7/26/2021
Brook Park Elementary and Brook Park Early Learning Center RL Turner Construction Lawrence, IN	Kevin Kendall (317) 873-2712 kKendall@riturner.com		



Project / Location / Client	Client Contact	Value	Completion Date
Camp Aterbury ORTC Company Headquarters State of Indiana Edinburgh, IN	Katherina Roe (812) 526-1499 katherina.m.roe.nfg@mail.mil	\$1,930,911	7/25/2021
Fluoroscopy Lab Renovation The University of Chicago Medical Center Chicago, IL		\$582,945	7/19/2021
ORD Super Satellite Decommissioning ORD Fuel Company Chicago, IL	Scott Paulson	\$12,924,729	7/7/2021
Peoples Gas Programming Master Plan and Concept - DO NOT USE IN REPORTS Peoples Gas Chicago, IL	Polly Eldringhoff (312) 240-4355 PMEldringhoff@peoplesgasdelivery.com	\$225,000,000	6/30/2021
Hamilton Co Bridge No 98 Rehabilitation Hamilton County Board of Commissioners Noblesville, IN		\$1,317,017	6/30/2021
151 Pavilion Skull Base Lab Sim Center Rush University Medical Center Chicago, IL	Susan Stearn (312) 563-2669 susan_stearn@rush.edu	\$443,742	6/28/2021
Douglass High Sound Panels Atlanta Public Schools Atlanta, GA		\$44,513	6/9/2021
Mitchell Dialysis Access Center The University of Chicago Medical Center Chicago, IL	Bill Dawes (773) 834-9172 William.Dawes@uchospitals.edu	\$952,727	5/28/2021



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
OB Emergency Room Renovation University of Illinois - Chicago Chicago, IL	Pam Hill (312) 413-1905 pamelajh@uic.edu	\$772,268	5/18/2021
Lincoln Yards South-Site Preparation Sterling Bay Companies Chicago, IL	Jack Kim (312) 439-7663 jkim@sterlingbay.com	\$2,903,835	5/15/2021
ORD Leak Repairs to Concourse B&C Pedestrian Tunnel Chicago Department of Aviation Chicago, IL	David Robbins (773) 462-7539 david.robbs@cityofchicago.org	\$10,820,522	5/14/2021
ORD CBIS Recap American Airlines, Inc. Chicago, IL	Al Alvarez (817) 963-1377 al.alvarez@aa.com	\$9,348,217	5/10/2021
Munster Business Park Saxon Partners Munster, IN		\$0	5/1/2021
Blue River Valley Elementary School Renovations Blue River Valley Schools New Castle, IN		\$564,000	4/16/2021
Masters Distribution Sprinkler Repair Masters Distribution Arlington, TX		\$5,698	4/10/2021
Evergreen Middle School Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$318,501	3/31/2021



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
Columbus Public Library Roof Replacement Muscoogie County School District Columbus, GA		\$199,914	3/30/2021
Circleville Roof Replacement USPS Great Lakes Facilities Service Office Circleville, OH	Dave Pilarczyk (630) 295-6236 david.j.pilarczyk@usps.gov	\$186,569	3/17/2021
Jardine Water Purification Plant Laboratory Improvements Chicago Department of Water Management Chicago, IL		\$18,005,417	2/16/2021
Roadway Improvements Burley Avenue & 122nd Street NorthPoint Development Chicago, IL		\$4,862,929	2/4/2021
Gregory Hall Basement Classroom Remodel University of Illinois at Urbana-Champaign Urbana, IL	Kevin Price kgprice@illinois.edu	\$467,151	2/2/2021
Clemente Ceiling Replacement Chicago Public Schools Chicago, IL		\$310,074	1/29/2021
Tenant Improvements Flex, Inc. Buffalo Grove, IL	Robin Holmberg (847) 383-2426 robin.holmberg@flex.com	\$3,300,000	1/29/2021
Fire Renovation Jackson Graham Building Washington Metropolitan Area Transit Authority Washington, DC	Tammy Long (202) 962-1480 tlong@wmata.com	\$5,537,218	1/22/2021



Project / Location / Client	Client Contact	Value	Completion Date
Kings Bay Naval Submarine Base (GA) – Manhole Repair at Welcome Center Naval Facilities Engineering Command Southeast Kings Bay, GA	Daniel Hinsley (904) 542-6168	\$817,950	1/19/2021
Rehab Taxiway "A" Phase 1 Gary Chicago International Airport Gary, IN		\$5,146,358	1/8/2021
Ingalls Pharmacy Cleanrooms Upgrades The University of Chicago Medical Center Harvey, IL		\$1,065,113	12/24/2020
Pump Station No. 14 Renovation Illinois Department of Transportation Riverdale, IL	Erica Young (708) 367-1093 erica.deyoung@illinois.gov	\$2,964,364	12/21/2020
RR-17-4314 I-294 Pavement & Structural Preservation Illinois State Toll Highway Authority Des Plaines, IL	Dan Framarin (331) 238-4174 dframarin@getipass.com	\$13,139,212	12/17/2020
O'Hare Runway 9C-27C Bid Package #2 Chicago Department of Aviation Chicago, IL		\$159,140,372	12/15/2020
R-39731-B Aux Lane, Superstructure, Deck Overlay Indiana Department of Transportation Indianapolis, IN		\$8,944,679	11/30/2020
CT Sim DCAM 0408 The University of Chicago Medical Center Chicago, IL		\$417,785	11/24/2020



Project / Location / Client	Client Contact	Value	Completion Date
SBRI 4th Neuroscience Center Renovation The University of Chicago Medical Center Chicago, IL		\$1,493,620	11/23/2020
VanTrust Gateway 700 River Ridge Pepper Construction of Indiana, LLC Jeffersonville, IN		\$266,356	11/19/2020
Central Business District Sub Shop Peoples Gas Chicago, IL	Wendy Cheshire-Hensarling (312) 240-6615 wendy.cheshirehensarling@peoplesgas delivery.com	Confidential	11/19/2020
Station 10, 2nd Floor Bathrooms Stafford County Stafford, VA	Matthew Werner	\$157,388	11/18/2020
I-18-4699 I-490 @ I-90 Interchange East/West Bound Ramps Illinois State Toll Highway Authority Des Plaines, IL	Jeffrey Allen (331) 238-4835 jallen@getipass.com	\$22,273,270	11/18/2020
Wells Community Academy High School Chicago Public Schools Chicago, IL		\$1,688,216	11/17/2020
Peachtree Mechanical / Printpack GPT - Project No Sweat Printpack Corporation Grand Prairie, TX	Juan Zavala (903) 802-3787	\$80,000	11/16/2020
Coles Language Academy Chicago Public Schools Chicago, IL	Ahmad Basrawi (630) 742-1911 abasrawi@cps.edu	\$748,240	11/12/2020



PAST FIVE YEARS
APRIL 2024

Project / Location / Client	Client Contact	Value	Completion Date
B-40113 Porter County Overlay Indiana Department of Transportation Burns Harbor & Chesterton, IN		\$2,579,569	11/12/2020
B-401130-A Bridge Deck Overlay Indiana Department of Transportation Burns Harbor, IN		\$2,581,670	11/5/2020
Lindblom Math & Science Academy High School Chicago Public Schools Chicago, IL		\$2,178,602	11/3/2020
Allen Texas Alternate Headquarters USPS Southwest Facilities Service Office, USPS Southern Facilities Allen, TX	Bruce Tidmore (214) 819-7242 bruce.r.tidmore@usps.gov	\$6,476,370	10/31/2020
McDade Classical Elementary School Annex & Renovations Public Building Commission Chicago, IL	Jeffrey Strauts (312) 795-1400 Jeffrey.Strauts@cityofchicago.org	\$12,994,910	10/27/2020
BWI Gate & Space Return American Airlines, Inc. Baltimore, MD		\$216,874	10/21/2020
Roberto Clemente High School Chicago Public Schools Chicago, IL		\$745,032	10/21/2020
Central Deicing Facility Ramp Tower Chicago Department of Aviation Chicago, IL	Matthew McGleam (773) 894-3033 Matthew.McGleam@cityofchicago.org	\$8,850,143	10/16/2020



Project / Location / Client	Client Contact	Value	Completion Date
Construct Salt Storage Building, IDOT New Lenox Maintenance Yard (#18DB0141) Illinois Department of Transportation New Lenox, IL	Ray Frias (815) 485-2505 Rafael.Frias@illinois.gov	\$2,067,145	10/15/2020
Support Services Peoples Gas Chicago, IL	Thomas Crylen (312) 240-4000 Thomas.Crylen@wecenergygroup.com	Confidential	10/9/2020
Legler Regional Library Renovation Public Building Commission Chicago, IL	Kiara Trejo (224) 436-3869 kiara.trejo@cityofchicago.org	\$7,231,047	10/2/2020
Social Distancing Plexiglass Additions Rush University Medical Center Chicago, IL		\$85,034	10/2/2020
Recirculation Bridge Replacement Chicago Department of Aviation Chicago, IL		\$6,233,301	9/25/2020
I-18-4430 Tri-State Tollway I-294 Mile Long Bridge Illinois State Toll Highway Authority Willow Springs, IL	Jeffrey Allen (331) 238-4835 jallen@getipass.com	\$184,613,415	9/24/2020
Bever Hall 1st Floor NW Restrooms Renovation University of Illinois at Urbana-Champaign Urbana, IL		\$18,733	9/17/2020
McAuliffe Elementary School Chicago Public Schools Chicago, IL		\$137,500	9/4/2020



Project / Location / Client	Client Contact	Value	Completion Date
Ogden Elementary School Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$334,000	9/4/2020
Hawthorne Elementary School Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$273,036	9/3/2020
McPherson Elementary School Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$373,131	9/3/2020
Moos Elementary School Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$227,021	9/3/2020
2020 Science Labs and General Work Renovations Niles Township High School District 219 Skokie, IL	Nicholas Jahnke (312) 208-9851 nicjah@d219.org	\$9,702,791	8/31/2020
Corliss High School Renovation Public Building Commission Chicago, IL	Michael Powell (773) 919-0284	\$15,983,876	8/28/2020
Chicago Military Academy High School Repairs Chicago Public Schools Chicago, IL	Jack O'Connell (773) 553-2280 jpconnell1@cps.edu	\$342,855	8/28/2020
Stadium Improvements at Elgin High School School District U-46 Elgin, IL		\$4,514,521	8/28/2020



Project / Location / Client	Client Contact	Value	Completion Date
Dirksen Elementary School Annex & Renovations Public Building Commission Chicago, IL	Jeffrey Strauts (312) 795-1400 Jeffrey.Strauts@cityofchicago.org	\$32,070,564	8/21/2020
Suder Magnet Elementary School Chicago Public Schools Chicago, IL		\$107,500	8/21/2020
UIC Arthington Mall Renovation University of Illinois - Chicago Chicago, IL	Kevin Sheehan (312) 996-1051 ksheeh6@uic.edu	\$2,370,158	8/14/2020
Till Math & Science Academy Chicago Public Schools Chicago, IL		\$455,633	8/12/2020
2020 Building Renovation Berwyn South School District #100 Berwyn, IL		\$2,215,705	8/11/2020
CATH-I.R. Labs Remodel University of Illinois - Chicago Chicago, IL	Branko Bogicevic (312) 355-5661 branko@uic.edu	\$1,079,152	8/8/2020
2020 Summer Renovations Keeneyville School District 20 Roselle & Hanover Park, IL	Wendy Flaherty (630) 894-4608 wflaherty@ssd20.org	\$3,049,290	8/7/2020
Central Elementary School Interior Remodel Metropolitan School District of Pike Township Indianapolis, IN	Raul Rivas (317) 293-0393 rrivas@pike.k12.in.us	\$693,483	8/7/2020



Project / Location / Client	Client Contact	Value	Completion Date
Jay Stream Middle School STEM Lab Community Consolidated School District 93 Carol Stream, IL	Sean Gordon (630) 539-3330 gordons@ccsd93.com	\$5,206,528	8/6/2020
2020 Facility Improvements Spencer-Owen Community Schools Spencer, IN	Chad Briggs (821) 829-2233	\$985,482	8/1/2020
Bridges Program Renovations Niles Township High School District 219 Lincolnwood, IL	Nicholas Jahnke (312) 208-9851 nicjah@d219.org	\$10,172,263	7/31/2020
Midway Airport Passenger Security Checkpoint Expansion Chicago Department of Aviation Chicago, IL	Jerzy Jaworski	\$99,711,000	7/31/2020
Rock Island District 47th St. Yard Renovation Metra / Northeast Illinois Railroad Corp. Chicago, IL	Joseph Ott (312) 322-6726 jott@metrarr.com	\$32,639,485	7/31/2020
Holden Elementary School Chicago Public Schools Chicago, IL		\$397,022	7/24/2020
RR-17-4313 I-88 Pavement & Structural Preservation Illinois State Toll Highway Authority Chicago, IL	Jeffrey Allen (331) 238-4835 jallen@getipass.com	\$10,694,424	7/22/2020
Logistics Support Facility Peoples Gas Chicago, IL	Wendy Cheshire-Hensarling (312) 240-6615 wendy.cheshirehensarling@peoplesgas delivery.com	Confidential	7/15/2020



Project / Location / Client	Client Contact	Value	Completion Date
O'Hare Runway 9R-27L Extension-West Chicago Department of Aviation Chicago, IL	Jeff Wytaniec (773) 894-6908 Jeffrey.Wytaniec@cityofchicago.org	\$73,651,871	7/6/2020
Bedford Grow Facility Buildout Confidential Client Bedford Park, IL		\$7,847,585	6/15/2020
Humboldt Park Health First Floor Renovations - DO NOT LIST Humboldt Park Health Chicago, IL		\$3,184,531	6/10/2020
Foreman High School Renovation Chicago Public Schools Chicago, IL		\$1,452,000	5/4/2020
Aldridge Elementary School Chicago Public Schools Chicago, IL		\$344,370	4/29/2020
Pathways for Student Success Office Renovation College of DuPage Glen Ellyn, IL		\$1,052,599	4/27/2020
State Street Subway - Lake / Randolph Station Chicago Department of Transportation Chicago, IL	Thomas Ambry (312) 744-7742	\$17,008,518	4/22/2020
150 TOB Wellness Office Rush University Medical Center Chicago, IL	Mateusz Piczura (312) 942-6766 Mateusz_Piczura@rush.edu	\$531,670	4/1/2020



Project / Location / Client	Client Contact	Value	Completion Date
South Keefe Ave. Underpass Rehab Norfolk Southern Corporation Chicago, IL	Jonathan Hocker (404) 529-1362 jonathan.hocker@nscorp.com	\$1,872,763	3/31/2020
Simeon Career Academy Science Lab Upgrades Chicago Public Schools Chicago, IL		\$811,500	3/20/2020
Dearborn Subway Grand, Chicago, & Division Station Renovations Chicago Transit Authority Chicago, IL	William Polacek (312) 681-3934 wpolacek@transitchicago.com	\$29,125,381	3/18/2020
Chicago's First Lady Ticket Facility Enhancement Mercury Boat Charters Chicago, IL	Bob Agra	\$291,751	3/13/2020
Central Shop Peoples Gas Chicago, IL	Thomas Crylen (312) 240-4000 Thomas.Crylen@wecenergygroup.com	Confidential	3/11/2020
3rd Floor Loudoun County Government Center Renovation Loudoun County Leesburg, VA	Arnold Keplinger (703) 258-3228 Arnold.Keplinger@loudoun.gov	\$1,322,351	3/9/2020
CorVita Health Renovation CorVita Health & Associates Chicago, IL	Martin Burke	\$750,535	3/9/2020
Bowen High School Science Lab Upgrades Chicago Public Schools Chicago, IL		\$635,500	3/3/2020



Project / Location / Client	Client Contact	Value	Completion Date
Humboldt Park Health Radiology Suite Renovations - DO NOT LIST Humboldt Park Health Chicago, IL	Michael Parr (773) 702-6041 michael.parr@uchospitals.edu	\$550,703	2/21/2020
Burr Ridge Call Center Relocation The University of Chicago Medical Center Burr Ridge, IL	Michael Parr (773) 702-6041 michael.parr@uchospitals.edu	\$1,452,097	2/20/2020
Clissold Elementary School Chicago Public Schools Chicago, IL	David Zilmer (773) 553-1268 dtzilmer@cps.edu	\$3,265,897	2/7/2020
Bridge and Entrance Weatherization The University of Chicago Medical Center Chicago, IL	Mark Ihde (773) 834-1945 Mark.Ihde@uchospitals.edu	\$685,436	1/31/2020
North Shop Field Service Center Peoples Gas Chicago, IL	Poly Eldringhoff (312) 240-4355 PMEldringhoff@peoplesgasdelivery.com	Confidential	1/30/2020
Burroughs Elementary School Chicago Public Schools Chicago, IL		\$565,897	1/27/2020
Fenger Academy High School Chicago Public Schools Chicago, IL		\$353,946	1/27/2020
Spry Elementary School Chicago Public Schools Chicago, IL		\$471,683	1/24/2020



Project / Location / Client	Client Contact	Value	Completion Date
North Riverside Health Center Renovation/Replacement Cook County Health & Hospital System North Riverside, IL	Joe Washington (312) 989-8640 jwashington@comprehensivecc.com	\$6,169,582	1/17/2020
South Water Purification Plant - Replace Switchgear & Add Standby Power M.G. Electric Service Co. Chicago, IL	Tom Desideri (847) 439-7500 tjd@mgelectric.com	\$9,393,538	1/17/2020
Ravenswood Ballasted Track Improvements Chicago Transit Authority Chicago, IL	John Reinitz (312) 644-7200 jreinitz@transitchicago.com	\$8,320,166	1/6/2020
Chemistry Labs A701 & A710 Indiana University Bloomington, IN	Steve Freeman (812) 855-1762 sfreeman@indiana.edu	\$293,607	12/31/2019
Barrington Road Pedestrian Bridge and Access Building Illinois State Toll Highway Authority Hoffman Estates, IL	Rick Hanba (630) 241-6231 rhanba@getipass.com	\$7,182,000	12/31/2019
USMC Revenue Cycle Consolidation The University of Chicago Medical Center Burr Ridge, IL	Jennifer Merchant (773) 834-3483 jennifer.merchant@uchospitals.edu	\$679,878	12/4/2019
RR-19-4451 I-88 Pavement/Structural Rehab/Preservation Illinois State Toll Highway Authority North Aurora, IL	John Szabo (331) 481-0547 jszabo@getipass.com	\$8,084,436	11/23/2019
ORD Airport Restroom Modernization Phase 5 Chicago Department of Aviation Chicago, IL	Cortney Harris (773) 686-5970 cortney.harris@cityofchicago.org	\$8,274,195	11/22/2019



Project / Location / Client	Client Contact	Value	Completion Date
Avondale Yard Metropolitan Atlanta Rapid Transit Authority Atlanta, GA	Jeff Moulden (812) 855-1737 jmoulden@indiana.edu	\$2,441,351	11/21/2019
Men's Locker Room Renovation Indiana University Bloomington, IN	Richard Seymour (312) 240-3861 richard.seymour@weceenergygroup.com	\$668,974	10/31/2019
North Shop Spring Coil Demo and Abatement Peoples Gas Chicago, IL	Frank Perez (708) 755-1351 FPerez@chparkdistrict.net	Confidential	9/30/2019
Chicago High School for Agricultural Sciences Chicago Public Schools Chicago, IL	Branko Bogicevic (312) 355-5661 branko@uic.edu	\$426,000	10/23/2019
Higgins Elementary School Chicago Public Schools Chicago, IL		\$2,891,000	10/17/2019
Pool Addition and Mechanical Upgrades Chicago Heights Park District Chicago Heights, IL		\$2,866,541	9/30/2019
Whitney Elementary Chicago Public Schools Chicago, IL		\$5,628,330	9/24/2019
UIC Clinical Performance Center University of Illinois - Chicago Chicago, IL		\$3,214,635	9/4/2019



Project / Location / Client	Client Contact	Value	Completion Date
City Hall Basement/Police Department Remodel City of Park Ridge Park Ridge, IL	Bruce Flowers (847) 318-7948 bflowers@parkridge.us	\$733,392	8/30/2019
Prosser Academy Chicago Public Schools Chicago, IL		\$1,333,421	8/27/2019
Julian High School Chicago Public Schools Chicago, IL		\$465,000	8/23/2019
Chopin Elementary School Chicago Public Schools Chicago, IL		\$4,967,000	8/18/2019
Posen Intermediate and Kellar Middle School Posen Robbins School District #143.5 Posen, IL	Michael Moore (708) 388-3868 mmoore@prsd1435.org	\$1,892,385	8/16/2019
Mackey Arena MBB/WBB Office Renovation 2019 Purdue University West Lafayette, IN	TJ Burns (765) 494-0967 burnstj@purdue.edu	\$445,522	8/16/2019
Design/Build Services for Security Improvements (multiple schools) Calvert County Public Schools Multiple, MD	Darrell Barricklow (433) 550-8773 barricklowd@calvertnet.k12.md.us	\$365,192	8/16/2019
Innovation Center & Entry Renovations Community Consolidated School District 93 Carol Stream and Hanover Park, IL	Sean Gordon (630) 539-3330 gordons@ccsd93.com	\$4,867,889	8/8/2019



Project / Location / Client	Client Contact	Value	Completion Date
College of Nursing Simulation Laboratory University of Illinois - Chicago Chicago, IL	Bill Bradford (312) 996-9101 wbrad1@uillinois.edu	\$3,186,170	8/1/2019
Administrative Building Remodel College of DuPage Glen Ellyn, IL	Chris Wosachlo (630) 942-4225 wosachloc@cod.edu	\$4,274,298	7/29/2019
Armour Wetlab Renovation Rush University Medical Center Chicago, IL	Burcu Kuscu (312) 942-6378 burcu_kuscu@rush.edu	\$431,041	7/24/2019
Harrison St. Traffic Calming Measures University of Illinois - Chicago Chicago, IL		\$873,756	7/17/2019
Ancient DNA Renovation The University of Chicago Medical Center Chicago, IL		\$730,115	7/16/2019
S. St. Lawrence Ave Underpass Norfolk Southern Corporation Chicago, IL	Jonathan Hocker (404) 529-1362 jonathan.hocker@nscorp.com	\$2,350,988	6/30/2019
I-18-4390 I-294 O'Hare Oasis Bridge Demolition & Grading Illinois State Toll Highway Authority Schiller Park, IL		\$5,117,475	6/30/2019
ARFF #2 Chicago Department of Aviation Chicago, IL	Matthew McGleam (773) 894-3033 Matthew.McGleam@cityofchicago.org	\$16,563,942	6/21/2019



Project / Location / Client	Client Contact	Value	Completion Date
O'Hare Vault Modifications Phase 1, Package 2, Terminal 5 (314.1F.2.2) ORD Fuel Company Chicago, IL	Tanera Adams (312) 742-2590 tgreen@cityofchicago.org	\$2,031,984	6/18/2019
41st Street Pedestrian Bridge Over South Lake Shore Drive Chicago Department of Transportation Chicago, IL	Tanera Adams (312) 742-2590 tgreen@cityofchicago.org	\$28,972,080	5/31/2019
Vet Teaching Hospital LINAC Addition University of Illinois at Urbana-Champaign Urbana, IL		\$1,593,476	5/30/2019
Mitchell Elementary School Chicago Public Schools Chicago, IL		\$398,000	5/24/2019
FC Hammond Hockey Rink		\$30,874	5/3/2019
95th Street Terminal Improvement Project Chicago Transit Authority Chicago, IL	Robert Wittmann (312) 681-3853 rwittmann@transitchicago.com	\$200,395,277	4/27/2019
Lathrop Homes River Front Improvements Lendlease Chicago, IL	Scott Weyman (312) 287-8039 scott.weyman@lendlease.com	\$6,085,325	4/8/2019

Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bond Number: 21182-CNA-24-27

Bid Bond

CONTRACTOR:

(Name, legal status and address)

F.H. Paschen, S.N. Nielsen & Associates LLC

5515 N. East River Road
Chicago, IL 60656

OWNER:

(Name, legal status and address)

Village of Orland Park
14700 Ravinia Avenue
Orland Park, IL 60462

SURETY:

(Name, legal status and principal place of business)

Continental Casualty Company

151 N Franklin Street
CHICAGO, IL 60606

State of Inc: Illinois

COPY

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: Ten Percent of Amount Bid (10%)

PROJECT:

(Name, location or address, and Project number, if any)

REQUEST FOR PROPOSALS #24-014 CPAC Modernization Project – Phase 1

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.


Signed and sealed this 31st day of May, 2024



(Witness) Kathleen Pattison

F.H. Paschen, S.N. Nielsen & Associates LLC


(Principal) (Seal)



(Title) Roland Schneider, Authorized Agent & VP
Continental Casualty Company



(Witness) Nicole M. West

(Surety) (Seal)


(Title) Sandra M Nowak, Attorney-in-Fact

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called "the CNA Companies"), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Sandra M Nowak

, Individually

of Chicago, Illinois, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

Surety Bond Number: 21182-CNA-24-27

Principal: F.H. Paschen, S.N. Nielsen & Associates LLC

Obligee: Village of Orland Park

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Laws and Resolutions, printed below, duly adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto affixed on this 13th day of March, 2024.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Larry Kasten
Larry Kasten Vice President

State of South Dakota, County of Minnehaha, ss:

On this 13th day of March, 2024, before me personally came Larry Kasten to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance companies.



My Commission Expires March 2, 2026

M. Bent
M. Bent Notary Public

CERTIFICATE

I, Paula Kolsrud, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Laws and Resolutions of the Board of Directors of the insurance companies printed below are still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance companies this 31st day of May, 2024.



Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Paula Kolsrud
Paula Kolsrud Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF EACH OF CONTINENTAL CASUALTY COMPANY, NATIONAL FIRE INSURANCE COMPANY OF HARTFORD, and AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA (as defined above, the "CNA Companies"):

This Power of Attorney may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the following Resolution adopted by the Board of Directors of each of the above CNA Companies at a meeting held on May 12, 1995:

"RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective."

This Power of Attorney is signed by Larry Kasten, Vice President, who has been authorized pursuant to the above resolution to execute power of attorneys on behalf of each of the CNA Companies.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of each of the above Companies by unanimous written consent dated the 25th day of April, 2012:

"Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the "Authorized Officers") to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, "Electronic Signatures"); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company."

This Power of Attorney may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the following Resolution adopted by the Board of Directors of each of the above CNA Companies by unanimous written consent dated the 27th day of April, 2022:

"RESOLVED: That it is in the best interest of the Company to periodically ratify and confirm any corporate documents signed by digital signatures and to ratify and confirm the use of a digital or otherwise electronic-formatted corporate seal, each to be considered the act and deed of the Company."