



# ORLAND PARK

## Bid Tabulation

**Bid Number:** 20-027  
**Bid Issue:** August 13, 2020  
**Bid Opening:** August 28, 2020

**Project Title:** Fernway Subdivision Road & Ditch Improvements 2020  
**Department:** Public Works  
**Addenda:** #1 8/14/2020 revised unit price sheet

| BIDDER                          | GRAND TOTAL BID PRICE | CONTACT INFORMATION                                                                                                                                                         |
|---------------------------------|-----------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Austin Tyler Construction, Inc  | \$965,615.52          | Gary Schumal<br>23343 S Ridge Road<br>Elwood, IL 60421<br>P: 815-726-1090/F:815-726-1171<br>Email: <a href="mailto:gschumal@austin-tyler.com">gschumal@austin-tyler.com</a> |
| D Construction, Inc.            | \$1,003,325.21        | Kenneth Sandeno<br>Coal City, IL 60416<br>P:815-634-2555/F:815-634-8748<br>Email: <a href="mailto:t.hansen@dconstruction.com">t.hansen@dconstruction.com</a>                |
| M&J Asphalt Paving Company, Inc | \$1,288,913.71        | Nick Distasio<br>3124 S 60th Court<br>Cicero, IL 60804<br>P: 708-222-1200/F:708-222-1213<br>Email: <a href="mailto:nd@mjasphaltpaving.com">nd@mjasphaltpaving.com</a>       |
| P.T. Ferro Construction Co.     | \$933,406.77          | Matt Boomsma<br>700 S. Rowell Ave<br>Joliet, IL 60434<br>P: 815-726-6284/F:815-726-5614<br>Email: <a href="mailto:estimating@ptferro.com">estimating@ptferro.com</a>        |

Bids are subject to review for completeness, accuracy, and compliance with all terms and conditions of the bid specifications  
Prepared by: Denise Domalewski, Purchasing Administrator - Village of Orland Park

**Village of Orland Park Bid Responsiveness Check**

**Bid Number: 20-027**

**Project Title: Fernway Subd Road & Ditch Improvements 2020**

| Bid Requirement                                  | Austin Tyler<br>Construction, Inc | D Construction,<br>Inc. | M&J Asphalt<br>Paving Company,<br>Inc | P.T. Ferro<br>Construction Co. |  |  |
|--------------------------------------------------|-----------------------------------|-------------------------|---------------------------------------|--------------------------------|--|--|
| Submitted three (3) sealed hardcopies of the bid | √                                 | √                       | √                                     | √                              |  |  |
| Submitted a bid bond for 10% of the bid price    | √                                 | √                       | √                                     | √                              |  |  |
| Submitted a completed Bidder Summary Sheet       | √                                 | √                       | √                                     | √                              |  |  |
| Submitted a completed Certificate of Compliance  | √                                 | √                       | √                                     | √                              |  |  |
| Submitted three (3) references                   | √                                 | √                       | √                                     | √                              |  |  |
| Submitted signed Insurance Requirements form     | √                                 | √                       | √                                     | √                              |  |  |
| Unit Price Sheet-Revised                         | √                                 | √                       | √                                     | √                              |  |  |
| Total Bid Amount                                 | \$965,615.52                      | \$1,003,325.21          | \$1,288,913.71                        | \$933,406.77                   |  |  |

*\*A check mark in the box indicates inclusion of the required form with the proposal package. A "V#" indicates a variance that will be explained below.*

Prepared by: Denise Domalewski, Purchasing Administrator - Village of Orland Park