



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> Deer Haven II West and East  <b>Project Address:</b> Alexis Ln and Wolf Rd Orland Park, IL	<b>Date:</b> 12/4/2024  <b>Ref No.</b> PER17291

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price
<b>General</b>					
1.0	Supplemental Seeding	1.0	LS	\$ 2,000.00	\$ 2,000.00
2.0	Prescribed Burn	1.0	LS	\$ 4,500.00	\$ 4,500.00
<b>Subtotal - General:</b>					<b>\$ 6,500.00</b>
<b>2025</b>					
3.0	Weed Control	5.0	EA	\$ 2,040.00	\$ 10,200.00
<b>Subtotal - 2025:</b>					<b>\$ 10,200.00</b>
<b>2026</b>					
4.0	Weed Control	5.0	EA	\$ 2,160.00	\$ 10,800.00
<b>Subtotal - 2026:</b>					<b>\$ 10,800.00</b>
<b>2027</b>					
5.0	Weed Control	5.0	EA	\$ 2,280.00	\$ 11,400.00
<b>Subtotal - 2027:</b>					<b>\$ 11,400.00</b>
<b>TOTAL BASE BID:</b>					<b>\$ 38,900.00</b>

V3 Construction proposes the following alternates in addition to the base bid:

Alt. 1	2028 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
Alt. 2	2029 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
<b>TOTAL BASE BID PLUS ALTERNATES:</b>					<b>\$ 54,100.00</b>



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> <b>Deer Haven II West and East</b> <b>Project Address:</b> Alexis Ln and Wolf Rd Orland Park, IL	<b>Date:</b> 12/4/2024 <b>Ref No.</b> PER17291

**Project Notes:**

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and <b>Purchaser:</b> _____ <b>Signature:</b> _____ <b>Printed Name:</b> _____ <b>Date:</b> _____	<b>CONFIRMED:</b> V3 Companies Authorized Signature:  <b>Printed Name:</b> Michael Famiglietti, P.E. Vice President
--	--



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> <b>Brown Park</b>  <b>Project Address:</b> Woburn Ct and Westwood Dr Orland Park, IL	<b>Date:</b> 12/4/2024  <b>Ref No.</b> PER17292

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price
<b>General</b>					
1.0	Supplemental Seeding	1.0	LS	\$ 1,500.00	\$ 1,500.00
2.0	Prescribed Burn	1.0	LS	\$ 3,000.00	\$ 3,000.00
<b>Subtotal - General:</b>					<b>\$ 4,500.00</b>
<b>2025</b>					
3.0	Weed Control	5.0	EA	\$ 1,200.00	\$ 6,000.00
<b>Subtotal - 2025:</b>					<b>\$ 6,000.00</b>
<b>2026</b>					
4.0	Weed Control	5.0	EA	\$ 1,080.00	\$ 5,400.00
<b>Subtotal - 2026:</b>					<b>\$ 5,400.00</b>
<b>2027</b>					
5.0	Weed Control	5.0	EA	\$ 1,140.00	\$ 5,700.00
<b>Subtotal - 2027:</b>					<b>\$ 5,700.00</b>
<b>TOTAL BASE BID:</b>					<b>\$ 21,600.00</b>

V3 Construction proposes the following alternates in addition to the base bid:

Alt. 1	2028 Weed Control	5.0	EA	\$ 1,140.00	\$ 5,700.00
Alt. 2	2029 Weed Control	5.0	EA	\$ 1,140.00	\$ 5,700.00
<b>TOTAL BASE BID PLUS ALTERNATES:</b>					<b>\$ 33,000.00</b>



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> <b>Brown Park</b> <b>Project Address:</b> Woburn Ct and Westwood Dr Orland Park, IL	<b>Date:</b> 12/4/2024 <b>Ref No.</b> PER17292

**Project Notes:**

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and <b>Purchaser:</b> _____ <b>Signature:</b> _____ <b>Printed Name:</b> _____ <b>Date:</b> _____	<b>CONFIRMED:</b> V3 Companies Authorized Signature:  <b>Printed Name:</b> Michael Famiglietti, P.E. Vice President
--	--



*"The Professional Approach to Ecology"*

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> Schussler  <b>Project Address:</b> Golfview Dr and 88th Ave Orland Park, IL	<b>Date:</b> 12/4/2024  <b>Ref No.</b> PER17293

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price
<b>General</b>					
1.0	Supplemental Seeding	1.0	LS	\$ 2,000.00	\$ 2,000.00
2.0	Prescribed Burn	1.0	LS	\$ 5,000.00	\$ 5,000.00
<b>Subtotal - General:</b>					<b>\$ 7,000.00</b>
<b>2025</b>					
3.0	Weed Control	5.0	EA	\$ 2,040.00	\$ 10,200.00
<b>Subtotal - 2024:</b>					<b>\$ 10,200.00</b>
<b>2026</b>					
4.0	Weed Control	5.0	EA	\$ 2,160.00	\$ 10,800.00
<b>Subtotal - 2025:</b>					<b>\$ 10,800.00</b>
<b>2027</b>					
5.0	Weed Control	5.0	EA	\$ 2,280.00	\$ 11,400.00
<b>Subtotal - 2026:</b>					<b>\$ 11,400.00</b>
<b>TOTAL BASE BID:</b>					<b>\$ 39,400.00</b>

V3 Construction proposes the following alternates in addition to the base bid:

Alt. 1	2028 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
Alt. 2	2029 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
<b>TOTAL BASE BID PLUS ALTERNATES:</b>					<b>\$ 54,600.00</b>



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> Schussler <b>Project Address:</b> Golfview Dr and 88th Ave Orland Park, IL	<b>Date:</b> 12/4/2024 <b>Ref No.</b> PER17293

**Project Notes:**

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and  <b>Purchaser:</b> _____  <b>Signature:</b> _____  <b>Printed Name:</b> _____  <b>Date:</b> _____	<b>CONFIRMED:</b> V3 Companies Authorized Signature:   <b>Printed Name:</b> Michael Famiglietti, P.E. Vice President
--	--



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> Parkside Square  <b>Project Address:</b> Franchesca Lane and West Ave Orland Park, IL	<b>Date:</b> 12/4/2024  <b>Ref No.</b> PER17294

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price
<b>General</b>					
1.0	Supplemental Seeding	1.0	LS	\$ 2,000.00	\$ 2,000.00
2.0	Plug Planting	2000.0	EA	\$ 4.50	\$ 9,000.00
3.0	Prescribed Burn	1.0	LS	\$ 3,500.00	\$ 3,500.00
<b>Subtotal - General:</b>					<b>\$ 14,500.00</b>
<b>2025</b>					
4.0	Weed Control	5.0	EA	\$ 3,000.00	\$ 15,000.00
<b>Subtotal - 2024:</b>					<b>\$ 15,000.00</b>
<b>2026</b>					
5.0	Weed Control	5.0	EA	\$ 1,600.00	\$ 8,000.00
<b>Subtotal - 2025:</b>					<b>\$ 8,000.00</b>
<b>2027</b>					
6.0	Weed Control	5.0	EA	\$ 1,700.00	\$ 8,500.00
<b>Subtotal - 2026:</b>					<b>\$ 8,500.00</b>
<b>TOTAL BASE BID:</b>					<b>\$ 46,000.00</b>

V3 Construction proposes the following alternates in addition to the base bid:

Alt. 1	2028 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
Alt. 2	2029 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
<b>TOTAL BASE BID PLUS ALTERNATES:</b>					<b>\$ 61,200.00</b>



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> Parkside Square <b>Project Address:</b> Franchesca Lane and West Ave Orland Park, IL	<b>Date:</b> 12/4/2024 <b>Ref No.</b> PER17294

**Project Notes:**

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and <b>Purchaser:</b> _____ <b>Signature:</b> _____ <b>Printed Name:</b> _____ <b>Date:</b> _____	<b>CONFIRMED:</b> V3 Companies Authorized Signature:  <b>Printed Name:</b> Michael Famiglietti, P.E. Vice President
--	--



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> 149th Street Wetland  <b>Project Address:</b> Ravinia Ave and 149th St Orland Park, IL	<b>Date:</b> 12/4/2024  <b>Ref No.</b> PER17295

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price
<b>General</b>					
1.0	Supplemental Seeding	1.0	LS	\$ 7,200.00	\$ 7,200.00
2.0	Prescribed Burn	1.0	LS	\$ 9,600.00	\$ 9,600.00
<b>Subtotal - General:</b>					<b>\$ 16,800.00</b>
<b>2024</b>					
3.0	Invasive Tree Clearing	1.0	LS	\$ 13,500.00	\$ 13,500.00
4.0	Weed Control	5.0	EA	\$ 1,020.00	\$ 5,100.00
<b>Subtotal - 2025:</b>					<b>\$ 18,600.00</b>
<b>2025</b>					
5.0	Weed Control	5.0	EA	\$ 1,440.00	\$ 7,200.00
<b>Subtotal - 2026:</b>					<b>\$ 7,200.00</b>
<b>2026</b>					
6.0	Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
<b>Subtotal - 2027:</b>					<b>\$ 7,600.00</b>
<b>TOTAL BASE BID:</b>					<b>\$ 50,200.00</b>

V3 Construction proposes the following alternates in addition to the base bid:

Alt. 1	2028 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
Alt. 2	2029 Weed Control	5.0	EA	\$ 1,520.00	\$ 7,600.00
<b>TOTAL BASE BID PLUS ALTERNATES:</b>					<b>\$ 65,400.00</b>



**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> 149th Street Wetland <b>Project Address:</b> Ravinia Ave and 149th St Orland Park, IL	<b>Date:</b> 12/4/2024 <b>Ref No.</b> PER17295

**Project Notes:**

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year. Invasive tree clearing is for invasive species <6" dbh.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and  <b>Purchaser:</b> _____  <b>Signature:</b> _____  <b>Printed Name:</b> _____  <b>Date:</b> _____	<b>CONFIRMED:</b> V3 Companies Authorized Signature:   <b>Printed Name:</b> Michael Famiglietti, P.E. Vice President
--	--



*"The Professional Approach to Ecology"*

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> Blue Spruce Pond  <b>Project Address:</b> Riviera Parkway Orland Park, IL	<b>Date:</b> 12/4/2024  <b>Ref No.</b> PER17296

V3 Construction proposes to perform the following work:

Item	Item Description	Qty	Unit	Unit Price	Total Price
<b>General</b>					
1.0	Supplemental Seeding	1.0	LS	\$ 3,000.00	\$ 3,000.00
2.0	Prescribed Burn	1.0	LS	\$ 5,000.00	\$ 5,000.00
<b>Subtotal - General:</b>					<b>\$ 8,000.00</b>
<b>2025</b>					
3.0	Invasive Tree Clearing	1.0	LS	\$ 5,000.00	\$ 5,000.00
4.0	Weed Control	5.0	EA	\$ 680.00	\$ 3,400.00
<b>Subtotal - 2024:</b>					<b>\$ 8,400.00</b>
<b>2026</b>					
5.0	Weed Control	5.0	EA	\$ 1,080.00	\$ 5,400.00
<b>Subtotal - 2025:</b>					<b>\$ 5,400.00</b>
<b>2027</b>					
6.0	Weed Control	5.0	EA	\$ 1,140.00	\$ 5,700.00
<b>Subtotal - 2026:</b>					<b>\$ 5,700.00</b>
<b>TOTAL BASE BID:</b>					<b>\$ 27,500.00</b>

V3 Construction proposes the following alternates in addition to the base bid:

Alt. 1	2028 Weed Control	5.0	EA	\$ 760.00	\$ 3,800.00
Alt. 2	2029 Weed Control	5.0	EA	\$ 760.00	\$ 3,800.00
<b>TOTAL BASE BID PLUS ALTERNATES:</b>					<b>\$ 35,100.00</b>




**"The Professional Approach to Ecology"**

<b>To:</b> Mr. Tyler Hartman <b>Address:</b> Village of Orland Park 14700 Ravinia Ave. Orland Park, IL 60462	<b>Contact:</b> Brad Millis <b>Phone:</b> 630-512-1137 <b>Email:</b> <a href="mailto:bmillis@v3co.com">bmillis@v3co.com</a>
<b>Project Name:</b> <b>Blue Spruce Pond</b> <b>Project Address:</b> Riviera Parkway Orland Park, IL	<b>Date:</b> 12/4/2024 <b>Ref No.</b> PER17296

**Project Notes:**

- 1.0 Contract will be invoiced at the units and rates indicated herein.
- 2.0 Herbicides will be applied for control of invasive weed species and will occur between April and October of each year. Invasive tree clearing is for invasive species <6" dbh.
- 3.0 Site stewardship includes chemical and mechanical weed control activities to control invasive and nuisance herbaceous and woody vegetation.
- 4.0 Prescribed burns are targeted for execution between fall and spring of the following year. Actual schedule will be dependent upon permitting and appropriate field conditions.
- 5.0 Prescribed burns do not guarantee the protection and survivorship of any landscape material located within or immediately adjacent to the burn area.
- 6.0 Invoicing will be issued for prescribed burn preparation at the time the permit is issued. If the burn is delayed beyond the expiration of the permit, additional charges will apply to complete a second iteration of the permit documents and reapply for the permit.
- 7.0 Burns are anticipated to be completed in a single mobilization. If a burn is terminated prior to completion for any reason, the burn will be invoiced as a prorated portion of the total cost based on acreage completed and the mobilization of equipment and personnel. The fee for completing the burn will be evaluated and additional costs will be presented to the client for approval.
- 8.0 Site monitoring will be performed throughout the growing season to evaluate vegetation establishment, species diversity, weed pressure, and other items that may affect the overall performance of the native vegetation.
- 9.0 This proposal will be executed in accordance with the attached terms and conditions.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and <b>Purchaser:</b> _____ <b>Signature:</b> _____ <b>Printed Name:</b> _____ <b>Date:</b> _____	<b>CONFIRMED:</b> V3 Companies Authorized Signature:  <b>Printed Name:</b> Michael Famiglietti, P.E. Vice President
--	--



**Deer Haven II West Pond**

ID: 08-36  
 Acreage: 0.93 ac  
 Overgrown? NO  
 Rank: 2

-  Public Pond/Wetland
-  VOP Storm Sewer
-  Storm Manhole
-  Storm Outlet
-  Catch Basin / Inlet
-  Storm Open End
-  Private Storm Sewer


Copyright nearmap 2015



**Village of Orland Park, IL  
 Deer Haven II West Pond  
 Pond Maintenance Priority**



1 in = 75 ft



100

Feet

This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data. Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.

Created: 7/6/2022

© 2021 Administration GIS Utilities Storm Water Projects - ACP/Pond Maps - ACP/Map.aprx




**Village of Orland Park, IL**  
**Deer Haven II East Pond**  
**Pond Maintenance Priority**

 Public Pond/Wetland	 Storm Outlet
 VOP Storm Sewer	 Catch Basin / Inlet
 Storm Manhole	




1 in = 100 ft



This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data. Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.

Created: 7/11/2022

© 2021 Administration/CE/SU/Intest/Storm Water/Storm Water Projects - ACP/Pond Maps - ACP/Map.aprx



**Brown Park Pond**

ID: 09-03

Acreage: 2.81 ac

Overgrown? NO

Rank: 2

-  Public Pond/Wetland
-  VOP Storm Sewer
-  Linear Drain
-  Storm Manhole
-  Storm Structure
-  Storm Outlet
-  Catch Basin / Inlet
-  Storm Open End


Copyright nearmap 2015



**Village of Orland Park, IL**  
**Brown Park Pond**  
**Pond Maintenance Priority**



1 in = 100 ft




100

Feet

This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data. Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.

Created: 7/6/2022

S:\2021 Administration\GIS\Utilities\Storm Water\Projects - ACP\Map - ACP\Map.aprx




**Village of Orland Park, IL**  
**Schussler Pond**  
**Pond Maintenance Priority**

- |                     |                     |
|---------------------|---------------------|
| Public Pond/Wetland | Storm Outlet        |
| VOP Storm Sewer     | Catch Basin / Inlet |
| Culvert             | Storm Open End      |
| Storm Manhole       |                     |




1 in = 125 ft





Feet

This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data.  
 Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.


Created: 7/7/2022



-  Public Pond/Wetland
-  VOP Storm Sewer
-  Storm Manhole
-  Storm Outlet
-  Catch Basin / Inlet



**Village of Orland Park, IL**  
**Parkside Square Pond**  
**Pond Maintenance Priority**




Copyright nearmap 2015

This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data. Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.

Created: 11/15/2022

S:\2021 Administration\GIS\Utilities\Storm Water\Projects - ACP\Map - ACP\Map.aprx




**Village of Orland Park, IL**  
**149th St Wetland**  
**Shoreline Stewardship**

- 149th St Wetland
- Parcel Line

This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data. Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.

Created: 11/12/2024



Copyright nearmap 2015




**Village of Orland Park, IL**  
**Blue Spruce Pond**  
**Shoreline Stewardship**

 Blue Spruce Pond  
 Parcel Line



1 in = 60 ft



This map is for reference only. The Village makes no representations as to the accuracy of the depicted utility locations or sizes. The data is subject to change without notice. The Village of Orland Park assumes no liability in the use or application of the data. Reproduction or redistribution is forbidden without the expressed written consent from the Village of Orland Park.  
 Created: 11/12/2024

S:\2021 Administration\GIS\Utilities\Storm Water\Storm Water Project - ASAP\ASAP Pond Maps - ASPP.mxd