## BID TAB SUMMARY SHEET

BID OPENING DATE:

Tuesday, October 14, 2014

PROJECT:

Village Hall Door Replacement

Ed Dorman 141 Matteson St Unit A Dyer, Indiana 46311 Phone: (708) 201-0870 Fax: (708) 201-1068 metropolitancorp@sbcglobal.net	\$49,400.00	Metropolitan Corp.
Doug Kersey 4130 Timberlane Dr Northbrook, IL 60062 Phone: (847) 919-4980 Fax: (847) 656-5002 doug@dkersey.com	\$29,390.00	D Kersey Construction Co.
Contact Information	Grand Total Bid Price	BIDDER NAMES

## Comments:

Bid Summary: The Village received 2 bids. No Bidders attended the bid opening.

Prepared by: Cynthia Pietrucha, Purchasing Administrator 10-14-2014

Village Manager Village Clerk Department

For: Village Hall Door Replacement

BIDDER NAMES >>>>>	D Kersey Construction Co.	Metropolitan Corp.		
Submitted bid in a sealed envelope	V	~		
Provided three (3) copies of the bid	V	~		
Bidder Summary Sheet	V	۷1		
Business Organization	$\checkmark$	~		
Certification of Eligibility to Enter into Public Contracts	V	~		
Equal Employment Opportunity	V	V		
Certification of Compliance with the Illinois Prevailing Wage Act	V	~		
Sexual Harassment, Tax & Substance Abuse	V	~		
Apprenticeship and Training Program Certification	~	v2		
Provided three (3) references	~	<b>v</b> 3		
Insurance Requirements	V	V		
*A shock mark in the tray indicates including of the security	A III			

A check mark in the box indicates inclusion of the required form with the proposal package. A "V#" indicates a variance that will be explained below.

## **NOTES & VARIANCE EXPLANATIONS:**

- v1 Bidder included a 10% bid bond. No bid bond was required for this Project.
- v2 Bidder did not specify the name of the A&T Program but indicated all work on site will be performed by unionized subcontractors.
  v3 Bidder did not list references on this form, but included list of completed contracts, AIA Document 305 by the American Institute of Architects and financial statements.

Prepared by: Cynthia Pietrucha, Purchasing Administrator 10-14-2014

NOTE: If the potential recommended bidder had any variances, please verify with the Contract Administrator that they are not material variances prior to recommendation to your committee.