

www.christywebber.com

Estimator: Lucas Kastning
 Phone: (773) 533-0477 Ext:1222

Proposal: LK200084
 Date: 7/23/2020

Project Contact Info:

Client Name: Village of Orland Park
 Client Contact: Michael Mazza
 Site Address: 14700 Ravinia Ave
 Orland Park, IL 60462

Scope of Work

Remove weeds from Playground mulch area and landscaping beds one time per month. Service is to be once a month per location during the months of September and October 2020. No herbicide is to be used in playground areas, but organic vinegar can be used as a replacement. Herbicide use is allowed in landscaping beds

Exclusions

No herbicide in playground areas. Trees not included unless part of a larger landscaping bed.

Description	Quantity	UOM	Unit Price	Extended Price
-------------	----------	-----	------------	----------------

Playground & Landscape Bed Maintenance

Avenel Park	2.0		\$ 100.54	\$ 402.14
Bill Young Park	2.0		\$ 100.54	\$ 402.14
Breckenridge Park	2.0		\$ 130.73	\$ 261.46
Brentwood Park	2.0		\$ 130.73	\$ 261.46
Brown Park	2.0		\$ 160.92	\$ 321.84
Bunratty Park	2.0		\$ 130.73	\$ 261.46
Cachey Park	2.0		\$ 100.54	\$ 402.14
Cameno Real Park	2.0		\$ 70.35	\$ 140.70
Colette Highlands Park	2.0		\$ 70.35	\$ 140.70
Colonial Park	2.0		\$ 70.35	\$ 140.70
Country Club Estates Park	2.0		\$ 100.54	\$ 402.14
Crystal Creek Park	2.0		\$ 70.35	\$ 140.70
Deer Haven Park	2.0		\$ 70.35	\$ 140.70
Deer Point Estates Park	2.0		\$ 70.35	\$ 140.70
Discovery Park	2.0		\$ 160.92	\$ 321.84
Dogwood Park	2.0		\$ 70.35	\$ 140.70
Doogan Park	2.0		\$ 70.35	\$ 140.70
Eagle Ridge Park	2.0		\$ 100.54	\$ 402.14
Eagle Ridge II Park	2.0		\$ 100.54	\$ 402.14
Eagle Ridge III Park	2.0		\$ 130.73	\$ 261.46
Emerald Estates Park	2.0		\$ 130.73	\$ 261.46
Equestrian Park	2.0		\$ 100.54	\$ 402.14
Evergreen Park	2.0		\$ 70.35	\$ 140.70

Proposal



www.christywebber.com

Fountain Hill	2.0	\$ 70.35	\$ 140.70
Frontier Park	2.0	\$ 70.35	\$ 140.70
Georgetown Park	2.0	\$ 70.35	\$ 140.70
Grasslands Park	2.0	\$ 130.73	\$ 261.46
Greystone Ridge Park	2.0	\$ 70.35	\$ 140.70
Helen Park	2.0	\$ 100.54	\$ 402.14
Heritage Park	2.0	\$ 70.35	\$ 140.70
Ishnala Park	2.0	\$ 70.35	\$ 140.70
Ishnala Woods Park	2.0	\$ 160.92	\$ 321.84
Laurel Hill Park	2.0	\$ 100.54	\$ 402.14
Long Run Creek Park	2.0	\$ 100.54	\$ 402.14
Mallard Landings Park	2.0	\$ 100.54	\$ 402.14
Marley Creek Park	2.0	\$ 100.54	\$ 402.14
Mission Hills Park	2.0	\$ 100.54	\$ 402.14
Newberry Park	2.0	\$ 100.54	\$ 402.14
Old Orland Park	2.0	\$ 70.35	\$ 140.70
Orland Woods Park	2.0	\$ 130.73	\$ 261.46
Parkview Park	2.0	\$ 70.35	\$ 140.70
Perminas Park	2.0	\$ 100.54	\$ 402.14
Pulte Park	2.0	\$ 160.92	\$ 321.84
Quintana Park	2.0	\$ 100.54	\$ 402.14
Saratoga Park	2.0	\$ 100.54	\$ 402.14
Schussler Park	2.0	\$ 130.73	\$ 261.46
Spring Creek Estates Park	2.0	\$ 130.73	\$ 261.46
Sunny Pine Park	2.0	\$ 100.54	\$ 402.14
Tampier-McGinnis Park	2.0	\$ 130.73	\$ 261.46
Treetop Park	2.0	\$ 70.35	\$ 140.70
Veterans Park	2.0	\$ 100.54	\$ 402.14
Village Square Park	2.0	\$ 100.54	\$ 402.14
Wedgwood Commons Park	2.0	\$ 70.35	\$ 140.70
Wedgwood Estates Park	2.0	\$ 100.54	\$ 402.14
Wlodarski Park	2.0	\$ 70.35	\$ 140.70

\$ 10,938.64

Proposal Total:	\$10,938.64
------------------------	--------------------

Proposal



www.christywebber.com

TERMS AND CONDITIONS

TIME:

This estimate is based on the use of 1 crew. Crew size may vary depending on the task but this will NOT change the estimate total. If more or less days are worked the total estimate will remain the same.

WEATHER:

Weather is always a factor to be considered by Christy Webber Landscapes & their subcontractors. As a result, weather conditions may affect the schedule/progress of any job throughout the season. Christy Webber Landscapes will do their best to inform you of any changes, but please be aware that weather may conflict with any deadline.

WATERING: ALL plants need water! Please take responsibility for watering your plants DURING & AFTER installation. A plant's success is most frequently attributed to the provision of water. Not watering your plants will invalidate your guarantee (guarantee details below). Checking both the plants AND soil on a regular basis THROUGHOUT the season, even if you have an irrigation system, will help you know whether they are too dry OR even too wet. A plant care fact sheet is also available from Christy Webber Landscapes that offers tips for watering and general care (see www.christywebber.com)

CONTRACT TERMS:

Any alteration or deviation from the above specifications involving extra costs will become an extra charge over and above the estimate. All agreements contingent upon accidents, delays, or product unavailability beyond our control. We reserve the right to

PAYMENT TERMS:

DOWN PAYMENT is due upon contract acceptance, in the amount of \$ N/A An additional \$ N/A will be due at 50% completion. Payment of the balance due shall be made within 10 days of completion. Payments may be made by VISA, MasterCard, or check. Late payments of the balance will result in a 1.5% late charge (18% annually) assessed monthly until paid in full. At our discretion, based upon the size of the contract and the duration of the project, you may receive a progress billing at 75% completion of the project. A final billing will be made at completion of the project. Payment of the balance due shall be made within 10 days of completion.

ACCEPTANCE OF PROPOSAL:

The proposed prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment shall be made as outlined above. In the event of a default of payment, I shall be liable for your reasonable attorney fees and court costs incident to collection of any unpaid balances. This proposal may be withdrawn by C.W.L. if not accepted within 30 days.

BY SIGNING BELOW, THIS ESTIMATE SERVES AS MY CONTRACT:

Owner/Authorized Agent Signature: _____ Date: _____

Christy Webber & Co. Signature: *Deas Krastings* Date: 7/23/2020

To make a payment, please contact Accounting directly at 773-533-0477, extension 1286

Credit Card information to be faxed to secure line- 773-533-0670