For: FLC Renovation and Addition

BIDDER NAMES >>>>>	A. L. L. Masonry Construction Company, Inc.	CMM Group	Construction Solutions of Illinois, Inc.	Poulos, Inc.
Bidder Summary Sheet	7	V	V 1	7
Business Organization	V	√	7	7
Certificate of Eligibility	7	V	7	7
Equal Employment Opportunity	V	7	7	7
Certification of Compliance with IL Prevailing Wage Act	٧	٧	٧	√
Contractors Certification Sexual Harassment, Tax & Substance Abuse	V1	٧	V	V5
Apprenticeship & Training Program Certification (Not Required)	V	٧	V3	٧
Criminal Background Investigations	1	٧	√	4
Authorization for Criminal Background Investigations	√	√	_ √	1
References	7	7	7	7
Substitutions	7	7	V4	V
nsurance Requirements	7	7	V	
Acknowledgement of 5 Addenda	1	7	7	V
Bid Bond	V	V2	V	V
Base Bid Price	\$573,894	\$647,000	\$487,723	\$612,000
Contingency	\$10,000	\$10,000	\$10,000	\$10,000
Bid Alternate #1 - Kitchen Renovation		\$49,900	\$29,500	\$37,500
Bid Alternate #2 - Canopy Extension	\$293,632	\$173,600	no bid	\$290,000

A check mark in the box indicates inclusion of the required form with the proposal package. A "V#" indicates a variance that will be explained below.

VARIANCE EXPLANATIONS:

- V1: A.L.L Did not fully complete Contractors Certifications Sexual Harassment, Tax & Substance Abuse certification.

 V2 CMM Group Did not provide a bid bond.
- V3 Constructions Solutions of Illinois submitted a signed copy of the Apprenticeship and Training Program Certification but did not complete
- V4 Construction Solutions of Illinois did not sign the Substitutions sheet.
- V5 Poulos Inc.- Did not fully complete Contractors Certifications Sexual Harassment, Tax & Substance Abuse Certification.