

CLERK'S CONTRACT and AGREEMENT COVER PAGE

Legistar File ID#:

Innoprise Contract #:

Year:

Amount:

Department:


Contract Type:

Contractors Name:

Contract Description:

PIZZO STEWARDSHIP EXTENSIONS	2020	2021	2022	TOTAL (2020 - 2022)
Laurel Hills	\$ 3,976.00	\$ 3,976.00	\$ 5,823.00	\$ 13,775.00
Lakeshore North	\$ 9,856.00	\$ 9,856.00	\$ 11,703.00	\$ 31,415.00
Marley Blvd Middle	\$ 7,888.00	\$ 7,888.00	\$ 9,735.00	\$ 25,511.00
Marley Blvd South	\$ 6,728.00	\$ 6,728.00	\$ 9,118.00	\$ 22,574.00
Persimmon Meadow	\$ 6,728.00	\$ 6,728.00	\$ 8,575.00	\$ 22,031.00
Preston Pond	\$ 4,776.00	\$ 4,776.00	\$ 6,623.00	\$ 16,175.00
Royal Oaks	\$ 6,728.00	\$ 6,728.00	\$ 8,575.00	\$ 22,031.00
Green Knoll	\$ 2,392.00	\$ 2,392.00	\$ 4,239.00	\$ 9,023.00
Mill Creek	\$ 2,464.00	\$ 2,464.00	\$ 4,311.00	\$ 9,239.00
ANNUAL TOTAL	\$ 51,536.00	\$ 51,536.00	\$ 68,702.00	\$ 171,774.00

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020 2022
Project Address:	Laurel Hills: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	


WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Laurel Hills: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$3,976.00	\$3,976.00
2	Laurel Hills: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$3,976.00	\$3,976.00
3	Laurel Hills: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$3,976.00	\$3,976.00
4	Laurel Hills: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 13,775.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT: I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS , attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.	
 Mike Mazza George Koczvara, Village Manager Village of Orland Park	Date: 4/6/20
 Nick Kinsella Pizzo & Associates, Ltd.	Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Green Knoll: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	

WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Green Knoll: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$2,392.00	\$2,392.00
2	Green Knoll: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$2,392.00	\$2,392.00
3	Green Knoll: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$2,392.00	\$2,392.00
4	Green Knoll: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 9,023.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT:
 I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned ~~and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS~~, attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd to perform the work as stated.



 Mike Mazza George Koczwara, Village Manager
 Village of Orland Park

Date: 4-6-20


 Nick Kinsella
 Pizzo & Associates, Ltd.

Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Lakeshore North: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	

WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Lakeshore North: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$9,856.00	\$9,856.00
2	Lakeshore North: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$9,856.00	\$9,856.00
3	Lakeshore North: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$9,856.00	\$9,856.00
4	Lakeshore North: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$31,415.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT:
 I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned ~~and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS~~, attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.



 Mike Mazza George Koczwar, Village Manager
 Village of Orland Park


Date: 4-6-20



 Nick Kinsella
 Pizzo & Associates, Ltd.

Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Marley Blvd Middle: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	

WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Marley Blvd Middle: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$7,888.00	\$7,888.00
2	Marley Blvd Middle: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$7,888.00	\$7,888.00
3	Marley Blvd Middle: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$7,888.00	\$7,888.00
4	Marley Blvd Middle: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 25,511.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT:
 I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS, attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.



 Mike Mazza George Kozzwará, Village Manager
 Village of Orland Park

Date: 4-6-20


 Nick Kinsella
 Pizzo & Associates, Ltd.

Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Marley Blvd South: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	

WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Marley Blvd South: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
2	Marley Blvd South: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
3	Marley Blvd South: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
4	Marley Blvd South: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$2,390.00	\$2,390.00
TOTAL	BASE BID				\$ 22,574.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT:
 I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned ~~and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS~~, attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.



 Mike Mazza George Koczvara, Village Manager
 Village of Orland Park

Date: 4-6-20


 Nick Kinsella
 Pizzo & Associates, Ltd.

Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Mill Creek: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	

WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Mill Creek: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$2,464.00	\$2,464.00
2	Mill Creek: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$2,464.00	\$2,464.00
3	Mill Creek: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$2,464.00	\$2,464.00
4	Mill Creek: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 9,239.00

Note: Removal of deleterious material from soils placed in the planting area is not included
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT:
 I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS, attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.



 Mike Mazza George Koczvara, Village Manager
 Village of Orland Park

Date: 4-6-20


 Nick Kinsella
 Pizzo & Associates, Ltd.

Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Persimmon Meadow: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	


WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Persimmon Meadow: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
2	Persimmon Meadow: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
3	Persimmon Meadow: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
4	Persimmon Meadow: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 22,031.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT: I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS , attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.	
 Mike Mazza Village of Orland Park George Koczvara Village Manager	Date: 4-6-20
 Nick Kinsella Pizzo & Associates, Ltd.	Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Preston: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	


WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Preston: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$4,776.00	\$4,776.00
2	Preston: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$4,776.00	\$4,776.00
3	Preston: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$4,776.00	\$4,776.00
4	Preston: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 16,175.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT: I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS, attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.	
 Mike Mazza George Kodzwara Village Manager Village of Orland Park	Date: 4-6-20
 Nick Kinsella Pizzo & Associates, Ltd.	Date: 2/17/2020

PROPOSAL FOR WORK	
PIZZO & ASSOCIATES, LTD. Ecological Restoration & Planning 10729 Pine Road, PO Box 98 Leland, IL 60531 PH: 815.495.2300 / FX: 815.498.4406	
Project Number:	114035-00-ORLA
Project Ecologist:	Nick Kinsella
Mobile Phone:	815-826-1081
e-mail Address:	nickk@pizzo.info



PROJECT:	
Project Name:	Village of Orland Park - Basin Stewardship Renewal 2020-2022
Project Address:	Royal Oaks: Natural Area Orland Park, IL
Project Contact:	Mike Mazza Village of Orland Park Operations Manager

Proposal Based On:	
Wage Rate:	Standard
Taxes Included:	YES

Project Estimate:	
Subcontractor Bid Form	

WORK SHALL INCLUDE:

BASE BID:					
Item #	Item Description	Unit	Qty	Unit price	Lump Sum Cost
1	Royal Oaks: Natural Area Stewardship 2020 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
2	Royal Oaks: Natural Area Stewardship 2021 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
3	Royal Oaks: Natural Area Stewardship 2022 (Billed in (8) even monthly installments, April - November)	Year	1	\$6,728.00	\$6,728.00
4	Royal Oaks: Natural Area Prescribed Burn 2022 (Billed in full upon completion, Spring or Fall)	Lump Sum	1	\$1,847.00	\$1,847.00
TOTAL	BASE BID				\$ 22,031.00

Note: Removal of deleterious material from soils placed in the planting area is not included.
 Note: Finished grading must be completed and accepted by the owner's representative or authorized agent of the client before mobilization takes place.
 Note: This proposal is based on a single mobilization; subsequent mobilizations may incur additional costs.

AGREEMENT: I/we represent and warrant that I/we have authority to enter into this Contract. We accept the aforementioned and further accept the PIZZO & ASSOCIATES, LTD. STANDARD TERMS AND CONDITIONS , attached and hereby made part of this contract. We do hereby authorize Pizzo & Associates, Ltd. to perform the work as stated.	
Mike Mazza  Village of Orland Park	Date: 4-6-20
 Nick Kinsella Pizzo & Associates, Ltd.	Date: 2/17/2020