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18240 North Bank Rd. Date
Roseburg, OR 97470 4/1/2024
P: 541-496-3541
F: 541-496-0803
E: service@romtec.com

Schussler Park Restroom & Storage Building
Customer:

Quantity Extended Price
1  $                  325,239.56 

5.00% (16,261.98)$                   

10,079.25$              

319,056.83$         

*Romtec's standad insurance coverage document is available upon request. Unless otherwise specifically noted herein, Romtec's 
standard insurance coverage is accepted by Customer and considered sufficient coverge for all work related to this purchase order. 
Customer agrees to pay any costs related to additional insurance requirements not specifically noted in this order.

PROPOSAL/PO #081721-RMT

14600 S Ravinia Ave
Orland Park, IL 60462

Orland Park Recreation
Khurshid Hoda

*Quote based on standard design averages, including: roof snowload of 25psf, IBC Seismic Design Category: C, Design Wind Speed: 115 
MPH, Allowable Soil Bearing: 1500 psf, Occupancy Type: U, Construction: VB.

*Design Services include Romtec providing one(1) initial unsealed plan set on 11x17 format and one (1) sealed revision in response to  
reviewing authority comments (excluding Romtec Trads and Originals; Romtec Trads and Originals do not include sealed plans. Sealing of 
plans for Trads and Original models is only available upon request and may result in additional fees). In any additional revisions, if sealing 
or changing in plan set size are requested or required, an additional design service will be charged. 
*The pricing defined in this proposal is contingent upon the customer signing this form and agreeing to the Romtec terms and conditions 
defined in this proposal.  Any modifications to the terms and conditions defined herein may result in a price increase.

*Romtec charges 2.75% of total contract value for the bonding rate (if required).  Unless specifically stated in the above quote, this 
amount is not included in the total amount shown, and may be applicable at the time of invoice. 

Building Proposal Description
Romtec Multipurpose Restroom & Storage Building - "Design & Supply 
ONLY" per Preliminary Romtec Drawings and Scope of Supply & Services 
dated 4/1/2024

Sourcewell DISCOUNT: Available only to members of Sourcewell.

Orland Park, ILEstimated Freight/Packaging to:

ROMTEC INC. PURCHASE ORDER TOTAL
*Due to recent market volatility and inflation rates, the proposal pricing is valid for thirty (30) days from the proposal date. If the 
Customer has not returned a signed Purchase Order within thirty (30) days of the proposal date, Romtec, Inc. reserves the right to 
update the price to reflect cost changes.
*This pricing is based on the understanding that Romtec, Inc. will be released for production within ninety (90) days. If, for any 
reason, Romtec, Inc. has not received Submittal Approval and Notice to Proceeed with Production within ninety (90) days of the 
Purchase Order date, Romtec, Inc. reserves the right to update the Purchase Order price to reflect inflationary cost changes.
*Sales or use Tax is not included in the above price.  Sales or use taxes may be required for your project depending on Nexus 
requirements.

*All freight estimates listed above are F.O.B. Roseburg, OR. Freight prepaid and added. Delivery will be in accordance with a mutually 
agreed upon timeline as stated in the Romtec Inc. Notice to Proceed on Production document.
*Non-Agency orders must be placed on Romtec Inc. purchase order forms.

*Shipping prices are estimates only and are subject to change without notice.

*Unless included with this quote, a payment schedule and terms will be established after the signed Purchase Order is received. Romtec 
Inc. generally requires a deposit payment upon receipt of the signed Submittal Approval & Notice to Proceed on Production document. 
Any deposit amount will be defined with the forthcoming payment schedule.

*This proposal includes the design & engineering by Romtec Inc. to produce a complete plan set that will meet the architectural and 
engineering code required in your state. In some cases local code may vary from typical state requirements and may result in a change in 
price that could not have been anticipated at time of quote.
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Customer/Owner Authorized Signature Date Romtec Inc. Authorized Signature             Date

Customer/Owner Printed Name Romtec Inc.  Printed Name

Customer/Owner Company

*The above prices, Terms & Conditions are satisfactory and are hereby accepted. Romtec Inc. is authorized to begin work on the 
Scope of Supply and Design Submittal document, which the customer will review prior to approval and Notice to Proceed on 
Production. Additionally, the customer will complete and return the Customer & Project Information request as expeditously as 
possible so that payment terms, and bonding requirements (if applicable) can be established. The customer understands that by 
accepting this proposal they are issuing a Purchase Order for the project detailed above, but that production will not begin and 
delivery or installation dates cannot be established until the customer has granted design approval and notice to proceed on 
production.




