



"The Road Striping Experts"

4-22-2020

Quote # 20-04-65

Attn: Estimating

Below please find our bid for the following: **VILLAGE OF ORLAND PARK 2020 INCREMENTAL PRICE INCREASE**
To extend the 2017-2019 contract for 2020

IDOT Subcontractor Number: 14526

PAYITEM	DESCRIPTION	UNIT	2017	2018	2019	2020
1	EPOXY PAVEMENT MARKING- LINE 4"	L.F.	\$ 0.80	\$ 0.85	\$ 0.90	\$ 0.95
2	EPOXY PAVEMENT MARKING- LINE 6"	L.F.	\$ 1.20	\$ 1.25	\$ 1.30	\$ 1.35
3	EPOXY PAVEMENT MARKING- LINE 12"	L.F.	\$ 2.40	\$ 2.45	\$ 2.50	\$ 2.55
4	EPOXY PAVEMENT MARKING- LINE 24"	L.F.	\$ 4.80	\$ 4.85	\$ 4.90	\$ 4.95
5	EPOXY PAVEMENT MARKING- L & S	S.F.	\$ 4.25	\$ 4.30	\$ 4.35	\$ 4.40

Pavement Markings Removal to be done only in the final phase in tandem with pavement markings. Pavement Marking Removal will be done with pavement grinders, no waterblasting/hydroblasting is included with this bid unless stated in the description and/or payitem box above.

PRECISION PAVEMENT MARKINGS RESERVES THE DISCRETION AND RIGHT TO SEEK AN ADDITIONAL MINIMUM MOBILIZATION COST OF \$ 2500 IF ESTIMATE QUANTITIES ARE DELETED OR LOWERED OR PROJECT IS RESCHEDULED OR POSTPONED

Prices may be subject to rise due to increases in material, labor, fuel costs etc., to lock in at bid proposal price please accept bid proposal/sign contract within 30 days.

****ALL LANE CLOSURES TO BE PAID FOR BY THE PRIME CONTRACTOR-LANE CLOSURE EXPENSES HAVE NOT BEEN INCLUDED IN OUR BID PROPOSAL. ****

Additional Terms and Conditions:

1. For scheduling purposes a minimum 3 day advance notice is needed.
2. This proposal is based on our current insurance coverage. Any additional or special insurance requirements are the responsibility of the General Contractor or PPM, INC should be additionally compensated.
3. Any required permit fees are extra, they have not been included in this bid.
4. Pavement marking materials have temperature, humidity and moisture constraints and limitations .If a project is delayed and owner insists on permanent pavement markings then PPM, Inc will have to defer to manufacturer's recommendations, a warranty may not be provided in such situations. PPM, Inc will be willing to work with General Contractor and Owner and provide temporary markings for the winter season at reasonable prices.
5. This proposal shall be included in the SUBCONTRACT AGREEMENT.

Submitted By: Fred Salazar Jr

V.P Operations & Logistics
Precision Pavement Markings, Inc.

To accept this Proposal, please sign and return

PPM, Inc. · 1220 Bell Court Pingree Grove, IL 60140 Phone 847-931-9092· Fax 847-637-0867· Email:
estimating@precisionpavement.com