		abulation	
RFP Number: 17-007	Project Title: Veterans	Park Redesign	
FP Issue: February 2, 2016	Department: Parks & C		
FP Opening: February 16, 2017	Addenda: #1 Feb 10, 2	2017	
	Total Pro	posed Price	
PROPOSER	Redesign Project	Construction Management (<i>optional</i>)	CONTACT INFORMATION
Site Design Group, LTD.	\$31,750.00	\$6,300.00	Bradley McCauley 888 South Michigan Avenue #1000 Chicago, IL 60605 P: 312-427-7240(x108)/F:312-427-7241 Email: bcmccauley@site-design.com
HR Green, Inc.	\$15,081.00	\$5,847.00	David Reitz, PLA 420 N. Front Street McHenry, IL 60050 P: 815-759-8349/F:815-385-1781 Email: dreitz@hrgreen.com
Fehr Graham & Associates, LLC	\$18,400.00	\$12,600.00	Adam Holder, P.E. 221 East Main Street Freeport, IL 61032 P: 815-235-7643/F:815-235-4632 Email: aholder@fehr-graham.com
Design Perspectives, Inc.	\$3,700.00	\$1,200.00	Tod J. Stanton 1280 Iroquois Ave. Suite 110 Naperville, IL 60563 P: 630-428-3134/F:630-428-3159 Email: tod@design-perspectives.net
REPs are subject to review for con	mileteness accuracy and or	ompliance with all terms an	d conditions of the RFP specifications
	d by: Katie Kozicki, Purchasi		

	ORLAN REP Ta	D PARK	
RFP Number: 17-007 RFP Issue: February 2, 2016 RFP Opening: February 16, 2017	Project Title: Veterans F Department: Parks & Gr Addenda: #1 Feb 10, 20	Park Redesign rounds	
PROPOSER	Redesign Project	osed Price Construction Management (<i>optional</i>)	CONTACT INFORMATION
GreenbergFarrow	\$15,200.00	\$3,800.00	Lori Vierow, PLA 21 S. Evergreen Avenue Suite 200 Arlington Heights, IL 60005 P: 847-788-0913 Email: Ivierow@greenbergfarrow.com
RGC Design	\$7,505.00 (+expenses, additional work not in scope & additional permit drawings)	\$1,235.00 (+ any additional meetings	Robert Collins 14823 Meadow Lane Plainfield, IL 60544 P: 815-556-9233 X1 Email: bob@rgcdesign.com
Studio Bloom, Inc. *Teaming with W-T Civil Engineering	\$17,500.00	\$7,500 hourly NTE	Patty King, PLA, CPSI, ASLA/President 115 East Ogden Avenue, Suite 117-360 Naperville, IL 60563 P: 312-882-2424 Email: patty.king@studiobloominc.com
K-Plus Engineering	\$19,985.00	\$12,100.00	Linda Caplice 15 Spinning Wheel Road Hinsdale, IL 60521 P: 312-207-1600/F:312-831-2191 Email: linda@kplus.com
	eteness, accuracy, and col y: Katie Kozicki, Purchasin		nd conditions of the RFP specifications Orland Park

	ORLAN	D PARK	
		bulation	
P Number: 17-007	Project Title: Veterans F		
P Issue: February 2, 2016	Department: Parks & G		
P Opening: February 16, 2017	Addenda: #1 Feb 10, 20		
	Total Prop	osed Price	
PROPOSER	Redesign Project	Construction Management (<i>optional</i>)	CONTACT INFORMATION
Upland Design Ltd.	\$10,565.00	\$4,680.00	Michelle Kelly 24042 W. Lockport Str, Suite 200 Plainfield, IL 60544 P: 815-254-0091/F: 815-254-6010 Email: MKelly@uplandDesign.com
Olivieri Brothers, Inc.	\$11,000 *see proposal for items not included in proposed price	\$24,000 *see proposal for items not included in proposed price	Kevin Walsh 750 Center Road Frankfort, IL 60423 P: 815-469-6400/F: 815-469-5796 Email: Kevin@solutions4buildings.com
			name address city, state zip P: xxx-xxx-xxx/F: xxx-xxx-xxxx Email:
			name address city, state zip P: xxx-xxx-xxx/F: xxx-xxx-xxxx Email:
	completeness, accuracy, and co red by: Katie Kozicki, Purchasin		d conditions of the RFP specifications

Submitted three (3) sealed hardcopies of the ProposalImage: Contract of the ProposalImage: Contract of the ProposalImage: Contract of the ProposalSubmitted a completed Proposal Summary SheetImage: Contract of the ProposalImage: Contract of the Pro	RFP	Number: 17-007	Project Title: Veterans Park Redesign						
Submitted a completed Proposal Summary Sheet Image: Completed Affidavit of Compliance Image: Completed Affidavit of	RFP Requirement	Site Design Group, LTD	Hr Green, Inc.			GreenbergFarrow	RGC Design	Inc.*Teaming with W-T Civil	K-Plus Engineerin
Submitted a completed Affidavit of Compliance Image: complete and complete a	Submitted three (3) sealed hardcopies of the Proposal	\checkmark	\checkmark	\checkmark	✓	\checkmark	\checkmark	\checkmark	\checkmark
Submitted three (3) referencesImage: Constraint of the cons	Submitted a completed Proposal Summary Sheet	\checkmark	\checkmark	\checkmark	~	\checkmark	\checkmark	\checkmark	~
Submitted signed Insurance Requirements form Image: Constraint of the second	Submitted a completed Affidavit of Compliance	✓	\checkmark	✓	~	\checkmark	\checkmark	~	\checkmark
Acknowledged Addendum No. 1 issued 2-10-17 V	Submitted three (3) references	✓	√	✓	~	\checkmark	\checkmark	\checkmark	~
	Submitted signed Insurance Requirements form	\checkmark	\checkmark	✓	~	\checkmark	✓	\checkmark	~
A check mark in the box indicates inclusion of the required form with the proposal package. A "V#" indicates a variance that will be explained below.	Acknowledged Addendum No. 1 issued 2-10-17	✓	√	✓	✓	√	√	✓	\checkmark
	check mark in the box indicates inclusion of a	the required form with th	ne proposal packag	e. A "V#" indicates a	a variance that will	be explained below.			

RFP I	Number: 17-007		Project Titl	e: Veterans F	Park Redesign		
RFP Requirement	Upland Design Ltd	Olivieri Brothers, Inc					
Submitted three (3) sealed hardcopies of the Proposal	✓	√					
Submitted a completed Proposal Summary Sheet	√	✓					
Submitted a completed Affidavit of Compliance	✓	✓					
Submitted three (3) references	✓	✓					
Submitted signed Insurance Requirements form	✓	✓					
Acknowledged Addendum No. 1 issued 2-10-17	✓	✓					
check mark in the box indicates inclusion of t	he required form with	the proposal package.	A "V#" indicates	a variance that	t will be explained b	below.	·