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STATEMENT OF QUALIFICATIONS



 

 

February 17, 2022

Office of the Village Clerk
2ND Floor
14700 S. Ravinia Avenue
Orland Park, IL 60462

RE:  Request for Qualifications #22-004 Professional MEP and Architectural Services 

Dear Selection Committee,

We are pleased to present our qualifications to the Village of Orland Park to be considered as the 
Village’s Architect and Engineer to assist with Village facility projects on an as-need basis. We 
believe our team will be an excellent partner for the Village and any future projects. We are eager 
to provide the Village of Orland Park with the highest caliber professional design and engineering
services at the best value. The Cordogan Clark Team is client focused and committed to these 
projects, with professionals ready to start immediately and remain focused through completion. We 
love what we do, are dedicated to our clients, and focus on providing cost effective and practical 
solutions that create aesthetically pleasing, functional environments.  

Cordogan Clark is a full-service firm of more than 100 architectural, engineering, and construction 
management professionals dedicated to excellence. We regularly provide a full range of design 
services including facilities assessment, master planning, feasibility studies, programming, space 
planning and interior design, renovations, MEP engineering, ADA and Life/Safety analysis and 
implementation, construction administration, construction estimating and construction 
management. We can provide: Architectural, Mechanical, Electrical, Plumbing, Fire Protection 
Engineering and Structural Engineering services – all in house.

This is exactly the type of work our team excels in, and we look forward to the opportunity and 
would be honored to partner with the Village of Orland Park. Please do not hesitate to contact us if 
we can assist your efforts in any way. Thank you for your consideration of our qualifications. If you 
have any questions regarding our team or this proposal, please contact Brian at 630-209-7525 or 
bkronewitter@cordoganclark.com.

Respectfully submitted, 

Cordogan Clark 

Brian Kronewitter, AIA, DBIA 
Executive Vice President



STAFF QUALIFICATIONS
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It is the intent of the Village to award a contract only to a Proposer who furnishes satisfactory evidence that they possess the requisite 
experience, knowledge, ability, equipment, staffing, and sufficient capital and facilities to perform the work successfully and within the 
specified time. To be considered for the selection, a Proposer must meet minimum experience requirements specified below.

DOUG SCHOMER
Electrical Systems Designer

DAVID ALLEN
Senior Mechanical Engineer

WAI CHIANG
Principal Structural Engineer

PROJECT TEAM

PROJECT LEADERSHIP

TIM WEBER
Project Architect

ARCHITECTURE

ENGINEERING

The team we have assembled represents the level of effectiveness and efficiency that is needed for this project. In no other
team will you find this balance of project understanding, alignment of skills and collaborative initiative for your project. Our
highly experienced team members are committed to working collaboratively with the Village of Orland Park.

Please see below for an organizational chart of the proposed team. Detailed resumes can be found on the following pages.

BRIAN KRONEWITTER
Principal Project Director

NATHAN MELOTTE
Project Director

LAURA NOVICK 
Project Manager

FAITH LINDER
Architectural Designer
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BRIAN KRONEWITTER, AIA, DBIA
PRINCIPAL PROJECT DIRECTOR
Brian Kronewitter is a Principal and Executive Vice President for the Cordogan 
Clark Group and leads the firm’s Project Development  and Construction Division 
along with managing key client relationships.  Client  focused,  Brian  establishes  a  
partnership  with  clients  to  maximize  project scope, program and scope objectives, 
ensuring client  satisfaction,  and providing  sound  design and budget advice.  Brian  
has  over  thirty  years’ experience  in  the  design  and  construction  industry  in  
various  leadership  capacities.  This  experience  includes  providing  Architectural,  
Construction Management, and Design-Build management services in the public and 
private sectors with significant experience in the K-12, higher education and public 
sector / municipal facilities markets.  Additionally, Brian has been actively involved in 
numerous professional organizations, has been on the NEI - AIA Board of Directors 
and currently is in his second term on the Naperville Building Review Board.  Brian 
received a Bachelor of Architecture and a Bachelor of Science in Environmental 
Design  from  Ball  State  University  in  Muncie,  Indiana.  He  is  a  licensed  architect  
in  Illinois  and  Ohio,  and  a  member  of  the  Design  Build  Institute  of  America  and  
the  American Institute of Architects.

EDUCATION
Bachelor of Architecture

Ball State University 

Bachelor of Science in 
Environmental Design

Ball State University

REGISTRATIONS & CERTIFICATIONS
Licensed Architect: 

Illinois, Ohio

PROFESSIONAL AFFILIATIONS
American Institute of Architecture, 

Board of Directors

Design-Build Institute of America,
Education & Legislative Committee

ILCMA, Committee Member

Society for College & 
University Illinois Library Association

Illinois Parks &
 Recreation Association

Illinois Community College CFO’s
Illinois Municipal League

Will City Government League

DuPage Mayors & Managers

RELEVANT EXPERIENCE
•	 Village of Schaumburg, Prairie Arts Center Revitalization and Addition
•	 Village of Schaumburg, Task Architect
•	 Kane County, Multi-Use Facility
•	 Kane County, Adult Justice Facility
•	 Kane County, Regional Training Center
•	 Kane County, Diagnostic Center
•	 Kane County, Sheriff’s Headquarters
•	 Kane County, Municipal Buildings Assessments
•	 Kane County, Justice Center Renovations
•	 Village of Oak Park, New Public Works Center
•	 City of Delafield, Public Safety & Library Complex
•	 Village of Glenview, Task Architect
•	 Will County, Coroner & Recorder of Deeds Building
•	 Will County, Sheriff’s Office 1st Midwest Renovation
•	 Will County, Sheriff’s Office Space Planning
•	 Lake County, Courthouse Renovation
•	 Lake County, Central Permit Facility
•	 DuPage County Forest Preserve, St. James Farm
•	 Village of Tinley Park, Fire Station Renovations
•	 Village of Shorewood, New Village Hall
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NATHAN MELOTTE, AIA
PROJECT DIRECTOR
Since joining the firm in 2002, Nathan has developed into a leader for the Chicago 
office of Cordogan Clark.  In that time, he has managed a wide range of significant 
projects including athletic field houses, commercial developments, community master 
planning, and multi-family residential projects. For the past 15 years, Nathan has been 
focused on educational work including K-12 and Higher Education. He has served as 
the Architectural Project Manager for higher education clients such as the University of 
Illinois, Urbana-Champaign, the University of Chicago, The School of the Art Institute of 
Chicago and the College of Lake County on a diverse portfolio of project types.  These 
range from interior renovations and accessibility modifications to exterior repairs and 
additions.  Nathan has also been Cordogan Clark’s lead Architect for K-12 education 
in the Chicago office. In that role, he has served several school districts including 
two, the Chicago Public Schools District and Argo Community School District #217, in 
which he has been the Project Manager for the last 13 years. Nathan has successfully 
completed several renovations and additions over the past and is currently working 
on a two year project that includes eleven new state-of-the-art science labs; a new 
commercial kitchen classroom facility; and renovation of over forty classrooms. In 
addition to his standard architectural services, he has also provided several services 
for the district including facility utilization analysis, program development and FF&E 
presentations.

Nathan’s commitment to service is an important part of his skill set. His attention to 
details and ability to clarify complex issues enables the firm to develop and maintain 
positive working relationships with his clients. His passion for education and related 
design started when he was working as a Teaching Assistant for the Architectural 
Design Program at UIUC and continues to this day.  He has been actively involved 
in outreach programs to introduce the profession to high school students and works 
closely with younger staff to help them along on their path to licensure. This focus, 
combined with his interest in improving educational environments, has made Nathan 
a valuable leader of the firm’s educational design team.
RELEVANT EXPERIENCE
•	 City of Chicago, 41st and 43rd Street Pedestrian Bridges
•	 Village of Glenview, Metra Station Renovations
•	 Village of Glenview, Project Planning Assessments
•	 Village of Schaumburg, Public Safety Building Evidence Storage Expansion
•	 Village of Schaumburg, Public Safety Building Firing Range Renovation
•	 Village of Schaumburg, Prairie Center for the Arts Master Planning
•	 Norridge Park District, East Center Renovation
•	 Argo Community High School District 217, Auditorium Renovation Programming
•	 Argo Community High School District 217, Science Wing Modernization
•	 Argo Community High School District 217, Student Commons
•	 Argo Community High School District 217, Original Façade Restoration
•	 Argo Community High School District, 217, Building Trades Renovation
•	 Argo Community High School District 217, District Architect, Multiple Infrastructure 

Projects
•	 University of Illinois at Urbana-Champaign, Public Safety Building Feasibility Study
•	 University of Illinois at Urbana-Champaign, Huff Hall Accessibility Improvements
•	 University of Illinois at Urbana-Champaign, North Campus Parking Deck USGS Addition 

and Parking Renovation
•	 University of Illinois at Urbana-Champaign, School of Labor & Employment Relations – 

Classroom Addition
•	 University of Illinois at Springfield, Public Safety Building
•	 University of Chicago, Task Architect; Multiple Modernization & Renovation Projects

EDUCATION
Master of Architecture,
University of Illinois at 

Urbana-Champaign

Bachelor of Science of Architectural 
Studies, University of Illinois at 

Urbana-Champaign

Ecole d’Architecture 
Versailles, France

REGISTRATIONS & CERTIFICATIONS
Registered Architect: Illinois

PROFESSIONAL AFFILIATIONS
Professional Development Mentor

High Shool Architectural 
Outreach Participant 
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LAURA NOVICK, RA
PROJECT MANAGER
Laura joined Cordogan Clark in 2007, beginning her career working on design and 
plan development for one of the firm’s high-profile municipal projects, the 41st and 
43rd Street Pedestrian Bridges in Chicago.  Finally completed in 2018, the 41st Street 
Bridge spans Lake Shore Drive to link the city’s south side neighborhoods with the 
it’s lakefront park.  She has since managed a variety of significant new construction 
and renovation projects, including the multi-phase renovation of one of Chicago’s 
oldest high schools, Lake View High, and several multi-family housing projects in the 
Chicago-land area. She provides insightful design and planning solutions as well as 
technical construction detailing and structural design. 

Over the years, Laura has gained experience in a broad variety of building types; 
commercial, municipal, residential, institutional, religious, and mixed-use. She has 
been responsible for and managed all phases of the architectural process, including 
schematic and design drawings, production and coordination of construction 
documents, and project representation during the construction administration phase. 
Laura’s combination of design and technical skills helps ensure projects are well 
coordinated and that project objectives are met. 

Laura received both her Master of Architecture and her Bachelor of Science in 
Architectural Studies from the University of Illinois – Urbana Champaign. She is an 
Illinois Registered Architect.

EDUCATION
Master of Architecture, University of 

Illinois at Urbana-Champaign

Bachelor of Science in Architectural 
Studies, University of Illinois at  

Urbana-Champaign
Highest Honors, Bronze Tablet 

Award

CERTIFICATIONS
Licensed Architect: Illinois

RELEVANT EXPERIENCE
•	 City of Aurora, Aurora Police Department 
•	 City of Chicago 41st and 43rd Street Pedestrian Bridges
•	 City of Glenview, Task Work 
•	 Westmont Village Apartments Clubhouse, Westmont
•	 5150 Northwest Highway, Chicago
•	 Cleland Place Apartments, Wilmette
•	 Heart’s Place Apartments, Arlington Heights
•	 Spruce Village Apartments, Palatine
•	 Indiana Avenue Apartments, Chicago
•	 Milwaukee Avenue Apartments, Chicago
•	 X Chicago Apartments, Chicago
•	 Lisle House, Lisle
•	 Batavia House, Batavia
•	 Brookridge Apartments, Bloomington
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TIM WEBER, BEC, LEED AP BD+C
PROJECT ARCHITECT
As Project Architect for a variety of projects, including restoration, higher education, 
municipal, financial, commercial, and religious, Tim has proven his ability to develop 
a sophisticated program, provide LEED Analysis, and successfully carry it from 
schematic design through to final punch-list. His attention to detail and knowledge of 
spatial relationships enable him to create pleasing spaces that satisfy the needs and 
wants of the owner while his understanding of building science, codes, ordinances and 
standard building practices for a variety of construction types allow him to accomplish 
this efficiently and effectively.

His active involvements in organizations like the Building Enclosure Technology and 
Environment Council (BETEC) and the Building Enclosure Council (BEC-Chicago), 
which guide the construction industry in proper application of the latest in building 
science knowledge, allow him to ensure cost effective, high-performing, and durable 
building enclosures in both new and renovation work.

EDUCATION
Master of Architecture, University of 

Illinois at Urbana-Champaign

Bachelor of Science of Architectural 
Studies with Certificate in Urban 

Planning, University of 
Wisconsin-Milwaukee

REGISTRATIONS & CERTIFICATIONS
LEED Accredited 

Professional

NCARB

Licensed Architect: Illinois

PROFESSIONAL AFFILIATIONS
National Institute 

of Building Sciences

Building Enclosure Technology 
and Environment Council

Building Enclosure Council

RELEVANT EXPERIENCE
•	 Kane County, Historic Kane City Courthouse Parapet Repair
•	 Kane County, Historic Third Street School Building Assessment
•	 Huntley Fire Station #1
•	 Huntley Fire Station #5
•	 City of Naperville, Fire Station #9
•	 Village of Sugar Grove, Fire Stations (6)
•	 Village of Sugar Grove, Police Station (Silver Level LEED)
•	 Fermilab, FCC Precast Repair
•	 Fermilab FCC2, Data Center Renovation
•	 Fermilab HACC, Data Center Renovation
•	 Fermilab MuOn
•	 Plum Landing Retirement Center, Exterior Restoration
•	 Devon Bank, Wheeling Branch (LEED Gold)
•	 Northern Illinois University, Gilbert Hall Renovation
•	 Northern Illinois University, Cole Hall
•	 Northern Illinois University, Holmes Student Center College Grind Renovation
•	 Illinois State University, Watterson Towers Renovation
•	 Illinois State University, Watterson Towers Window Replacement
•	 Illinois State University, Watterson Commons Exterior Restoration
•	 Illinois State University, Old Union Exterior Restoration
•	 Waubonsee Community College, Field House
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Faith Lindner joined Cordogan Clark in 2018 and participates in client and project 
management meetings from schematic design through construction.  She contributes 
to creating the construction drawing sets and written specifications to comply with local 
regulations, and evaluating the design opportunities and constraints for projects.

Faith is passionate about education and civic engagement. She is an advocate 
for advancing the status of women in Architecture and related professions, and 
empowering young students to affect change in their community through design. 

During her graduate studies, Faith investigated design practices that address 
the growing needs of underserved communities, including a transitional housing 
community for houseless women in Portland and a cultural center design-build in 
Ecuador following an earthquake. Her Master’s Thesis explored the development of 
modular business incubators in Chicago’s South Side and aligns with her belief that 
architecture is an agent of change.

RELEVANT EXPERIENCE
•	 City of Glenview, Metra Station
•	 City of Glenview, Public Works Building
•	 Spruce Village, Palatine, Illinois
•	 Larkin Place Affordable Housing
•	 Hearts Place, Arlington Heights, Illinois
•	 Jefferson Park, Mixed-Use Chicago Development
•	 15th Street Apartments, Dubuque, Iowa
•	 Alder Place, East Chicago, Indiana
•	 Summit Park, Kalamazoo, Michigan
•	 Torrence Place, Lansing, Illinois

FAITH LINDER
ARCHITECTURAL DESIGNER

EDUCATION
Master of Architecture,
Graduate Certificate in 
Public Interest Design, 

Portland State University

Danish Institute for Study Abroad,
Copenhagen, Denmark

Bachelor of Science in Architecture
Sustainability Studies Minor

University of Minnesota

  PROFESSIONAL AFFILIATIONS
Executive Committee,

Chicago Women in Architecture

Mentor, Project Pipeline,
Summer Camp, I-NOMA
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WAI CHIANG, S.E., P.E.
PRINCIPAL STRUCTURAL ENGINEER
Wai Chiang, S.E. is currently a registered structural engineer in State of Illinois and 
a registered professional engineer in multiple states. Wai has accumulated extensive 
structural design background in schools, municipal facilities, industrial warehouses, 
retail buildings, theaters, condominiums, equipment supporting platforms, 
telecommunication towers, single family residences and mid to high-rise mixed-use 
buildings from 14 to 40 stories in height.  He leads teams and remains involved from 
the conceptual development all the way to completion with detailed coordination and 
communication throughout the process.

In addition to the design experience, Wai is also an experienced forensic engineer who 
had investigated hundreds of cases related to structural failures, building envelops, 
fire / moisture damage, catastrophes, foundation movements, construction accidents, 
defects, design errors, construction induced vibrations and etc.  He had served as an 
expert witness in trials and given presentations on various forensic engineering topics 
to the legal, insurance and engineering industries.

EDUCATION
Master of Science in Civil 

Engineering, University 
of Illinois at Chicago

Bachelor of Science in Civil 
Engineering, University 

of Illinois at Chicago

REGISTRATIONS & CERTIFICATIONS
Licensed Structural  

Engineer: Illinois

Registered Professional Engineer: 
Iowa, Louisiana, Michigan, 

Minnesota, Mississippi, New York, 
Tennessee, Wisconsin

RELEVANT EXPERIENCE
•	 Kane County, Multi-Use Facility
•	 Kane County, Building Assessment
•	 City of Glenview, Task Architect
•	 Oswegoland Park District, Prairie Point Pavilion
•	 Oswegoland Park District, Fox Bend Golf Course Deck Replacement
•	 Forest Preserve District of DuPage County, St. James Farm
•	 City of Aurora, Aurora Public Library
•	 Fox Valley Park District, Prisco Community Center Renovation
•	 Aurora University, Entrance 
•	 Norridge Park District, Renovations
•	 City of Chicago, 41st Street Pedestrian Bridge
•	 McCormick Place West Convention Center, Chicago, IL, Expansion
•	 1555 S Wabash Condominium, Chicago, IL 
•	 Market Street West Condominium, Willow Springs, IL 
•	 Chicago Family Health Center, Chicago, IL, Healthcare Facility Expansion
•	 Larry Roesch Chrysler Dodge Jeep, Elmhurst, IL, Renovation & Expansion
•	 Waubonsee Community College, Nursing School Remodel
•	 Wheaton College, North Harrison Hall Renovation
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DAVID ALLEN, P.E., LEED AP
SENIOR MECHANICAL ENGINEER
David is responsible for the implementation of all mechanical engineering design and 
coordination from schematic design through the completion of construction documents 
and final installation.  His responsibilities include the establishment and monitoring 
of project budgets and schedules; value engineering; coordination of project trades; 
specification of project equipment and materials, as well as, preparation of specification 
documents.

David is directly involved in the mechanical systems design, development and 
coordination of every project the firm manages. His experience includes the design and 
renovation of building mechanical systems for a wide variety of user groups including 
municipal, educational, financial, commercial, medical, residential, institutional and 
industrial. 

David brings to each project the ability to work well within a team structure and adept at 
creating good working relationships with all professionals associated with the project.

EDUCATION
Bachelor of Science in  

Mechanical Engineering,  
Southern Illinois University

Associate Degree in Science, 
Joliet Junior College

REGISTRATIONS & CERTIFICATIONS
Licensed Professional Engineer

Certified to use Carrier 
Energy Simulation Software 

for LEED Projects

LEED Accredited Professional

PROFESSIONAL AFFILIATIONS
National Fire 

Protection Association 

American Society 
of Heating, Refrigerating and 

Air Conditioning Engineers

RELEVANT EXPERIENCE
•	 Kane County, Multi-Use Facility
•	 Kane County, Municipal Buildings Assessment 
•	 Will County, Coroner & Recorder of Deeds Building Renovation
•	 Will County, Sheriff Office Space Planning Kane County, Courthouse Renovations 
•	 City of Aurora, Police & Public Safety Headquarters
•	 Aurora Public Library
•	 Village of Sugar Grove, Fire Station #2
•	 Naperville Municipal Building, Cooling Towers Replacement
•	 Fox Valley Park District, Prisco Community Center Addition and Renovation
•	 Aurora University, New Dormitory  & Alumni Hall Addition
•	 University of Chicago, Task Architect
•	 Argo Community High School, Facility Master Planning
•	 Argo Community High School, Multiple Infrastructure Projects
•	 Kishwaukee Family YMCA
•	 Greenleaf Manor
•	 Chicago Public Schools, Infrastructure Project
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DOUG SCHOMER, LEED AP
ELECTRICAL SYSTEMS DESIGNER
With nearly 40 years of experience, Doug is a veteran of a diverse range of electrical 
design, management, and installation projects.  He has direct knowledge of electrical 
construction methods and materials especially in the execution of lighting and power 
applications.  His knowledge also extends to low voltage systems such as fire alarm 
and voice / data systems and infrastructure LAN and wireless networking.  His working 
knowledge of local codes and AHJ expectations help expedite the permit process. 

Doug has been directly involved in the electrical systems design, development and 
coordination of every project the firm has managed. 

He brings to each project the ability to work well within a team structure and works 
hard to create good working relationships with all professionals associated with the 
work. His pragmatic approach has been successful in a broad range of educational, 
recreational, public, residential, financial and both light and heavy industrial projects.

Doug has been involved with all the firm’s projects from the application of fire and 
communications systems, sustainable lighting to the installation of new technology 
systems for 100 year old buildings to new state-of-the-art facilities.

EDUCATION
Certificate of Completion, Electrical 

Apprentice, Waubonsee Community 
College & IBEW

REGISTRATIONS & CERTIFICATIONS
LEED Accredited Professional

Registered Energy Professional, 
Chicago Dept. of Buildings

PROFESSIONAL AFFILIATIONS
National Fire Protection Association

Illuminating Society of North America

International Brotherhood of 
Electrical Workers, Local 461

RELEVANT EXPERIENCE
•	 Kane County, Courthouse Renovations 
•	 Kane County, Municipal Buildings Assessment 
•	 Kane County Clerk Facility, Addition and Renovation
•	 Will County, Coroner & Recorder of Deeds Building Renovation
•	 Will County, Sheriff Office Space Planning
•	 City of Aurora, Police & Public Safety Headquarters
•	 City of Aurora, Civic Center
•	 City of Naperville, Municipal Building
•	 Village of Sugar Grove, Public Works Facility
•	 Village of Sugar Grove, Fire Station #2
•	 Village of Sugar Grove, Public Library
•	 Naperville Park District, Community Center Renovation
•	 Naperville, Fire Station #9
•	 Naperville, Municipal Building
•	 Naperville, Police Station
•	 Fox Valley Park District, Prisco Community Center Addition and Renovation
•	 Argo Community High School, Facility Master Planning
•	 Argo Community High School, Multiple Infrastructure Projects
•	 Chicago Public Schools, Infrastructure Project
•	 Illinois State Highway Toll Authority Oases Redevelopment
•	 Aurora Public Library



COMPANY EXPERIENCE
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KANE COUNTY
Mark Smith, Director of Capital and Special Projects
719 South Batavia Avenue
Geneva, Illinois 60134
224.760.5271
smithmarcus@co.kane.il.us

•	 New Multi-Use Facility
•	 Clerk’s Office
•	 Adult Correctional Facility
•	 Public Works Remodel
•	 Regional Training Center
•	 Clerk’s Office

CITY OF AURORA
Richard Irvin, Mayor
44 East Downers Place
Aurora, Illinois 60506
630.844.3612

•	 Fire Station 5
•	 Fire Station 9
•	 Fire Station 10
•	 Fire Station 12
•	 Police & Public Safety Headquarters
•	 Master Plan and Space Needs

VILLAGE OF GLENVIEW
Chris Clark, Project Manager
1225 Waukegan Road
Glenview, Illinois 60025
847.901.6074

•	 Village Hall and PSB Interior Renovations
•	 Facility Services Building and Yard Renovation 

Programming
•	 Facility Services Building Interior HVAC Improvements 

Feasibility
•	 Metra Station Office and Café Renovations
•	 Metra Station Exterior Door Renovations

HUNTLEY FIRE 
PROTECTION DISTRICT
Scott Ravagnie, Fire Chief
11808 Coral Street, #1
Huntley, Illinois 60142
847.669.2995

•	 Fire Station 1
•	 Fire Station 5

VILLAGE OF SCHAUMBURG
Amanda Stuber
Facilities Project Manager
714 South Plum Road
Schuamburg, Illinois 60193
847.895.4500

•	 Prairie Arts Center Revitalization
•	 Pilot Pete’s Outdoor Deck Addition
•	 Gun Range
•	 Public Safety Building Renovations
•	 Architectural Retainer - Ongoing 

VILLAGE OF TINLEY PARK
John Urbanski
Public Works Director
7980 West 183rd Street 
Tinley Park, Illinois 60477
708.444.5500

•	 Oak Park Avenue Metra Station Warming Building
•	 Fire Station #2
•	 Public Safety Building

Describe the experience of the company and your involvement in projects of similar size and scope. Include the names of at least 
three (3) references and provide address and telephone information for each reference. The vendors grant the Village permission to 
contact said references and ask questions regarding prior work performance. 
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56,000 SF
PROJECT SIZE

Kane County Board Office
Mark Smith, Director of Capital 

and Special Projects
719 South Batavia Avenue

Geneva, Illinois 60134
224.760.5271

smithmarcus@co.kane.il.us

CLIENT

COST
$13.3M

The new Kane County Multi-Use Facility and Coroner’s Office 
on the Kane County Judicial Center campus is a state-of-the-art  
facility designed for decades of intense use. The building  
houses the state-of-the-art Kane County Coroner’s Office and Morgue  
facilities; Kane County Sheriff’s Fleet Maintenance Space; 
Office of Emergency Management (OEM) fleet, storage, training and 
support facilities; the Kane County Building Management offices, 
shops; salt storage dome, fueling station, and fleet storage; and a 
County-wide Records Storage space. Catastrophe training is also conducted  
at the new 58,000 square foot building. This facility provides the  
Coroner’s Office with a modern, 21st century design that will serve 
the County for the next 30 years. It also provides a centralized  
location for the County’s emergency management equipment. Before,  
emergency equipment was spread throughout the County, creating  
longer response times. Housing it in one location lets emergency 
personnel meet at a central location, resulting in more rapid response times.  

KANE COUNTY MULTI-USE FACILITY
ST. CHARLES, ILLINOIS

All Proposers must submit written documentation with their proposal demonstrating one or more of the following qualifications / 
capabilities: Site investigation, pre-design and existing conditions studies, architectural design, construction and bid documents, 
constructibility review and evaluation, bid review, estimating, technical design reviews, procurement support, submittal and shop 
drawing review/approval, record drawings, construction site inspections, IECC required commissioning services, testing and balancing and 
close-out documentation.
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Cordogan Clark aided the City of Yorkville in performing a structural evaluation 
on an existing building as due diligence in a property acquisition process. The 
City considered using the building as offices and operational spaces for the 
Police Department. Cordogan Clark was retained to evaluate the structural 
condition of the main building and shed as well as the adequacy of them to 
be utilized as an essential facility. 

After acquiring the office building, the City of Yorkville commissioned Cordogan 
Clark to assist with a Facility Space Needs Assessment and Conceptual Test 
Space Planning for the Police Department, City Hall, and Park as well as a 
Recreation Department and Day Care component. In addition, Cordogan 
Clark will also prepare concept blocking plans and a Project Budget Analysis 
to reflect current conditions in the construction market.

43,000 GSF
PROJECT SIZE

Bart Olson, City Manager 
800 Game Farm Road 
Yorkville, Illinois 60560

630.553.8537
bolson@yorkville.il.us

$9.7M

CLIENT

COST

CITY HALL AND POLICE HEADQUARTERS
YORKVILLE, ILLINOIS
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The design for the Aurora Police Headquarters and Branch Courts features 
state-of-the-art technology, substantial increases in the amount of physical 
space, and sustainable, LEED Gold Certified architecture. 

The City’s Public Safety Complex features energy efficient and sustainable 
technologies throughout the 360,000 square foot complex with the help of a 
$135,000 grant from the Illinois Clean Energy Community Foundation. The 
facility is LEED BD+C Gold Certified.

The new complex includes:
•	 Firearms Proficiency Range
•	 41,000 S.F. Training & Support Facility with Evidence Storages and 

Forensic Laboratories
•	 154,000 S.F. Police Headquarters, Branch Court & 911 Communication 

Center
•	 545-Space Secured 2-Level Parking Deck
•	 218-space Public Parking Lot
•	 2-acre Wetland / Detention Pond
•	 Photovoltaic Technology and Vegetated Roof
•	 On-site Renewable Energy

POLICE & PUBLIC SAFETY HEADQUARTERS
AURORA, ILLINOIS

The Police Headquarters is classified as a “green” building due to its incorporation of on-site 
renewable energy technologies and conservation techniques, optimized daylighting, water 
efficient landscaping, and technologies that reduce water use by 50%. Additional LEED design 
credits include: Fundamental Commissioning of the Building Energy Systems; Development 
Density & Community Connectivity; Alternative Transportation, Roof Heat Island Effect 
Mitigation; and Light Pollution Reduction.

360,000 SF
PROJECT SIZE

Richard Irving, Mayor
44 East Downers Place

Aurora, Illinois 60506
630.844.3612

mayorsoffice@aurora-il.org

CLIENT

$65M

COST
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Cordogan Clark is currently the Task Architect for Kane County and has 
been performing a variety of architectural improvements with Facilities 
Assessments including:
•	 Regional Training Center
•	 County Buildings Facility Condition Assessment Report
•	 Third Street Courthouse

	– New Elevator
	– CASA Office Renovation
	– ADA Renovations
	– Circuit Clerk Office Renovations
	– Boiler House Masonry Repairs & Foundation Underpinning
	– Masonry Parapet Restoration
	– Courtroom Renovations & HVAC Improvements

•	 Sixth Street School Demolition
•	 Juvenile Justice Center Renovations & New Chiller
•	 Sheriff & Jail HVAC Upgrades
•	 Justice Center New Cooling Tower & Elevator Modernization
•	 Kane County Diagnostics Center & County Clerk Renovations
•	 Kane County Branch Court & Circuit Clerk Building Re-Roofing Project
•	 Government Center - HVAC & Parking Lot Improvements
•	 Multi-Use Facility
•	 County-wide Indoor Air Quality Modernization 
•	 Justice Center Boiler Plant Renovations (In Progress)
•	 Building A COVID Access Control (In Progress)

KANE COUNTY TASK WORK
KANE COUNTY, ILLINOIS

Varies
PROJECT SIZE

Kane County Board Office
Mark Smith, Director of Capital 

and Special Projects
719 South Batavia Avenue

Geneva, Illinois 60134
224.760.5271

smithmarcus@co.kane.il.us

CLIENT

Varies

COST
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KANE COUNTY JUVENILE JUSTICE CENTER COURTHOUSE 
NEEDS ASSESSMENT & MASTER PLAN
ST. CHARLES, ILLINOIS

CLIENTCordogan Clark worked with the Kane County 16th Judiciary to review the 
Court Needs for the Juvenile Justice Center (JJC) Building. A Juvenile Courts 
Master Plan was created by the team to explore opportunities to consolidate 
the Juvenile Court functions being housed at multiple County facilities into 
the JJC Building. One concept created included adding on to the existing 
building to expand SF to accommodate all of these Juvenile Court functions. 
Upon review of the master plan, it was determined that the preferred 
approach to expand the JJC Juvenile Courts functions within the budget 
parameters available to the client was to re-purpose underutilized space 
on the existing second floor and create a new Abuse & Neglect Juvenile 
Courtroom, renovate other spaces in the building to add office space for the 
State’s Attorney Office, Public Defender Offices, expanded County Circuit 
Clerk’s Office space, a new Judge’s Chambers for the new Courtroom, 
Conference Space for CASA, Conference space on the 1st Floor for use by 
multiple users and to renovate lobby and waiting area with all new furniture 
and finishes. Cordogan Clark is providing architecture, engineering, interiors 
and construction management services on this $1M project. 

Varies
PROJECT SIZE

Estimated $1M
COST

Kane County Board Office
Mark Smith, Director of Capital 

and Special Projects
719 South Batavia Avenue

Geneva, Illinois 60134
224.760.5271

smithmarcus@co.kane.il.us
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EXISTING
COURTROOM

PUBLIC LOBBY

NEW
COURTROOM

JUDGE´S
CHAMBERS

JUDGE´S
CHAMBERS

SA OFFICE SA OFFICE

PD OFFICE

COURT
REPORTER

PD OFFICE

TOILET

OPEN OFFICE

KANE COUNTY

KANE COUNTY JJC COURTROOM RENOVATION 01.20.2022

-

SECOND FLOOR



        V ILLAGE OF ORLAND PARK |  CORDOGAN CLARK          27

Cordogan Clark has had the privilege to work with the Village of Schaumburg 
on several planning and development projects. These projects have covered 
a range of work including firing range and evidence storage renovations to 
the Public Safety Building, forensic architectural studies of the Maintenance 
Storage building and expansion planning for the Prairie Center for the 
Arts. Each of these have presented unique challenges and opportunities to 
improve the existing assets of the Village of Schaumburg. 

The Village approached Cordogan Clark with the request to make several 
renovations to the existing Public Safety Building. We were tasked with 
developing a plan for improving the ventilation and lighting systems of the 
existing 5 lane firing range to bring the space up to current industry standards 
while increasing the versatility of the firing range space for different firearms 
training situations. At the same time, we developed a planning sequence 
and design for temporarily relocating their entire evidence storage suite 
while the existing storage area was to be gutted and renovated. This 
work touches 10,000 SF of the existing building and includes the addition 
of a new ventilation system for biological evidence as well as a complete 
reorganization and layout for evidence processing and laboratory functions. 
The challenge for both projects was sequencing the work to allow the Police 
Department to remain fully operational during all phases of the work. We 
were also tasked with assisting the Village in analyzing several issues they 
were having with the high bay doors at the Maintenance Building facility. The 
doors were racking in their tracks and not operating correctly. With our in-
house Architectural Forensics group, we were able to investigate the issue 
and develop a recommendation that would correct the issue without having 
to replace the existing doors or opening structure. This work helped identify 
a simple, low budget solution that could easily be implemented and save the 
Village a costly door and steel frame replacement project. 

VILLAGE OF SCHAUMBURG TASK WORK & 
POLICE CENTER RENOVATION
SCHAUMBURG, ILLINOIS

Varies
PROJECT SIZE

Amanda Stuber, Project Manager
714 South Plum Grove Road

Schaumburg, Illinois 60193
847.895.7100 

astuber@schaumburg.com

CLIENT

Varies

COST
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UNIVERSITY OF ILLINOIS AT SPRINGFIELD
PUBLIC SAFETY BUILDING
SPRINGFIELD, ILLINOIS

Charles Coderko, Director of Construction 
One University Plaza, MS BSB 43, 

Springfield, Illinois 62703 
217.206.7375 

ccode2@uis.edu 

CLIENTThe new Public Safety Building was designed and bid as a CDB project in 
2015 and the bids were within the allocated budget for the project. The State 
then put the project on hold later that year and the project remains on hold. 
The design includes a four-car sally port, a holding area, dispatch office, 
offices, locker rooms, interview and reporting rooms and evidence storage. 
The UIS campus has grown since it opened in the 1970s, largely as a 
commuter college, to include a police department that is now comprised of 15 
officers and a chief. The new facility replaces the police station that is currently 
located in an old farmhouse that doesn’t have storage space required by the 
Commission on the Accreditation of Law Enforcement Agencies, or enough 
space for an interrogation room or for handling bio-hazardous materials. This 
new facility is key as it allows the University to meet higher standards and 
serve the student body more effectively.

TBD (Project On Hold)

COST
10,000 SF

PROJECT SIZE
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Cordogan Clark has been working closely with the Village of Glenview since 
2017 as a preferred AE vendor.  During that time we have assisted the 
Village on several facility planning and Operation & Maintenance projects 
including forensic structural engineering, construction budgeting and project 
programming in addition to our standard AE services.  We have worked on 
a range of facility types for the Village including their Village Hall and Public 
Safety Building, both Metra Railway Stations,  the Facility Services Building 
and Yard area as well as the West Lake Water Reservoir.  These projects 
have typically involved multiple stake holders as well as a range of complex 
components including existing construction failure assessment, multi-
phased construction sequence planning and long range budget planning 
that have helped the Village prioritize their work to align with their budget 
and schedules.

VILLAGE OF GLENVIEW TASK WORK 
GLENVIEW, ILLINOIS

Varies
PROJECT SIZE

Village of Glenview
Chris Clark, Project Manager

1225 Waukegan Road
Glenview, Illinois 60025

847.901.6074

CLIENT

COST
Varies

•	 Village Hall and PSB Interior Renovations: 2018
•	 Facility Services Building and Yard Renovation Programming: 2019
•	 Facility Services Building Interior HVAC Improvements Feasibility: 2019
•	 Metra Station Office and Café Renovations: 2020
•	 Metra Station Exterior Door Renovations: 2020



OPER ATING HISTORY
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Cordogan Clark is a full service architectural, engineering, interiors, planning and construction firm of innovative professionals 
committed to excellence. We are passionate about our work, inspired by our clients and committed to providing exceptional 
service through integrated and sustainable design and construction solutions. We believe that the best projects arise from 
a collaborative journey of discovery and overcoming challenges with our clients that reveals insights and spurs innovation. 
Cordogan Clark has designed and built a wide variety of award-winning development projects of similar characteristics to 
the Village of Orland Park’s scope of work and will utilize our practical, cost effective design and construction expertise. 

Louis C. Cordogan, AIA, founded the firm in Chicago in 1951 and added a second office in Aurora, Illinois in 1968. John 
Cordogan, Managing Partner, joined the firm in 1973. The office incorporated the two locations in 1984 under the direction 
of Principals John Cordogan, AIA, and John Clark, AIA, to become Cordogan Clark & Associates. Since then, the firm has 
grown with over 100 professionals, six offices, Chicago, Aurora, Lafayette, Indiana, St. Louis, Missouri, Sawyer, Michigan, 
and Madrid, Spain. Each office works together and combines industry expertise and personal attention to deliver exemplary 
customer experiences and innovative high value services.

FIRM DESCRIPTION

First Project

1951

100+
Full - Time
Employees

6
Office

Locations

MAIN OFFICE
716 North Wells Street
Chicago, Illinois 60654
P : 312.943.7300
F : 312.943.4771

ORGANIZATION

YEARS IN BUSINESS

Corporation

71 Years

WEBSITE
www.cordoganclark.com

POINT-OF-CONTACT
Brian Kronewitter, AIA, DBIA
P: 630.209.7525
E: bkronewitter@cordoganclark.com

STAFFING
Architecture – 66
Mechanical Engineering - 4
Electrical Engineering - 2
Structural Engineering - 5
Project Development – 4
Construction Management - 13
Interior Design - 3
Technical Support Staff - 14

You will get innovative 
professionals who are 
passionate about their 
work, inspired by their 
clients, and committed 
to providing excellent 

service.

Provide background information on your company, including, but not limited to, the age of the business, and the number of employees 
that will permit the Village to determine the capability of the vendor to meet all contractual requirements.
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INTEGRATED SERVICES 

ARCHITECTURE

PLANNING

INTERIOR DESIGN

COMPREHENSIVE
CONSULTATION

ENGINEERING

CONSTRUCTION
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PLANNING
•	 Master Planning
•	 Site Planning
•	 Phased Development Planning
•	 Capacity Analysis
•	 Educational Space Planning

ARCHITECTURE 
•	 New Construction
•	 Building Additions
•	 Renovations & Rehabilitations
•	 Sustainable / LEED Design

ENGINEERING 
•	 MEP Engineering
•	 Structural Engineering
•	 Forensic Engineering
•	 Energy Modeling
•	 Renewable Energy Analysis
•	 Low Voltage Technology

INTERIOR DESIGN
•	 Space Planning
•	 Color & Material Selection
•	 Furniture, Fixture & Equipment

CONSTRUCTION
•	 Design / Bid Construction
•	 Design / Build Construction
•	 General Contracting
•	 Integrated Project Delivery
•	 Pre-Construction Services
•	 Estimating
•	 Guaranteed Maximum Price Delivery
•	 Construction Administration
•	 Coordination & Procurement
•	 Construction Logistics Analysis
•	 Constructibility Analysis
•	 Value Engineering

COMPREHENSIVE CONSULTATION
•	 3D Laser Scanning
•	 ThermoImaging
•	 Drone Photography Analysis
•	 Virtual Design & Construction
•	 Development Proforma Analysis
•	 Referendum Outreach & Marketing
•	 Public Private Partnership Training
•	 Project Development Services
•	 Project Entitlement Services 
•	 Facilities Evaluation/Needs Assessment
•	 Community Engagement
•	 Site Selection Assistance
•	 Health Life-Safety Surveys
•	 ADA / Accessibility Surveys
•	 Life-Cycle Cost Analysis
•	 MEP Systems Condition Assessments
•	 Building Envelope Design & Evaluation
•	 Owner Representation
•	 LEED / WELL Building Design

INTEGRATED SERVICES PERFORMED IN-HOUSE
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We are a Diverse 
Team of 100+ 
Professionals 
Dedicated to 
Orland Park
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QUALIT Y ASSUR ANCE/QUALIT Y CONTROL
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Describe the Firm’s approach to ensure documents are provided in an accurate and timely fashion.

FIRM’S APPROACH TO QUALITY CONTROL/ASSURANCE
QUALITY CONTROL IS VITAL TO CORDOGAN CLARK’S OPERATION. Cordogan Clark has a MANDATORY QUALITY 
CONTROL PROGRAM that is followed on every project. Furthermore, we have designed our Project Delivery Process to 
take into account the needs of each type of project. We TAILOR OUR PROCESS to fit the individual needs of each county’s 
project. Cordogan Clark has a critical step-by-step overall process beginning with office-wide activities to specific actions 
taken at the project level.

Cordogan Clark’s approach of avoiding design errors and omissions is a high priority in our firm, and we demand the same 
from our consultants. This attention to detail is extremely important in avoiding problems during construction. Cordogan 
Clark actively pursues quality control review of all architecture and engineering disciplines prior to issuance of bidding 
documents, by our Quality Control Team.  

•	 QUALITY CONTROL TEAM: these team members are not directly involved with 
the project and are charged with quality control of the construction documents.  
They review the plans and the specifications in order to ensure they are clear, 
concise and are crossed referencing one another. Our specifications do not 
include unedited sections, or sections that do not pertain to the project. 	

•	 FIELD INVESTIGATION CRITERIA:  our field investigators are directly involved 
in the project from start to finish. They are responsible for photographing and documenting all existing conditions, and 
then review the scope of the proposed work prior to developing documents. Their findings our reported back to the pm 
along with any issues they have found.  

Your project requires a single point manager who can properly identify the scope of work, how to package the work to the 
construction community, and can effectively budget and schedule the work. We have the PROVEN REPUTATION and 
experience to provide this important service. Our project manager is actively involved from the earliest planning stages and 
throughout the construction, thereby ensuring that your expectations are being fully met.

EXPERTLY MANAGED PROJECTS

DOCUMENT REVIEW PROCESS
At each of the design phases we use a ‘CHECKLIST’ of required deliverables to make sure that the critical decisions are 
made at the proper time in the process, since these decisions will build upon the other. With CORDOGAN CLARK YOU 
WILL GET A WELL THOUGHT OUT AND COORDINATED SET OF DECISIONS that are then transferred to paper. The 
use of update-to-date software allows us with another tool to verify that the design is a collective one with all engineers and 
architects thinking collectively. Collaboration and coordination is an important attitude that you will get from Cordogan Clark.  
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informed design
through continuous improvement

BUDGET

SCHEDULE

DOCUMENT

PERFORMANCE

DESIGN

INFORMED PLANNING
The Cordogan Clark team has in-house Construction 
Managers who advise on every project to ensure that the 
project is planned in a manner that meets and exceeds all 
objectives, and that it is completed on time and within budget. 
Our Construction personnel meet with planners, architects, 
engineers, and contractors on an ongoing basis regarding 
project objectives and progress.  They create and manage 
project schedules and review constructibility of drawings, 
phasing complexities, and cost estimates.  But the true 
Cordogan Clark Advantage is not having all disciplines 
and construction advisors in house; it is how we work 
together - our process. 

Cordogan Clark practices Informed Planning & Design 
through continuous improvement, an iterative process that 
involves comparing outcomes to desired goals and results, 
and making modifications as needed. We continually evaluate 
the projects budget, schedule, documentation, performance, 
and design to achieve the best results for our clients. Just as 
the construction industry has recognized its need to evolve 
to keep pace with the ever growing complexity of the built 
environment, Informed Planning & Design extends from the 
objectives of a Lean production system, to maximize value 
and minimize waste, capturing specific tools and techniques 
applied in a new project delivery method. 

One of the tools we use in the Informed Planning & Design process is our Construction Cost Analysis App.  We’ve gathered 
historic cost information from our project portfolio and created a powerful data aggregation platform that our employees can 
access on their phones, tablets, or through company intranet to quickly analyze the cost significance of design decisions. 
The app adjusts for project location and escalation, and returns cost per square foot breakdowns by material and unit pricing 
allowing our design team to ensure projects are within budget even during conceptual and schematic design. Screen shots 
from this  powerful tool are shown below.
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Our entire team is actively focused on maintaining the highest level of cost control throughout the planning and design 
process. As a testimony for our relentless focus on quality, the majority of our work is for repeat clients who trust us to 
take responsibility with their project needs and available funding. Project budget control begins with our Informed Planning 
& Design process and our Construction Cost Analysis App. The majority of budget variances are due to changes in the 
program scope, material selections / changes and operational changes between the time of the original project program and 
the final project design. Below is a list of recent projects that highlight our expertise and success in construction estimating.

BUDGET, ESTIMATING & COST CONTROL

PROJECT NAME PROGRAMMING 
ESTIMATE

SCHEMATIC 
DESIGN 

ESTIMATE

DESIGN 
DEVELOPMENT 

ESTIMATE

FINAL 
ESTIMATE

ACTUAL LOW 
BIDS COST % VARIANCE

Aurora Police Headquarters $70,000,000 $71,000,000 $71,550,000 $71,000,000 $70,500,000 -0.70%
Clinton Elementary School $18,000,000 $18,750,000 $18,000,000 $17,826,137 $17,939,168 0.63%
Des Plaines Park District Chippewa Pool $3,000,000 $3,005,000 $2,935,000 $2,999,000 $2,757,000 -8.07%
East Aurora Full Day Kindergarten $13,000,000 $13,350,000 $12,976,000 $12,626,137 $12,591,680 -0.27%
East Aurora HS Additions & Renovations $9,550,000 $9,000,000 $9,225,000 $8,900,000 $8,500,000 -4.49%
Harbor Place Apartments $7,759,000 $8,162,999 $7,435,999 $7,525,000 $7,387,000 -1.83%
Hinsdale Middle School $45,734,000 $46,372,998 $45,528,745 $45,635,000 $45,427,896 -0.45%
Rantuol Recreation Center Addition & Renovations $973,376 $1,109,825 $1,222,622 $1,129,975 $1,132,460 0.22%
Kane County Juvenile Justice Center Courtroom Reno $597,315 $676,000 $721,500 $722,350 $715,000 -1.02%
Kane County Multi-Purpose Building $12,736,000 $13,828,000 $13,936,000 $13,538,000 $13,349,000 -1.40%
Kane County Diagnosis Center $1,198,000 $1,275,000 $1,225,000 $1,330,400 $1,295,735 -2.61%
Kane County Sheriff's Headquarters $12,000,000 $12,473,843 $12,783,674 $12,626,137 $12,591,680 -0.27%
Kane County Sheriff's Training Facility+A1 $2,000,000 $1,985,000 $1,925,000 $1,897,342 $1,890,550 -0.36%
Kane County Third Street Courthouse Reno $1,175,000 $1,102,600 $1,485,000 $1,578,500 $1,561,846 -1.06%
Oswegoland Park District Winrock Pool Renovation $3,331,000 $3,469,000 $3,473,000 $3,423,000 $3,108,000 -9.20%
UIUC Housing Food Stores $1,500,000 $1,735,000 $1,435,508 $1,450,165 $1,477,900 1.91%
UIUC Labor & Employee Relations Renovation $3,963,397 $4,079,960 $4,084,825 $4,395,951 $4,315,910 -1.82%
UIUC North Parking Deck/USGS Renovation $2,500,000 $2,785,000 $2,576,000 $2,417,428 $2,426,805 0.39%
VNA Aurora Health Center $3,000,000 $2,775,000 $2,931,000 $2,943,000 $2,915,500 -0.93%
VNA Elgin Health Center $3,350,000 $3,575,000 $3,600,000 $3,700,000 $3,740,835 1.10%
VNA Romeoville Health Center $3,657,000 $3,451,000 $3,550,000 $3,615,000 $3,549,000 -1.83%
Will County Recorder & Coroner Renovations $1,950,000 $1,849,669 $1,849,669 $1,849,669 $1,756,181 -5.05%

Average [ Under (-), Over + ] $220,974,088 $225,810,894 $224,449,542 $223,128,191 $220,929,146 -0.99%

We understand the Village has little flexibility in their schedule once it is set. Cordogan Clark prepares detailed schedules 
that are used as ACTION PLANS for each step of each project. This approach allows us to collaborate with all stakeholders 
and coordinate all members of the Project Team, any potential grant/FEMA submittal deadlines, governmental reviews, 
reviews and decisions by your district, and a master schedule for the bidding and construction phases of each project.  

Cordogan Clark prepares Critical Path schedules that link all critical tasks, so if one task slips, the Project Team can easily 
review the ripple effect it may have on the rest of the project.  Recovery Plans are developed using this schedule, ensuring 
that all dates are met. We have a proven track record in meeting project schedules. CORDOGAN CLARK PROJECTS 
NEVER FAIL TO OPEN ON TIME.

PROJECT SCHEDULING – MEETING ALL DEADLINES!



PAST EXPERIENCE
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Describe the Firm’s experience working with the Village of Orland Park or a similarly sized municipality on previous projects.
Cordogan Clark has not yet had the opportunity to work with the Village of Orland Park; however, our firm has provided 
services for and maintained strong relationships with a number of other similarly sized municipalities, including but not 
limited to, Kane County, the Village of Schaumburg, the Village of Glenview, the City of Aurora, the City of Yorkville, the 
Village of Oak Park, Huntley Fire Protection District, and the Village of Tinley Park. 

Cordogan Clark looks forward to the opportunity to work with the Village of Orland Park to provide highest quality 
services required for each specific project within stipulated or promised time frames with the greatest quality of service, 
communication, and attention to detail. Our office is less than thirty miles away, with team members living less than ten miles 
away from the Village. If the Village has any emergency needs, our team members can be on site in less than an hour. The 
structure of our full services firm allows us to commit specific team members to the Village, ensuring that you receive top 
priority. This is to safeguard that the Village has dedicated team members able to respond immediately, who are committed 
to the success of the Village of Orland Park and building relationships with all project stakeholders from the Village. We 
believe that for us to have a successful partnership with the Village of Orland Park, your team members should get to know 
our entire team, and foster relationships outside of strictly architectural meetings. We believe that having dedicated team 
members who know your team on a higher level creates a better understanding of intricate dynamics that exist in a highly 
successful client and professional consultant relationship.



RFQ 22-004 1 

PROPOSAL SUMMARY SHEET 

RFQ 22-004  

Professional MEP and Architectural Services 

IN WITNESS WHEREOF, the parties hereto have executed this proposal as of date shown below. 

Organization Name: _________________________________________________________________ 

Street Address: ______________________________________________________________________ 

City, State, Zip: ______________________________________________________________________ 

Contact Name: ______________________________________________________________________ 

Phone: _________________________________   Fax: _____________________________________ 

E-Mail address: ______________________________________________________________________

Signature of Authorized Signee: ________________________________________________________  

Title: ________________________________________________________________________________  

Date: _____________________________________ 

ACCEPTANCE:  This proposal is valid for ninety (90) calendar days from the date of submittal. 

Cordogan Clark

716 North Wells Street

Chicago, Illinois 60654

Brian Kronewitter

630.209.7525 630.896.4987

bkronewitter@cordoganclark.com

Executive Vice President

02/17/2022
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CERTIFICATE OF COMPLIANCE 

The undersigned _______________________________, as __________________________________  

  (Enter Name of Person Making Certification)    (Enter Title of Person Making Certification)     

and on behalf of  _________________________________________________, certifies that: 

 (Enter Name of Business Organization) 

1) BUSINESS ORGANIZATION:

The Proposer is authorized to do business in Illinois:  Yes [  ]    No [  ] 

Federal Employer I.D.#: _____________________________________________ 

    (or Social Security # if a sole proprietor or individual) 

The form of business organization of the Proposer is (check one): 

___ Sole Proprietor  

___ Independent Contractor (Individual) 

___ Partnership  

___ LLC 

___ Corporation   _______________________ ___________________ 

(State of Incorporation)   (Date of Incorporation) 

2) ELIGIBILITY TO ENTER INTO PUBLIC CONTRACTS:  Yes [  ]   No  [  ] 

The Proposer is eligible to enter into public contracts, and is not barred from contracting with 

any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-

4 of the Illinois Criminal Code, or of any similar offense of "Bid-rigging" or "Bid-rotating" of any 

state or of the United States. 

3) SEXUAL HARASSMENT POLICY:  Yes [  ]   No  [  ] 

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has 

been amended to provide that every party to a public contract must have a written sexual 

harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a 

minimum, the following information: (I) the illegality of sexual harassment;  (II) the definition of 

sexual harassment under State law;  (III) a description of sexual harassment, utilizing examples; 

(IV) the vendor's internal complaint process including penalties; (V) the legal recourse,

investigative and complaint process available through the Department of Human Rights (the 

“Department”) and the Human Rights Commission (the “Commission”); (VI) directions on how 

to contact the Department and Commission; and (VII) protection against retaliation as provided 

by Section 6-101 of the Act. (Illinois Human Rights Act). (emphasis added).  Pursuant to 775 

ILCS 5/1-103 (M) (2002), a “public contract" includes “...every contract to which the State, any 

of its political subdivisions or any municipal corporation is a party."  

36-3103952

Brian Kronewitter Executive Vice President

Cordogan Clark 

Illinois 19 December 1980
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4) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE:  Yes [  ]    No  [  ] 

 

During the performance of this Project, Proposer agrees to comply with the “Illinois Human 

Rights Act”, 775 ILCS Title 5 and the Rules and Regulations of the Illinois Department of Human 

Rights published at 44 Illinois Administrative Code Section 750, et seq.  The  

 

Proposer shall: (I) not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or 

mental handicap unrelated to ability, or an unfavorable discharge from military service; (II) 

examine all job classifications to determine if minority persons or women are underutilized and 

will take appropriate affirmative action to rectify any such underutilization; (III) ensure all 

solicitations or advertisements for employees placed by it or on its behalf, it will state that all 

applicants will be afforded equal opportunity without discrimination because of race, color, 

religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap 

unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor 

organization or representative of workers with which it has or is bound by a collective 

bargaining or other agreement or understanding, a notice advising such labor organization or 

representative of the Vendor’s obligations under the Illinois Human Rights Act and Department’s 

Rules and Regulations for Public Contract; (V) submit reports as required by the Department’s 

Rules and Regulations for Public Contracts, furnish all relevant information as may from time 

to time be requested by the Department or the contracting agency, and in all respects comply 

with the Illinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; 

(VI) permit access to all relevant books, records, accounts and work sites by personnel of the 

contracting agency and Department for purposes of investigation to ascertain compliance with 

the Illinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; and 

(VII) include verbatim or by reference the provisions of this Equal Employment Opportunity 

Clause in every subcontract it awards under which any portion of this Agreement obligations 

are undertaken or assumed, so that such provisions will be binding upon such subcontractor.  

In the same manner as the other provisions of this Agreement, the Proposer will be liable for 

compliance with applicable provisions of this clause by such subcontractors; and further it will 

promptly notify the contracting agency and the Department in the event any subcontractor fails 

or refuses to comply therewith.  In addition, the Proposer will not utilize any subcontractor 

declared by the Illinois Human Rights Department to be ineligible for contracts or subcontracts 

with the State of Illinois or any of its political subdivisions or municipal corporations.  

Subcontract” means any agreement, arrangement or understanding, written or otherwise, 

between the Proposer and any person under which any portion of the Proposer’s obligations 

under one or more public contracts is performed, undertaken or assumed; the term 

“subcontract”, however, shall not include any agreement, arrangement or understanding in 

which the parties stand in the relationship of an employer and an employee, or between a 

Proposer or other organization and its customers.  In the event of the Proposer’s noncompliance 

with any provision of this Equal Employment Opportunity Clause, the Illinois Human Right Act, 

or the Rules and Regulations for Public Contracts of the Department of Human Rights the 

Proposer may be declared non-responsible and therefore ineligible for future contracts or 

subcontracts with the State of Illinois or any of its political subdivisions or municipal 

corporations, and this agreement may be canceled or avoided in whole or in part, and such 

other sanctions or penalties may be imposed or remedies involved as provided by statute or 

regulation.   
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5) TAX CERTIFICATION: Yes [  ]    No  [  ] 

Contractor is current in the payment of any tax administered by the Illinois Department of 

Revenue, or if it is: (a) it is contesting its liability for the tax or the amount of tax in accordance 

with procedures established by the appropriate Revenue Act; or (b) it has entered into an 

agreement with the Department of Revenue for payment of all taxes due and is currently in 

compliance with that agreement. 

6) AUTHORIZATION & SIGNATURE:

I certify that I am authorized to execute this Certificate of Compliance on behalf of the 

Contractor set forth on the Proposal, that I have personal knowledge of all the information set 

forth herein and that all statements, representations, that the Proposal is genuine and not 

collusive, and information provided in or with this Certificate are true and accurate.  The 

undersigned, having become familiar with the Project specified, proposes to provide and furnish 

all of the labor, materials, necessary tools, expendable equipment and all utility and 

transportation services necessary to perform and complete in a workmanlike manner all of the 

work required for the Project. 

ACKNOWLEDGED AND AGREED TO: 

______________________________________ 

Signature of Authorized Officer 

______________________________________ 

Name of Authorized Officer 

______________________________________ 

Title 

__________________ 

Date 

Brian Kronewitter

Executive Vice President

02/17/2022
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REFERENCES 

Provide three (3) references for which your organization has performed similar work. 

Bidder’s Name: ______________________________________________________________________ 

(Enter Name of Business Organization) 

1. ORGANIZATION __________________________________________________________ 

ADDRESS __________________________________________________________ 

PHONE NUMBER __________________________________________________________ 

CONTACT PERSON __________________________________________________________ 

YEAR OF PROJECT ______________________________________ 

2. ORGANIZATION __________________________________________________________ 

ADDRESS __________________________________________________________ 

PHONE NUMBER __________________________________________________________ 

CONTACT PERSON __________________________________________________________ 

YEAR OF PROJECT ______________________________________ 

3. ORGANIZATION __________________________________________________________ 

ADDRESS __________________________________________________________ 

PHONE NUMBER __________________________________________________________ 

CONTACT PERSON __________________________________________________________ 

YEAR OF PROJECT ______________________________________ 

Cordogan Clark

City of Aurora

44 East Downers Place, Aurora, Illinois 60506

630.844.3612

Richard Irvin, Mayor

Ongoing

Village of Glenview

Ongoing

Village of Schaumburg

847.901.6074

1225 Waukegan Road, Glenview, Illinois 60025

Chris Clark, Project Manager

714 South Plum Grove Road, Schaumburg, Illinois 60193

847.895.7100 

Amanda Stuber, Project Manager

Ongoing



INSURANCE REQUIREMENTS  

Please submit a policy Specimen Certificate of Insurance showing current coverage’s along with this form. 

WORKERS’ COMPENSATION & EMPLOYER LIABILITY 

Full Statutory Limits - Employers Liability 

$500,000 – Each Accident    $500,000 – Each Employee 

$500,000 – Policy Limit  

Waiver of Subrogation in favor of the Village of Orland Park 

AUTOMOBILE LIABILITY (ISO Form CA 0001) 

$1,000,000 – Combined Single Limit Per Occurrence 

Bodily Injury & Property Damage 

GENERAL LIABILITY (Occurrence basis) (ISO Form CG 0001) 

$1,000,000 – Combined Single Limit Per Occurrence 

Bodily Injury & Property Damage 

$2,000,000 – General Aggregate Limit 

$1,000,000 – Personal & Advertising Injury 

$2,000,000 – Products/Completed Operations Aggregate 

Additional Insured Endorsements: ISO CG 20 10 or CG 20 26 and CG 20 01 Primary & Non-Contributory  
 Waiver of Subrogation in favor of the Village of Orland Park 

PROFESSIONAL LIABILITY 

$1,000,000 Limit - Claims Made Form, Indicate Retroactive Date 

Deductible not-to-exceed $50,000 without prior written approval 

UMBRELLA LIABILITY (Follow Form Policy) 

$2,000,000 – Each Occurrence $2,000,000 – Aggregate  

EXCESS MUST COVER: General Liability, Automobile Liability, Employers’ Liability 

UMBRELLA/EXCESS PROFESSIONAL LIABILITY 

$1,000,000 Limit – Claims Made Form, Indicate Retroactive Date 

Deductible not-to-exceed $50,000 without prior written approval 

BUILDERS RISK 

 Completed Property Full Replacement Cost Limits - 

Structures under construction 

ENVIRONMENTAL IMPAIRMENT/POLLUTION LIABILITY 

$1,000,000 Limit for bodily injury, property damage and remediation costs 

resulting from a pollution incident at, on or mitigating beyond the job site 

CYBER LIABILITY 

$1,000,000 Limit per Data Breach for liability, notification, response, 

credit monitoring service costs, and software/property damage  

Any insurance policies providing the coverages required of the Consultant, excluding Professional Liability, 

shall be specifically endorsed to identify “The Village of Orland Park, and their respective officers, trustees, 

directors, officials, employees, volunteers and agents as Additional Insureds on a primary/non-contributory 

basis with respect to all claims arising out of operations by or on behalf of the named insured.” The required 

Additional Insured coverage shall be provided on the Insurance Service Office (ISO) CG 20 10 or CG 20 26 

endorsements or an endorsement at least as broad as the above noted endorsements as determined by the 

Please provide the following coverage, if box is checked:



Village of Orland Park.  Any Village of Orland Park insurance coverage shall be deemed to be on an excess 

or contingent basis as confirmed by the required (ISO) CG 20 01 Additional Insured Primary & Non-

Contributory Endorsement.  The policies shall also contain a Waiver of Subrogation in favor of the Additional 

Insureds in regard to General Liability and Workers’ Compensation coverage. The certificate of insurance 

shall also state this information on its face. Any insurance company providing coverage must hold an A-, VII 

rating according to Best’s Key Rating Guide.  Each insurance policy required shall have the Village of Orland 

Park expressly endorsed onto the policy as a Cancellation Notice Recipient. Should any of the policies be 

cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions. 

Permitting the contractor, or any subcontractor, to proceed with any work prior to our receipt of the foregoing 

certificate and endorsements shall not be a waiver of the contractor’s obligation to provide all the above 

insurance. 

Consultant agrees that prior to any commencement of work to furnish evidence of Insurance coverage 

providing for at minimum the coverages, endorsements and limits described above directly to the Village of 

Orland Park, Nicole Merced, Management Analyst, 14700 S. Ravinia Avenue, Orland Park, IL  60462.

Failure to provide this evidence in the time frame specified and prior to beginning of work may result in the 

termination of the Village’s relationship with the contractor.  

ACCEPTED & AGREED ON _______________________ 

_______________________________________________ 

Signature 

_______________________________________________ 

Printed Name Authorized to execute agreements for: 

_______________________________________________  _______________________________________ 

Title Name of Company 

Note: Sample Certificate of Insurance and Additional Insured Endorsements attached.  







716 North Wells Street
Chicago, Illinois 60654

P : 312.943.7300
F : 312.943.4771

Aurora, Illinois
Chicago, Illinois

Lafayette, Indiana 
St. Louis, Missouri 
Sawyer, Michigan 

Madrid, Spain

www.cordoganclark.com
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