



ORLAND PARK

RFP Compliance Summary

RFP Number: 26-042

RFP Publication Date: 5/14/2026

RFP Submission Deadline: 6/4/2026

Project Title: **143rd Street Creek Maintenance**

Department: **Public Works**

Addenda: N/A

CONTRACTOR	PROPOSAL PRICE	CONTACT INFORMATION
Copenhaver Construction, Inc. (Electronic Submittal)	\$310,500.00	SEE SUMMARY SHEET
Paragon Integrated Services Group, LLC (Electronic Submittal)	\$116,506.52	SEE SUMMARY SHEET
Thornton Equipment Services, Inc. (Electronic Submittal)	\$145,000.00	SEE SUMMARY SHEET
V3 Construction Group, Ltd. (Electric Submittal)	\$153,037.50	SEE SUMMARY SHEET

Proposals are subject to review for completeness, accuracy, and compliance with all terms and conditions of the RFP specifications.

Prepared by: Brandi Watson, Purchasing/Contract Administrator - Village of Orland Park

Village of Orland Park RFP Responsiveness Check

RFP Number: 26-042

Project Title: 143rd Street Creek Maintenance

Solicitation Requirements	Copenhaver Construction, Inc. (Electronic Submittal)	Paragon Integrated Services Group, LLC (Electronic Submittal)	Thornton Equipment Services, Inc. (Electronic Submittal)	V3 Construction Group, Ltd. (Electric Submittal)
Submitted a Technical Proposal	✓	✓	✓	✓
Submitted a completed Proposer Summary Sheet	✓	✓	✓	✓
Submitted a completed Certificate of Compliance	✓	V1	V2	✓
Submitted three (3) references	✓	✓	✓	✓
Submitted signed Insurance Requirements form	✓	✓	✓	✓
Submitted a completed Business Relationship Disclosure Form	✓	✓	✓	✓
Submitted a Bid Bond (10%)	✓	✓	✓	✓
Submitted a completed and signed Unit Price Sheet	✓	✓	✓	✓
Grand Total Proposal Price	\$310,500.00	\$116,506.52	\$145,000.00	\$153,037.50

*A check mark in the box indicates inclusion of the required form with the proposal package.

A "V#" indicates a variance that will be explained below.

V1 - Vendor indicated "NO" for Question #9 - Participation in Apprenticeship and Training Program, but provided an explanation on page 22 of the PDF for consideration.

V2 - Vendor did not indicate the "Status of Ownership for Subcontractors" in Question #2 - Status of Ownership.

Prepared by: Brandi Watson, Purchasing/Contract Administrator - Village of Orland Park