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May 4, 2018 
 
Mr. Patrick Callahan 
StudioGC 
223 W. Jackson Blvd, Suite 1200 
Chicago, Illinois  60606 
 
RE: Proposal dated August 28, 2107 – Evaluation and Reports of Building Conditions 
 
Dear Mr. Callahan: 
 
Enclosed is a copy of the signed proposal dated August 28, 2017 for Evaluation and Reports of Building 
Conditions. Please attach this as an addendum to the original Professional Engineering Services General 
Contract dated October 1, 2013. All terms and conditions of that contract shall apply to this proposal.  
 
If you have any questions, please call me at 708-403-6173. 
 
        
Sincerely, 
 

 
Denise Domalewski 
Purchasing & Contract Administrator 

 
 

cc:  Bill Cunningham 
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223 W. Jackson Blvd., Suite 1200
Chicago, IL 60606
Phone: 312-253-3400
Fax: 312-253-3401

Architectural Services Proposal

DATE: August 28, 2017

TO: Mr. William Cunningham
Public Works
Village of Orland Park
14700 South Ravinia Avenue
Orland Park, IL 60462

FROM: Patrick]. Callahan, AlA, LEED-AP

RE: Evaluation and Reports of Building Conditions

Scope of Architectural Services:
StudioGC shall provide the following scope of services for the Village of Orland Park
similar to the report completed for OVH, RDC, & George Brown Commons:

• Assess and evaluate current building conditions for each building proposed.
Evaluation of building conditions will include all elements stated below:

o Site

o Exterior Enclosure

o Interior Components

o Mechanical, Electrical & Plumbing Components

• Report will consist of an editable excel spreadsheet that shows all of the building
components, locations, originally installed dates, service life of each individual
item, anticipated replacement date, proposed budget year for replacement, as
well as an estimated replacement cost.

Deliverables
Draft and Final Building Condition Reports presented in format including:

Compensation
Compensation will be based on a lump sum fee broken down into Phases due to the
number of buildings the Village has in its inventory.

• Existing Floor Plans identified with use and square footage.

• Building Information Models (BIM) of each facility. This will be illustrated in a 3-
Dimensional electronic format. Drawings will also be provided in the written
report.

• Building Condition Reports for facility infrastructure and budgeting purposes.
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architecture — Interiors

We are proposing that Phase I be completed now, based on discussions with Village
Staff. Phase I amounts to $20,200. Phases 2 and 3 can be proposed later. The
proposed fee breaks down as follows:

PHASE 1: (6 Facilities — 210,576 GSF)

*Civic Center (14,675 sf) $1000.

*Cultural Arts Center (22,000 sf) $2,000.

*Franklin Loebe Rec. Building (13,125 sf) $1000.

*Rec. Admin Building (21 776 sf) $2,000.

Village Hall (50,000 sf) $7,500.

Sportsplex (89,000 sf) $8,500.

*Currently Modeled in REVIT

__________________________________

Phase 1 Total: $20,200.

Reimbursable expenses will be invoiced at one and one-tenth (1.10) the cost billed to

the Architect and shall be limited to plotting and printing costs.

Schedule
We can proceed with these assignments as soon as authorized to do so. If these terms
are generally acceptable, please sign below and we will prepare the contracts. If you
wish to discuss the scope of services in more detail, we are available to do so at your
convenience.

If acceptable, please sign both originals and forward one fully d I this
document to our office. Retai a rcopy for your contra lIe.

_____

OWNER: - ACCOUNTM NA .___________

PRINT NAME: tLV1çRINT NAME: P J. Callahan

DATE: S7’I / / c DATE: 8/28/2017

cc: Vicki Luczynski, StudioGC
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