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AGREEMENT BETWEEN THE VILLAGE OF ORLAND PARK AND 
Kluber, Inc. FOR Professional Mechanical, Electrical, and Plumbing (MEP) and Architectural Services 

Master Services Agreement  
 

 
 THIS MASTER SERVICES AGREEMENT (hereinafter, the “Agreement” or the “Contract”) is made 
this 29th day of March, 2022, by and between the VILLAGE OF ORLAND PARK (hereinafter referred to as 
“Village”) and Kluber, Inc. (hereinafter referred to as “Consultant”). Village and Consultant may be referred to in 
this Agreement individually as a “Party” or jointly as the “Parties”. This Agreement governs all purchased 
Products and Services, as set forth below, provided by Consultant to the Village. 
 

WITNESSETH: 
In consideration of the mutual covenants set forth herein, the Parties agree as follows: 

1. Scope of Work: The Consultant will provide the Services, Products and/or Deliverables set forth in one or 
more separately defined “Scope of Services” as set forth in each proposal and further described below: 
 

Professional Mechanical, Electrical, and Plumbing (MEP) and Architectural Services 
(collectively referred to as the “Services”) 

 
The Consultant’s proposal(s) is/are attached hereto and made a part of this Agreement as Exhibit A (the 
“Work” or the “Project”). Consultant and Village recognize that Consultant's Services may include 
working on various projects for the Village. Consultant shall issue a new Statement of Work and obtain 
the approval of Village prior to the commencement of any new project. Further, if Village requests or 
requires any change that either expands or limits the Services or Deliverables defined in the Statement of 
Work, Consultant will follow the Change Control procedures defined in the Statement of Work. The 
terms, conditions and specifications set forth in Village’s Master Services Agreement, Request for 
Qualifications (RFQ), Request for Proposal (“RFP”), and/or Purchase Order and any other Village 
document shall supersede, govern, and prevail over any inconsistent terms, conditions, and/or 
specifications on any other documents submitted by the Consultant. Any provisions in the Consultant’s 
proposal or other submittals which are in conflict with or inconsistent with any of the same provisions in 
the Village’s Master Services Agreement, RFQ, RFP, and/or Purchase Order shall be void to the extent of 
such conflict or inconsistency and the terms of the Village’s Master Services Agreement, RFQ, RFP, 
and/or Purchase Order shall control. 
 

2. Payment: 
A. Contract Sum: The Contract Sum for the Consultant ’s performance of the Services (the “Contract 

Sum”) shall be calculated as set forth in Exhibit A, which is attached hereto and incorporated herein, 
but in no event shall the Contract Sum exceed the Board approved budgeted amount.  

 
 To the extent required by applicable Law or requested by the Village, the Consultant must also submit 

to the Village (all in a form reasonably satisfactory to the Village) with each invoice a sworn statement 
setting forth all subcontractors, consultants, agents or any other person or entity with which the 
Consultant contracts to perform a portion of the Services ( the Consultant Related Parties) retained by 
the Consultant in connection with the performance of the Services, together with a lien waiver from the 
Consultant and each such Consultant Related Party covering the amounts for which payment is then 
being sought. 

B. Payment: The Village will pay all amounts properly owing to the Consultant as set forth in each invoice 
pursuant to the Illinois Local Government Prompt Act (50 ILCS 505/1, et seq.).  

C. Withholding Payment: Notwithstanding anything to the contrary herein contained, no compensation 
will be paid to or claimed by the Consultant for services required to correct deficiencies attributable to 
errors or omissions of the Consultant and/or any Consultant Related Party, and all such errors or 
omissions must be corrected by the Consultant at its sole cost and expense. Notwithstanding anything to 
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the contrary herein contained, the Village has the right to withhold from payment due the Consultant 
such sums as are reasonably necessary to protect the Village against any loss or damage which may 
result from: (i) the negligence of or unsatisfactory Services of the Consultant; (ii) the failure by the 
Consultant to perform the Consultant’s obligations hereunder; or (iii) claims filed against the Village 
relating to the Services. Any sums withheld from the Consultant as provided in this section, and 
subsequently determined to be due and owing to the Consultant, will be paid to the Consultant. 

D. Appropriation of Funds. The Parties hereto agree that, if the term of this Agreement extends beyond the 
current fiscal year of the Village (the current fiscal year being the year in which the first date of the term 
of this Agreement falls), this Agreement is subject to the appropriation of funds by the Village Board of 
Trustees and/or any other funding agencies for each subsequent year. If the Village, and/or any other 
governmental agency providing funding for this Service, fails to make such an appropriation, the Village 
may terminate this Agreement and the Consultant will be entitled to receive, as its sole and exclusive 
remedy, compensation for Services properly performed to the date of termination to the extent the 
Village has funds available and appropriated to pay the Consultant such amount. To the extent the 
Illinois Department of Transportation (“IDOT”), the Federal Transit Administration (“FTA”) or another 
governmental agency is providing funding to pay all or a portion of the Contract Sum, this Agreement 
and the obligation of the Village to pay the Contract Sum is contingent upon approval of this Agreement 
(if required by the relevant governmental agency) and appropriation of the relevant funding by the 
relevant governmental agency (which may in turn be contingent upon an appropriation of funds to such 
governmental agency by the Illinois General Assembly or the federal government). If any such 
governmental agency fails to approve this Agreement (if approval is required by the governmental 
agency), appropriate such funding or provide such funding, the Village may terminate this Agreement 
and the Consultant will be entitled to receive, as its sole and exclusive remedy, compensation for 
Services properly performed to the date of termination to the extent the Village has funds available and 
appropriated to pay the Consultant such amount. Upon the request of the Consultant, the Village will 
inform the Consultant as to whether any governmental agency other than the Village is providing 
funding to pay all or a portion of the Contract Sum and the status of approval of this Agreement by any 
such agency.  In the event of a conflict between this Agreement and any funding agreement between the 
Village and a governmental agency providing funding to pay all or a portion of the Contract Sum, the 
terms of such funding agreement will control.  

E. Records. The Consultant’s records relating to the Services must be kept in accordance with generally 
accepted principles of accounting consistently applied and must be retained by the Consultant for a 
period of not less than five (5) years following the completion of the Services. Such records must be 
available to the Village or any authorized representative of the Village, upon reasonable prior notice, for 
audit and review during normal business hours at the Village offices, 14700 S. Ravinia Ave. Orland 
Park, IL 60462. In addition, such records must be available, upon reasonable prior notice, for audit and 
review by any other governmental agency providing funding for all or any portion of this Service. 

 
3. Contract Documents: This Agreement is a Master Services Agreement and shall be the agreement for all 

projects authorized by the Village. Specific projects under this Agreement shall be authorized in writing by 
the Village by a proposal, which shall be attached hereto as Exhibit A and made a part of this Agreement 
for each project authorized. As additional projects are authorized pursuant to this Master Agreement, such 
projects shall be authorized by subsequent proposals, each of which shall be marked Exhibit A and attached 
to this Agreement as Exhibit A. The term “Contract Documents” means and includes, but is not limited to, 
this Agreement and the following, which are each attached hereto and thereby made a part hereof: 

 Scope of Services as set forth in the Consultant’s proposal (Exhibit A) 
 Schedule of Fees (Exhibit B) 

 In the event of any conflict between this Agreement and any other Contract Document, this Agreement shall 
prevail and control over the terms and conditions set forth in such other Contract Documents.  

 
4.  Time is of the Essence; Dates of Commencement and Completion; Progress Reports:   
 A. Time is of the essence in this Contract. This Agreement shall commence on the date of execution. The 

Services to be performed by the Consultant under the Contract Documents shall commence no later than 
30 days after the execution of each proposal and receipt of a Notice to Proceed (hereinafter the 
“Commencement Date”), and shall be completed no later than by the agreed upon time frame per 
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proposal for each event (hereinafter the “Completion Date”), barring only Acts of God, due to which the 
Completion Date may be modified in writing with the prior approval of the Village. If the Consultant 
fails to complete the Services by the Completion Date, the Village shall thereafter have the right to have 
the Services completed by another independent contractor or consultant, and in such event, the Village 
shall have the right to deduct the cost of such completion so incurred by the Village from payments 
otherwise due to the Consultant for the Services and/or the right to recover any excess cost of completion 
from the Consultant to the extent that the total cost incurred by the Village for the completion of the 
Work which is the subject of the Contract Documents exceeds the Contract Price. 

B. Progress Reports. If requested by the Village, the Consultant must prepare and submit monthly progress 
reports describing the Services performed in the prior month and anticipated to be performed in the 
following one-month period. The Services schedule shall insure that each of the Services provided are 
being completed within a timeframe that does not negatively impact the Village’s compliance with any 
federal, state, or local regulations (if applicable). 

 
5.  Venue and Choice of Law:  The Consultant and the Village agree that the venue for any and all disputes 

shall solely be in Cook County, Illinois. This Contract and all other Contract Documents shall be construed 
and interpreted in accordance with the laws of the State of Illinois. 

 
6. Nonassignability: The Consultant shall not assign this Contract, or any part thereof, to any other person, 

firm, or corporation without the prior written consent of the Village, and in no case shall such consent 
relieve the Consultant or its surety from the obligations herein entered into by the same or change the terms 
of this Contract. 

  
7.  Notices and Communications: Where notice is required by the Agreement it shall be considered received if 

it is delivered in person, sent by registered United States mail, return receipt requested, delivered by 
messenger or mail service with a signed receipt, sent by facsimile or e-mail with an acknowledgment of 
receipt, to the following: 

 
 To the Village:     To the Consultant: 
 Name: Michael Mazza    Name: Christopher Hansen 
 Village of Orland Park    Company: Kluber, Inc. 
 14700 South Ravinia Avenue   Address: 41 W. Benton Street  
 Orland Park, Illinois 60462   City, State, Zip: Aurora, IL 60506 
 Telephone: 708-403-6108    Telephone: 630-406-1213 
 e-mail: mmazza@orlandpark.org   e-mail: chansen@kluberinc.com 
 
 or to such other person or persons or to such other address or addresses as may be provided by either party 

to the other party. 
 
8. Right to Alter Scope of Services Reserved:  The Village reserves the right to alter the plans, extend or 

shorten the Scope of Services, add to the Scope of Services as may be necessary, and increase or decrease 
the scope and/or quantity of the Services, including the deduction or cancellation of any one or more of the 
unit price items, or to cancel the Contract and the Services in their entirety for any reason. 

 
9. Control and Inspection of Work:  Unless otherwise specified in the Contract Documents, inspection, 

acceptance or rejection of goods and/or Services shall be made after delivery. Final inspection, acceptance 
and/or rejection of the goods and/or Services shall not impose liability on the Village for goods and/or 
Services not in accordance with the Contract Documents as determined solely by the Village. Payment shall 
not be due on rejected goods and/or Services until and unless fully corrected and/or replaced as determined 
by the Village. All Services performed by the Consultant shall be done in conformance with this Agreement 
and the other Contract Documents as determined solely by the Village, and this Agreement shall control.  

 
10. Timely Written Response and Written Report(s) of Resolution Relative to Certain Incident(s), Claim(s) 

and/or Complaint(s): 

mailto:chansen@kluberinc.com
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A. All alleged incident(s), claim(s), or complaint(s) related to any alleged death, injury and/or damage to 
persons and/or to public or private property related to the Consultant’s work or services provided 
pursuant to this Contract shall be reported to the Village and resolved by the Consultant and/or its agent 
in a timely manner. 

B. Within three (3) business days after receipt by Consultant of an initial written or verbal notice of any 
such incident, claim, or complaint, the Consultant shall also provide to the Village, and to any third-
party making such claim or complaint, the name, telephone number, and cellular number of the 
Consultant’s officer or employee who will be responsible for managing the resolution thereof until its 
final resolution by the Consultant and/or by the Consultant’s insurer or agent. 

C. Within ten (10) business days after the Consultant’s receipt of the first notice of an alleged incident, 
claim, or complaint related to any alleged death, injury, and/or damage to persons and/or to public or 
private property (the “incident, claim, or complaint”), the Consultant or its agent(s) shall provide to the 
Village and to any third-party person making such claim or complaint an initial written response 
relative to such incident, claim or complaint, and the efforts and current progress of the Consultant 
and/or its agents to date toward the resolution of such incident, claim or complaint.  

D. If complete resolution of the incident, claim, or complaint has not been reached within the aforesaid ten 
(10) business day period, the Consultant or its agent shall continue to use all reasonable efforts to fully 
resolve the incident, claim, or complaint, and to that end, further updated written status reports of 
resolution, or progress toward resolution, as the case may be, of such incident, claim, or complaint shall 
be provided to the Village by the Consultant not less than monthly until such incident, claim, or 
complaint is fully resolved.  

E. The Consultant or its agents will be expected to fully resolve most incident(s), claim(s), or complaint(s) 
involving minor damage to public or private property within said initial ten (10) business day period 
after the Consultant receives its initial verbal or written notice of such incident, claim, or complaint. 

  
11. Insurance:  

A. Prior to Commencement of Work: 
(i) Prior to commencement of any Services under the Contract Documents, Consultant shall supply to 

the Village certificates of insurance as specified below. Consultant shall not start the Services 
contemplated by the Contract until Consultant has obtained all insurance required under this 
Paragraph 11, and all such insurance coverage has been obtained and approved by the Village 
Manager, or his designee. 

(ii) Minimum Scope of Insurance:  
 Coverage shall be at least as broad as Insurance Services Office (“ISO”) Commercial General 

Liability occurrence form CG 00 01 04 13 with the “Village of Orland Park and its officers, 
officials, employees, agents and volunteers” named as additional insureds on a primary and non-
contributory basis. This primary, non-contributory additional insured coverage shall be confirmed 
through the following required policy endorsements (or their substantial equivalents): ISO 
Additional Insured Endorsement CG 20 10 04 13 or CG 20 26 04 13, and CG 20 01 04. 

  If this box is checked, a Completed Operations Endorsement (CG 20 37 04 13) is also required.  
 
B.  Insurance Required: The Consultant shall procure and maintain, for the duration of the Contract, 

insurance against claims for injuries to persons or damage to property, which may arise from or in 
connection with the performance of the Work hereunder by the Consultant, its employees, 
subconsultants, and other agents, and: 

   (i) Commercial General Liability:  
   (a) $1,000,000 combined single limit per occurrence for bodily injury, and property damage and 

$1,000,000 per occurrence for personal injury. The general aggregate shall be $2,000,000. 
   (b) The Village of Orland Park, and its officers, officials, employees, agents and volunteers, are 

to be named and covered as additional insureds as respects: liability arising out of the 
Consultant’s work, including activities performed by or on behalf of the Consultant; products 
and completed operations of the Consultant; premises owned, leased or used by the 
Consultant, or automobiles owned, leased, hired or borrowed by the Consultant. The 
coverage shall contain no special limitations on the scope of protection afforded to the 
Village of Orland Park and its officers, officials, employees, agents and/or volunteers. 
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   (c) The Consultant’s insurance coverage shall be primary and non-contributory as respects the 
Village of Orland Park and its officers, officials, employees, agents and volunteers. Any 
insurance or self-insurance maintained by the Village of Orland Park and/or on behalf of its 
officers, officials, employees, agents and/or volunteers shall be excess of Consultant’s 
insurance and shall not contribute with it. 

   (d) Any failure to comply with reporting provisions of any applicable insurance policies shall not 
affect coverage provided to the Village of Orland Park and/or its officers, officials, 
employees, agents and/or its volunteers. 

   (e) The Consultant’s insurance shall contain a Severability of Interests/Cross-Liability clause or 
language stating that Consultant’s insurance shall apply separately to each insured against 
whom claim is made or suit is brought, except with respect to the limits of the insurer’s 
liability.  

   (f) If any commercial general liability insurance is being provided under an excess or umbrella 
liability policy that does not “follow form”, then the Consultant shall be required to name the 
“Village of Orland Park, and its officers, officials, employees, agents and volunteers” as 
additional insureds. 

   (g) All general liability coverages shall be provided on an occurrence policy form. Claims-made 
general liability policies will not be accepted. 

   (h) The Consultant and all subconsultants hereby agree to waive any limitation as to the amount 
of contribution recoverable against them by the Village of Orland Park, and/or by its officers, 
officials, employees, agents and/or its volunteers. This specifically includes any limitation 
imposed by any state statute, regulation, or case law including any Workers’ Compensation 
Act provision that applies a limitation to the amount recoverable. 

    (ii) ISO Business Auto Liability coverage form number CA 00 01, Symbol 01 “Any Auto”: 
$1,000,000 combined single limit per occurrence for bodily injury, and property damage and 
$1,000,000 per occurrence for personal injury.  

  (iii)  Workers’ Compensation Insurance: 
   Such coverage as required by the Workers’ Compensation Act of the State of Illinois with 

coverage of statutory limits and Employers’ Liability Insurance with limits of $500,000 per 
accident. The insurer shall agree to waive all rights of subrogation against the “Village of Orland 
Park, its officers, officials, employees, agents and volunteers” for losses arising from work 
performed by the Consultant for the Village. 

(iv) Professional Liability: 
(a) Professional liability insurance with limits not less than $1,000,000 each claim with respect to 

negligent acts, errors and omissions in connection with professional services to be provided 
under the contract, with a deductible not-to-exceed $50,000 without prior written approval. 

(b) If the policy is written on a claims-made form, the retroactive date must be equal to or 
preceding the effective date of the contract. In the event the policy is cancelled, non-renewed 
or switched to an occurrence form, the Consultant shall be required to purchase supplemental 
extending reporting period coverage for a period of not less than three (3) years. 

(v) Umbrella Policy:  
 If the general aggregate limit for Commercial General Liability coverage provided is less than 

$2,000,000, pursuant to Section 11(B)(i) above, then a $2,000,000 Umbrella Policy shall also be 
provided which policy shall follow all required coverages as set forth above, other than Worker’s 
Compensation and Professional Liability coverages. 

(vi)  Cyber Liability Coverage: for losses arising out of the Consultants work or work product 
resulting from a network/data breach, malware infection, cyber extortion, ransomware, exposure 
of confidential, personally identifiable and financial information, intellectual property and other 
related breaches. This coverage will apply to but not limited to damages for notification cost, 
credit monitoring expenses, public relations expenses, computer system/software damage and 
related financials losses. 

C. Deductibles and Self-Insured Retentions:  Any deductibles or self-insured retentions must be declared 
to and approved by the Village of Orland Park.  

D. All Coverages: 
(i) No Waiver. Under no circumstances shall the Village, or its officers, officials, employees, agents or 
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volunteers be deemed to have waived any of the insurance requirements of this Contract by any act 
or omission, including, but not limited to: 
(a) Allowing work by Consultant or any subconsultant to start before receipt of Certificates of 

Insurance and Additional Insured Endorsements. 
(b) Failure to examine, or to demand correction of any deficiency, of any Certificate of Insurance 

and Additional Insured Endorsement received. 
(ii) Each insurance policy required shall have the Village of Orland Park expressly endorsed onto the 

policy as a Cancellation Notice Recipient. Should any of the policies be cancelled before the 
expiration date thereof, notice will be delivered in accordance with the policy provisions. 

(iii) When requested by the Village Manager, or his designee, Consultant shall promptly provide the 
respective original insurance policies for review and approval by the Village Manager, or his 
designee. 

 E. Acceptability of Insurers: Insurance is to be placed with insurers with a Best’s rating of no less than A-, VII 
and approved to do business in the State of Illinois. 

 F. Verification of Coverage: Consultant shall furnish the Village of Orland Park with certificates of insurance 
naming the “Village of Orland Park, its officers, officials, employees, agents and volunteers”, as additional 
insureds (except on Professional Liability), and with original endorsements affecting coverage required by 
this clause. The certificates and endorsements for each insurance policy are to be signed by a person 
authorized by that insurer to bind coverage on its behalf. The certificates and endorsements are to be 
received and approved by the Village Manager, or his designee, before any work commences. The 
following additional insured endorsements may be utilized (or their substantial equivalent): ISO Additional 
Insured Endorsements CG 20 10 04 13 or CG 20 26 04 13, and CG 20 37 04 13 – Completed Operations, 
where required. In the event a claim is filed, the Village reserves the right to request full certified copies of 
the insurance policies and endorsements. 

 If this box is checked, a Completed Operations Endorsement (CG 20 37 04 13) is also required. 
 G. Subconsultants: Consultant shall include all subconsultants as insureds under its policies or shall furnish 

separate certificates and endorsements for each subconsultant. All coverages for subconsultants shall be 
subject to all of the requirements stated herein. 

 H. Assumption of Liability: Consultant assumes liability for all injury to or death of any person or persons 
including employees of the Consultant, any subconsultant, any supplier or any other person and assumes 
liability for all damage to property sustained by any person or persons occasioned by or in any way arising 
out of any work performed pursuant to this Contract. 

I. Insurance Certifications:  In addition to providing Certificates of Insurance as required by the contract 
documents, the Consultant shall submit to the Village a signed certification with each Request for 
Payment, stating that all the insurance required of the Consultant remains in force. Failure to submit 
such a certification shall be grounds to withhold payment in full or in part. 

J. Insurance Requirements Cannot Be Waived by Village:  Under no circumstances shall the Village be 
deemed to have waived any of the insurance requirements of the related Contract by any act or 
omission, including, but not limited to:  (1) allowing the Work to commence by the Consultant or any 
subconsultant of any tier before receipt of Certificates of Insurance; (2) failing to review any 
Certificates of Insurance received; (3) failing to advise the Consultant or any subconsultant of any tier 
that any Certificate of Insurance fails to contain all the required insurance provisions, or is otherwise 
deficient in any manner; or (4) issuing any payment without receipt of a Sworn Statement from the 
Consultant and all subconsultants of any tier stating that all the required insurance is in force. The 
Consultant agrees that the obligation to provide the insurance required by this Agreement or any of the 
contract documents is solely its responsibility and that this is a requirement which cannot be waived by 
any conduct, action, inaction or omission by the Village. Consultant shall also protect the Village by 
specifically incorporating this Paragraph into every subcontract entered into relative to the Work 
contemplated herein and also requiring that every subconsultant incorporate this Paragraph into every 
sub-subcontract it enters into relative to the Work contemplated herein. 

K. Liability of Consultant and Subconsultant is Not Limited by Purchase of Insurance:  Nothing contained 
in the insurance requirements of this Agreement or any Contract Documents is to be construed as 
limiting the liability of the Consultant or the liability of any subconsultant of any tier, or either of their 
respective insurance carriers. The Village does not, in any way, represent that the coverages or limits of 
insurance specified is sufficient or adequate to protect the Village, the Consultant, or any 
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subconsultant’s interest or liabilities, but are merely required minimums. The obligation of the 
Consultant and every subconsultant of any tier to purchase insurance shall not, in any way, limit their 
obligations to the Village in the event that the Village should suffer an injury or loss in excess of the 
amount recoverable through insurance, or any loss or portion of the loss which is not covered by either 
the insurance of the Consultant or any subconsultant’s insurance. 

L. Notice of Bodily Injury or Property Damage:  The Consultant shall notify the Village, in writing, of any 
actual or possible claim for personal injury or property damage relating to the Work, or of any 
occurrence which might give rise to such claim, promptly upon obtaining first knowledge of same. 

M.  Updated Proof Required:  The Consultant agrees that at any time upon the demand of the Village, 
updated proof of such insurance coverage will be submitted to the Village. There shall be no additional 
charge to the Village for said insurance. 

N. Higher and More Expansive Standard Applicable: To the extent other insurance requirements of the 
Contract Documents contradict this Paragraph 11, the more expansive and higher standard, in terms of 
type and amount of coverage, shall govern.  

 
12. Indemnity:  

A.  To the fullest extent permitted by law, the Consultant hereby agrees to defend, indemnify and hold 
harmless the Village, IDOT (if IDOT is providing funding for all or any portion of the Contract Sum), 
the FTA (if the FTA is providing funding for all or any portion of the Contract Sum), any other 
governmental agency providing funding for all or any portion of the Contract Sum, and their officers, 
directors, employees, agents, affiliates and representatives, from and against any and all claims, 
demands, suits, liabilities, injuries (personal or bodily), property damage, causes of action, losses, 
expenses, damages or penalties, including, without limitation, court costs and attorneys’ fees, arising or 
resulting from, or occasioned by or in connection with (i) the performance by the Consultant and any 
Consultant Related Parties of the Services and other duties and obligations under this Agreement, (ii) 
any act or omission to act by the Consultant, any Consultant Related Parties, anyone directly or 
indirectly employed by them, their agents or anyone for whose acts they may be liable, and/or (iii) any 
breach, default, violation or nonperformance by the Consultant of any term, covenant, condition, duty 
or obligation provided in this Agreement. This indemnification, defense and hold harmless obligation 
will survive the termination or expiration of this Agreement, whether by lapse of time or otherwise. 
This indemnification obligation will not be limited (i) by a limitation on the amount or type of damages, 
compensation or benefits payable by or for the Consultant or any other party under workers’ or 
workmen’s compensation acts, disability benefit acts or other employee benefits acts, or (ii) pursuant to 
any common law or case.  

 
 In addition to the indemnification provided above, Consultant will indemnify, defend and hold harmless 

the Village, IDOT (if IDOT is providing funding for all or any portion of the Contract Sum), the FTA 
(if the FTA is providing funding for all or any portion of the Contract Sum), any other governmental 
agency providing funding for all or any portion of the Contract Sum, and their officers, directors, 
employees, agents, affiliates and representatives, from and against any and all claims, demands, suits, 
liabilities, injuries, causes of action, losses, expenses, damages or penalties, including, without 
limitation, court costs and attorneys’ fees, arising or resulting from, or occasioned by or in connection 
with any and all claims which are based upon or make the contention that any of the Deliverables or 
other materials supplied to the Village or used by the Village in the manner recommended by the 
Consultant , in whole or in part, constitute infringement of any copyright, trademark, patent, trade secret 
or other proprietary rights of any third party. This indemnification, defense and hold harmless 
obligation will survive the termination or expiration of this Agreement, whether by lapse of time or 
otherwise. This indemnification obligation will not be limited (i) by a limitation on the amount or type 
of damages, compensation or benefits payable by or for Consultant or any other party pursuant to any 
common law or case. 

 B.  Consultant expressly understands and agrees that any performance bond or insurance policies required 
by this Contract, or otherwise provided by the Consultant, shall in no way limit the responsibility to 
indemnify, keep and save harmless and defend the Village, its elected and appointed officials, 
employees or agents as herein provided. 
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C.  Consultant further agrees that to the extent that money is due the Consultant by virtue of this Contract 
as shall be considered necessary in the judgment of the Village, such funds may be retained by the 
Village to protect itself against said loss until such claims, suits, or judgments shall have been settled or 
discharged and/or evidence to that effect shall have been furnished to the satisfaction of the Village. 

D. In the event that the Village is not immune from liability under any applicable law, and only in such 
event, the Village hereby agrees to indemnify and hold harmless the Consultant, its officers, directors, 
employees and subconsultants (collectively, Consultant) against all damages, liabilities or costs, 
including reasonable attorney’s fees and defense costs, to the extent caused by the Village’s negligent 
acts in connection with the Project and the acts of the Village, and/or any of its officers, trustees and/or 
employees. 

E. The provisions of this Paragraph 12 shall survive any termination of the Contract. 
 

13. Village Confidential Information:  
 A. Confidential Information. “Confidential Information” shall mean all information, whether in written, 

verbal, graphic, electronic or any other form, which is disclosed to or observed by the Consultant in the 
course of its performance of Services hereunder. Confidential Information will include Deliverables, 
business plans, forecasts, projections, analyses, Village employee and vendor information, software 
(including all documentation and codes), hardware and system designs, architectures and protocols, 
specifications, manufacturing, logistic and sale processes.  

 B. Use of Confidential Information. The Consultant (i) will use Confidential Information only in 
connection with Consultant’s performance of the Services, and (ii) will not disclose Confidential 
Information except to the Consultant ’s employees and Consultant Related Parties to the extent such 
employees or Consultant Related Parties need to know such Confidential Information in connection 
with the performance of the Services. In addition to the requirements of the foregoing sentence, if the 
Consultant wishes to disclose Confidential Information to a Consultant Related Party, the Village must 
first consent to such disclosure and the Consultant Related Party must agree in writing to be bound by 
the terms and conditions of this Paragraph 13, in a document satisfactory to the Village. The Consultant 
will be responsible and liable for any unauthorized disclosure, publication or dissemination by any 
party who obtained Confidential Information from the Consultant, including Consultant ’s employees 
and Consultant Related Parties. This section does not apply to any information that (a) the Consultant 
can demonstrate that it possessed prior to the date of this Agreement without obligation of 
confidentiality, (b) the Consultant develops independently without use of any Confidential Information, 
(c) the Consultant rightfully receives from a third party without any obligation of confidentiality to such 
third party, (d) is or becomes publicly available without breach of this Agreement, or (e) must be 
disclosed as required under applicable Law; provided, however, that the Consultant must give the 
Village reasonable notice prior to such disclosure and will reasonably cooperate with any efforts 
requested by the Village to limit the nature or scope of the disclosure.  

 C. Authority Confidential Information.  The Consultant understands and acknowledges that the Village may 
use software provided in connection with this Agreement in connection with Confidential Information 
of the Village. Any such use of software shall not alter the Consultant’s obligations and the Village’s 
rights with respect to Confidential Information described in Section 13.B above. 

 
14. Standard of Performance: The Consultant must perform all Services required of it under this Agreement in 

accordance with the practices, methods, standards, degree of judgment and skill that are ordinarily 
possessed and exercised by (and generally accepted as being appropriate for) nationally recognized 
professionals of good standing who are performing work which is of similar scope, nature and complexity 
as the Services (the “Professional Standard”). All Services shall be performed by the Consultant in a prompt 
and expeditious manner and the Consultant shall be responsible for all Services provided under this 
Agreement whether such Services are provided by the Consultant or by Consultant Related Parties hired by 
the Consultant. The Consultant will perform the Services promptly and without unreasonable delay and will 
give all Services such priority as is necessary to cause the Services to be provided hereunder to be properly 
performed in a timely manner and consistent with sound professional practices and standards. The 
Consultant and any Consultant Related Party must be suitably qualified and experienced to perform the 
Services in accordance with the requirements of this Agreement and the Professional Standard. To the 
extent required by any laws, the Consultant and all Consultant Related Parties must be suitably licensed or 
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certified to perform the Services.  In connection with the execution of this Agreement, the Consultant 
warrants and represents as follows: 

 A. Feasibility of Performance. The Consultant (i) has carefully examined and analyzed the provisions and 
requirements of this Agreement, including all Exhibits hereto; (ii) understands the nature of the 
Services required; (iii) from its own analysis has satisfied itself, to the extent reasonably possible, as to 
the nature of all things needed for the performance of this Agreement and all other matters that in any 
way may affect this Agreement or its performance; (iv) represents that this Agreement is feasible of 
performance in accordance with all of its provisions and requirements; and (v) can and will perform, or 
cause to be performed, the Services in accordance with the provisions and requirements of this 
Agreement. 

 B. Ability to Perform: The Consultant hereby represents and warrants to the Village, with the intention that 
the Village rely thereon in entering into this Agreement, that: (a) the Consultant is financially solvent; 
(b) the Consultant, and each has the training, capability, experience, expertise, and licensing necessary 
to perform the Services in accordance with the requirements of this Agreement and the Professional 
Standard; (c) the Consultant possesses and will keep in force all required licenses, permits and 
accreditations to perform the Services; (d) the Consultant has full power to execute, deliver and perform 
this Agreement and has taken all necessary action to authorize such execution, delivery and 
performance; (e) the individual(s) executing this Agreement are duly authorized to sign the same on the 
Consultant’s behalf and to bind the Consultant hereto; and (f) the Consultant will perform the Services 
described herein promptly, diligently and continuously with an adequate number of qualified personnel 
to ensure such performance. 

 C. Authorized to do Business in Illinois: The Consultant certifies that it is a legal entity authorized to do 
business in Illinois, 30 ILCS 500/1.15.8, 20-43. 

 D. Certification to Enter into Public Contracts: The Consultant certifies that it is not barred from contracting 
with any unit of state or local government as a result of a violation of either Section 33E-3 or 33E-4 of 
the Illinois Criminal Code or violating the prohibition set forth in Section 50-10.5(e) of the Illinois 
Procurement Code, 30 ILCS 500/50-10.5e or any similar offense of any State of the United States 
which contains the same elements as the Illinois offenses of bid-rigging or bid rotating. 

 E.   Payment to the Illinois Department of Revenue: Consultant certifies that it is not delinquent in payment 
of any taxes to Illinois Department of Revenue. 

 F.  Debarment. The Consultant certifies that neither it nor its principals is presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from participation in the 
Agreement by any federal department or agency. The Consultant will not knowingly use the services of 
any related party barred or ineligible for contracts by any federal, state or local governmental agency or 
applicable Laws for any purpose in the performance of the Services. 

 G. Interest of members of the Village: Consultant certifies that no member of the governing body of the 
Village and no other officer, employee, or agent of the Village who exercises any functions or 
responsibilities in connection with the planning or carrying out of the Services, has any personal 
financial interest, direct or indirect, in this Agreement; and the Consultant shall take appropriate steps to 
assure compliance. 

 H. Interest of Professional Services Provider and Employees. Consultant certifies that it presently has no 
interest and shall not acquire interest, direct or indirect, in the various project areas or any parcels 
therein or any other interest which would conflict in any manner or degree with the performance of 
Consultant Services hereunder. The Consultant further covenants that in the performance of this 
Agreement, no person having such interest shall be employed. 

  
15. No Conflicts of Interest: The Consultant warrants that it has no conflict of interest and has not employed or 

retained any company or person, other than a bona fide employee working solely for the Consultant, to 
solicit or secure this contract, and that it has not paid or agreed to pay any company or person, other than a 
bona fide employee working solely for the Consultant, any fee, commission, percentage, brokerage fee, 
gift(s), or any other consideration, contingent upon or resulting from the award or the making of this 
Contract. 

 
16. Compliance with Laws:  In the performance of the Services, the Consultant shall comply, and must cause 

any Consultant Related Party to comply, and must ensure that the Services comply, with all applicable 
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federal, state, and local laws, ordinances, rules and regulations, and any and all orders and decrees of any 
court, administrative body or tribunal applicable to the performance of the Contract.  Included within the 
scope of the laws, ordinances, rules and regulations referred to in this paragraph, but in no way to operate as 
a limitation, are: Occupational Safety & Health Act (“OSHA”); Illinois Department of Labor (IDOL”), 
Department of Transportation, and all forms of traffic regulations; public utility, Intrastate and Interstate 
Commerce Commission regulations; Workers’ Compensation Laws, the Social Security Act of the Federal 
Government and any of its titles, the Illinois Human Rights Act, and EEOC statutory provisions and rules 
and regulations. Evidence of specific regulatory compliance will be provided by the Consultant if requested 
by the Village. 

 
17.  Employment Conditions: Equal Employment Opportunity Clause. In the event of the Consultant ’s non-

compliance with the provisions of this Equal Employment Opportunity Clause, the Illinois Human Rights 
Act (775 ILCS 5/1 et seq.) (the “Human Rights Act”) or the rules and regulations (the “Rules and 
Regulations”) of the Illinois Department of Human Rights (for the purposes of this Article 10, the 
“Department”), the Consultant may be declared ineligible for future contracts or subcontracts with the State 
of Illinois or any of its political subdivisions or municipal corporations, and this Agreement may, in 
addition to any remedies provided pursuant to this Agreement, be canceled or voided in whole or in part, 
and such other sanctions or penalties may be imposed or remedies invoked as provided by statute or 
regulation. During the performance of this Agreement, the Consultant agrees as follows: 

(1) That it will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, marital status, national origin or ancestry, age, sexual orientation, physical or 
mental handicap unrelated to ability, or an unfavorable discharge from military service; and 
further that it will examine all job classifications to determine if minority persons or women are 
underutilized and will take appropriate affirmative action to rectify any such underutilization. 

(2) That, if it hires additional employees in order to perform this Agreement or any portion thereof, it 
will determine the availability (in accordance with the Department’s Rules and Regulations) of 
minorities and women in the area(s) from which it may reasonably recruit and it will hire for each 
job classification for which employees are hired in such a way that minorities and women are not 
underutilized. 

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state 
that all applicants will be afforded equal opportunity without discrimination on the basis of race, 
color, religion, sex, marital status, national origin or ancestry, age, sexual orientation, physical or 
mental handicap unrelated to ability, or an unfavorable discharge from military service. 

(4) That it will send to each labor organization or representative of workers with which it has or is 
bound by a collective bargaining or other agreement or understanding a notice advising such 
labor organization or representative of the Consultant ’s obligations under the Human Rights Act 
and the Department’s Rules and Regulations. If any such labor organization or representative fails 
or refuses to cooperate with the Consultant in its efforts to comply with such Act and Rules and 
Regulations, the Consultant will promptly so notify the Department and the Village and will 
recruit employees from other sources when necessary to fulfill its obligations thereunder. 

(5) That it will submit reports as required by the Department’s Rules and Regulations, furnish all 
relevant information as may from time to time be requested by the Department or the Village, and 
in all respects comply with the Human Rights Act and the Department’s Rules and Regulations. 

(6) That it will permit access to all relevant books, records, accounts and work sites by personnel for 
the Village and the Department for purposes of investigation to ascertain compliance with the 
Human Rights Act and the Department’s Rules and Regulations. 

(7) That it will include verbatim or by reference the provisions of this clause 10.1 in every 
subcontract it awards under which any portion of this Agreement’s obligations are undertaken or 
assumed so that such provisions will be binding upon such subconsultant. In the same manner as 
with other provisions of this Agreement, the Consultant will be liable for compliance with 
applicable provisions of this clause 10.1 by such subconsultant s, and it will promptly notify the 
Village and the Department in the event any subconsultant fails to or refuses to comply therewith. 
In addition, the Consultant will not utilize any subconsultant declared by the Illinois Human 
Rights Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations. 



11 
(21-0303) 

Public Works Employment Discrimination Act: The Consultant certifies and agrees that it will 
comply with the Public Works Employment Discrimination Act (775 ILCS 10/1 et seq.). In 
confirmation and furtherance of the foregoing, the Consultant agrees that no person shall be 
refused or denied employment in any capacity on the ground of unlawful discrimination, as that 
term is defined in the Human Rights Act, nor be subjected to unlawful discrimination in any 
manner, in connection with the contracting for or the performance of any work or service of any 
kind, by, for, on behalf of, or for the benefit of the Village, including without limitation, the 
Services to be provided pursuant to this Agreement.  
Drug-Free Workplace: The Consultant certifies and agrees that it will provide a drug-free 
workplace as required by the Drug Free Workplace Act (30 ILCS 580/1 et seq.) and that it will 
comply with all provisions thereof. 
Disadvantaged Business Enterprise Assurance: In accordance with 49 CFR Part 26.13(a), as 
amended, the Consultant assures the Village that it shall not discriminate on the basis of race, 
color, national origin or sex in the implementation of the Services and in the award and 
performance of any subcontract or other third party contract supported with Federal assistance 
derived from the U.S. Department of Transportation (“USDOT”) or in the administration of its 
Disadvantaged Business Enterprise (“DBE”) program, if required pursuant to 49 CFR Part 26, as 
amended, or the requirements of 49 CFR Part 26, as amended. The Consultant assures the Village 
that it shall take all necessary and reasonable steps set forth in 49 CFR Part 26, as amended, to 
ensure nondiscrimination in the award and administration of all subcontracts and third party 
contracts supported with Federal assistance derived from USDOT. The Consultant ’s DBE 
program, if required by 49 CFR Part 26, as amended, is incorporated by reference and made a 
part of this Agreement for the purposes of any Federal assistance awarded by the FTA or 
USDOT. If required by 49 CFR Part 26, as amended, implementation of such a DBE program is a 
legal obligation of the Consultant, and failure to carry out its terms shall be treated as a violation 
of this Agreement. Upon notification to the Consultant of its failure to implement its approved 
DBE program, if required by 49 CFR Part 26, as amended, USDOT may impose sanctions as 
provided for under 49 CFR Part 26, as amended, and may, in appropriate cases, refer the matter 
for enforcement under 18 U.S.C. 1001, as amended, and/or the Program Fraud Civil Remedies 
Act, 31 U.S.C. 3801 et seq., as amended. The Consultant further agrees to comply with all 
reasonable procedural, reporting and invoicing requirements that the Village may now or 
hereafter establish in order to comply with the DBE laws, rules and requirements that may apply 
to the Village and/or to this Agreement. 

 
18. Certifications: By the execution of this Agreement, the Consultant certifies that: (1) the Consultant is not 

delinquent in the payment of any tax administered by the Illinois Department of Revenue as required by 65 
ILCS 5/11-42.1-1; (2) the Consultant has a written sexual harassment policy as required by and shall 
otherwise comply in all respects with the Illinois Human Rights Act (775 ILCS 5/2-105(A)(4)); (3) the 
Consultant will provide a drug-free workplace as required by and shall otherwise comply with the Illinois 
Drug-Free Workplace Act (30 ILCS 580/1, et seq.); (4) the Consultant has in place a written policy as 
required by and that it does and shall otherwise comply with the Illinois Substance Abuse Prevention on 
Public Works Projects Act (820 ILCS 265/1, et seq.); and (5) the Consultant is not and/or was not barred 
from bidding on this Contract pursuant to Section 33E-3 or 33E-4 of the Illinois Criminal Code (720 ILCS 
5/33E-3 and 5/33E-4). 

 
19. Project Documentation: Upon execution of this Agreement relative to the Project, notwithstanding anything 

contained in any other Contract Documents to the contrary, the Consultant and its Consultant Related 
Parties agree to and shall release to the Village any and all right, title, and interest in and to any and all 
Project Documentation depicting, documenting, or recording the Services, and/or the Work, and/or the 
Project which is the subject of the Contract Documents, prepared or created by the Consultant and/or its 
subconsultants, including but not limited to any and all drawings, plans, specifications, photos, reports, 
videos, and/or other recordings on any electronic media (sometimes collectively referred to as “Project 
Documentation”), and any and all of such Project Documentation shall become the property of the Village. 
The Consultant and its subconsultants further warrant to the Village that they have the legal right to convey 
said Project Documentation to the Village. The Work contemplated by the Contract Documents shall not be 
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considered complete until and unless legible and complete physical and electronic copies of all such Project 
Documentation have been delivered to the Village. The Village may reuse Project Documentation without 
the prior written authorization of the Consultant, but the Village agrees to waive any claim against the 
Consultant arising from any unauthorized reuse or modification of the Project Documentation.  

 
20. Illinois Freedom of Information Act: The Illinois Freedom of Information Act (FOIA) applies to public 

records in the possession of a party with whom the Village has an Agreement. The Village of Orland Park 
will have only a very short period of time from receipt of a FOIA request to comply with the request, and 
there is a significant amount of work required to process a request including collating and reviewing the 
information. Vendor acknowledges the requirements of FOIA and agrees to comply with all requests made 
by the Village for public records (as that term is defined by Section 2(c) of FOIA) and to provide the 
requested public records to the Village within two (2) business days of the request being made by the 
Village. Vendor agrees to indemnify and hold harmless the Village from all claims, costs, penalty, losses 
and injuries (including but not limited to, attorney’s fees, other professional fees, court costs and/or 
arbitration or other dispute resolution costs) arising out of or relating to its failure to provide the public 
records to the Village under this agreement. 

 
21.  Independent Contractor :  It is mutually understood and agreed that the Consultant shall have full control of 

the ways and means of performing the Professional Services referred to above and/or which is the subject of 
this Agreement and the related Contract and that the Consultant or his/its employees, representatives or 
Subconsultants are in no sense employees of the Village, it being specifically agreed that in respect to the 
Village, the Consultant and any party employed by the Consultant bears the relationship to the Village of an 
independent contractor. 

 
22.  Duration: This Master Services Agreement shall be in effect for a term of three (3) years, with an option to 

extend for two (2) additional years at the Village’s discretion, but the obligations of the Consultant under 
Paragraphs 12 and 13 shall continue after such termination. 

 
23. Advertisement: The Consultant is specifically denied the right to use in any form or medium the name of 

the Village for public advertising unless express permission is granted by the Village. 
 
24. Amendments: No agreement or understanding to modify this Agreement or the related Contract Documents 

shall be binding upon the Village unless in writing and signed by the Village’s authorized agent. All 
specifications, drawings, and data submitted to the Consultant with this Agreement or the related Contract 
Documents are hereby incorporated and made part thereof.  

 
25. Termination; Remedies: Notwithstanding any other provision hereof, the Village may terminate the 

Agreement in the event of a default by the Consultant or without cause at any time upon fifteen (15) days 
prior written notice to the Consultant. In the event that the Agreement is so terminated and the Consultant is 
not in default or breach of this Agreement, the Consultant shall be paid for Services actually performed and 
reimbursable expenses actually incurred, if any, prior to termination, not exceeding the value of the Services 
completed which shall be determined on the basis of the rates set forth in the Consultant’s Proposal. Without 
invalidating this Agreement or any other Scope of Work in progress at the time, any single Scope of Work may be 
terminated upon fifteen (15) days’ notice to Consultant, and neither Party shall have any further liability thereunder. 

 
26. Supersede: The terms, conditions and specifications set forth in this Agreement shall supersede, govern, and 

prevail over any inconsistent terms, conditions, and/or specifications on any other Contract Documents.  
 
27. Severability: In the event any section, subsection, paragraph, sentence, clause, phrase or provision of this 

instrument or part thereof shall be deemed unlawful, invalid, unenforceable or ineffective by any court of 
competent jurisdiction, such decision shall not affect the validity, enforceability or effectiveness of the 
remaining portions of this instrument. 

 
28. Facsimile or Digital Signatures: Facsimile or digital signatures shall be sufficient for purposes of executing, 

negotiating, and finalizing this Contract, and this Contract shall be deemed delivered as if containing 
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original signatures if such delivery is made by emailing a PDF of a scanned copy of the original, hand-
signed document, and/or by use of a qualified, established electronic security procedure mutually agreed 
upon by the Parties.  

 
29. Counterparts: This Agreement may be executed in one or more counterparts, which counterparts when 

affixed together, shall constitute one and the same original document. 
 
30. No Third Party Beneficiaries: The Parties do not intend to confer any benefit hereunder on any person, firm 

or corporation other than the Parties hereto. 
 
31. Entire Agreement: The Contract Documents (including all Exhibits attached thereto which by reference are 

made a part of the Agreement) and all other written agreements signed by all of the Parties hereto which by 
their express terms are a part of the Contract Documents, are the final expression of, and contain the entire 
agreement between the Parties with respect to the subject matter hereof and supersedes all prior 
understandings with respect thereto.  

 
32.   No Liability of Public Officials. No official, employee or agent of the Village will be charged personally by 

the Consultant, or by any assignee or Consultant Related Parties, with any liability or expenses of defense 
or be personally liable to them under any term or provision of this Agreement, or because of the Village’s 
execution or attempted execution, or because of any breach hereof. 

 
33. No Liability of Funding Agencies. IDOT, the FTA and any other governmental agencies providing funding 

to pay all or a portion of the Contract Sum will not be subject to any obligations or liabilities by or to the 
Consultant or Consultant Related Parties in connection with the Services, notwithstanding any concurrence 
in the retention or solicitation of the Consultant or Consultant Related Parties 

 
34.   Developments and Intellectual Property Rights.  

1. All concepts, works, information, data, computer programs and other ideas and materials 
developed, invented, prepared or discovered by the Consultant or any of its employees, agents or 
Consultant Related Parties, either alone or in collaboration with others, which relate to the actual 
or anticipated activities, business or research of the Village, which result from or are suggested by 
the Services or any other work the Consultant or the Consultant Related Parties may do for the 
Village, or which result from use of the Village’s premises or property (collectively, the 
“Developments”) and any trademark, trade secret, copyright, patent, common law right, title or 
slogan or any other proprietary right (“Proprietary Rights”) in such Developments will be the sole 
property of the Village, and IDOT (to the extent IDOT is providing funding for all or any portion 
of the Contract Sum), the FTA (to the extent the FTA is providing funding for all or any portion 
of the Contract Sum) and any other governmental agency providing funding for all or any portion 
of the Contract Sum (to the extent of such funding). The Consultant hereby assigns (and agrees to 
cause all Consultant Related Parties to assign) to the Village, and IDOT (to the extent IDOT is 
providing funding for all or any portion of the Contract Sum), the FTA (to the extent the FTA is 
providing funding for all or any portion of the Contract Sum) and any other governmental agency 
providing funding for all or any portion of the Contract Sum (to the extent of such funding)) the 
Consultant ’s (or the Consultant Related Parties’) entire right and interest in any such 
Development, and will execute (or cause the Consultant Related Parties to execute) any 
documents in connection therewith that the Village may reasonably request; provided that to the 
fullest extent permissible by applicable Law, any and all copyrightable aspects of the 
Developments will be considered “works made for hire.” The Consultant agrees to enter into 
agreements with all of its Consultant Related Parties necessary to establish the Village’s 
ownership in the Developments (and the ownership in the Developments of IDOT (to the extent 
IDOT is providing funding for all or any portion of the Contract Sum), the FTA (to the extent the 
FTA is providing funding for all or any portion of the Contract Sum) and any other governmental 
agency providing funding for all or any portion of the Contract Sum (to the extent of such 
funding)), and the Consultant agrees to provide the Village with copies of such agreements if 
requested by the Village. The foregoing does not apply to any inventions that the Consultant 
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made prior to the Consultant ’s retention by the Village, or to any inventions that the Consultant 
develops without using any of the Village’s equipment, supplies, facilities or Confidential 
Information and that do not relate to the Services or the Village’s business or research, or the 
Services the Consultant performs for the Village. The Consultant hereby grants to the Village 
(and IDOT (to the extent IDOT is providing funding for all or any portion of the Contract Sum), 
the FTA (to the extent the FTA is providing funding for all or any portion of the Contract Sum) 
and any other governmental agency providing funding for all or any portion of the Contract Sum 
(to the extent of such funding)) a perpetual, irrevocable, worldwide, non-exclusive right and 
license, with the right to sublicense, to use all materials, software, technology, data or other goods 
or services, that are not Developments but that are required to use fully and completely the 
Developments. The Consultant will provide to the Village materials that are not Developments 
only to the extent the Consultant has the right to make the foregoing license. 

2. This Agreement will not preclude the Consultant from using its general knowledge, skills and 
experience for its other clients, provided that the Consultant does not use in connection therewith 
any Developments or Confidential Information  

3. At all times during the term of this Agreement, upon request from the Village and upon 
termination or expiration of this Agreement, the Consultant will immediately provide to the 
Village the then-current version of any Developments in the Consultant ’s possession, indexed 
and arranged to the satisfaction of the Village.  

 
35.  Joint and Several Liability. In the event that the Consultant, or its successors or assigns, if any, is comprised 

of more than one individual or other legal entity (or combination thereof), then and in that event, each and 
every obligation or undertaking herein stated to be fulfilled or performed by the Consultant will be the joint 
and several obligation and undertaking of each such individual or other legal entity. 

 
36.  No Waiver No course of dealing or failure of the Village and/or the Consultant to enforce strictly any term, 

right or condition of this Agreement shall be construed as a waiver of such term, right or condition or other 
term, right or condition of this Agreement. No express waiver of any term, right or condition of this 
Agreement shall operate as a waiver of any other term, right or condition. 

 
IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed by their duly authorized officer 
in quadruplicate counterparts, each of which shall be considered as an original. 
 
CONSULTANT: Kluber, Inc.     VILLAGE OF ORLAND PARK 
 
By:             By:   
 
 
Name:           Name:  
 
 
Its     and Authorized Agent   Title:  
 
          

EXHIBIT A 
[ATTACH] 

Scope of Work as set forth in Consultant’s Proposal(s)  
 

EXHIBIT B 
[ATTACH IF REQUIRED] 

Schedule of Fees 
 



Village of Orland Park Request for Qualifications

Professional MEP and Architectural Services
Submitted To:

Village of Orland Park
Office of the Village Clerk

14700 South Ravinia Avenue
Orland Park, Illinois

Submitted By:
Kluber Architects + Engineers

Aurora, IL 60506
Phone:  630.406.1213

Fax: 630.406.9472
Email: mkluber@kluberinc.com

February 17, 2022

Aurora Office: 41 W. Benton Street | Aurora, Illinois 60506 | 630.406.1213
Chicago Office: 222 South Riverside Street Plaza | Suite 1500 I Chicago, Illinois 60606 | 312.667.5670 

Bloomington Office: 2401 East Washington Street | Suite 200-B2 Bloomington, Illinois 61704 | 309.430.6460
www.kluberinc.com
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Firm Information

Kluber Architects + Engineers is an integrated values-driven architectural and 
engineering firm with in-house architects, structural, electrical, and mechanical 
engineers. Our team of professionals is deeply committed to serving as leaders in 
their individual fields and consistently exceeding the needs and expectations of our 
clients with innovative, sustainable, and award-winning projects. Our team builds 
relationships through the trust of each client by serving as a reference and guide 
throughout the entire life of their project and buildings. 

Kluber is known throughout Northern Illinois for our excellent reputation in planning, 
designing, engineering, maintaining, improving, and construction of a broad range 
of facilities with a focus in the municipal sector. Additionally, we bring expert 
knowledge of local codes, processes, and community regulations that are critical to 
any successful project. 

We are focused on our clients at the local, state, county and federal levels and are 
able to work within the municipal environments and challenges at each level of 
government. Additionally, we have the knowledge to navigate building codes and 
the permitting process. Our sustainability knowledge guides our clients in making 
better choices moving into the future. Kluber staff members are LEED® Accredited 
Professionals and we have a Certified Energy Manager on staff to help our clients 
navigate current energy incentives and rebates. 

Architecture
Electrical Engineering
Fire Protection
Mechanical Engineering
Plumbing Engineering
Structural Engineering
Technology Infrastructure
Construction Services
Master Planning
Deferred Maintenance Planning
New Construction
Facility Additions and Renovations
Infrastructure Systems Retrofits

Core In-House Services

Year Founded
1988

President/Contact
Michael T. Kluber
mkluber@kluberinc.com
630.406.1213 Office
630.406.9472 Fax

Corporate Office
41 W. Benton Street
Aurora, Illinois 60506
Phone: 630.406.1213

Chicago Office
222 S. River St. Plaza, Suite 1500
Chicago,  Illinois 60606
Phone: 312.667.5670

Bloomington Office
2401 E. Washington St., Suite 200-B2 
Bloomington, Illinois 61704 
Phone: 309.430.6460

www.kluberinc.com

Illinois S-Corporation

The Kluber Promise

We will execute every project with the highest level of attention.
Our accurate, reliable, and detailed design solutions will meet your needs, 
minimize change orders, and result in projects that are both on-time and 
on-budget.

We will earn your trust.
Kluber will be your partners and advocates. Not to mention, our commitment 
doesn’t end when the project is finished. We’ll be here to guide you through 
maintenance, improvements, and renovations.

We will help you balance short-term project costs with long-term costs.
Our firm will be here to help you understand and evaluate design choices 
that impact the lifetime costs of your buildings.

Company Experience and Operating History | 2

3
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Firm Information Continued

Kluber Architects + Engineers maintains offices in Kane, Cook, and McLean 
County, Illinois. Our Kane County office will be the principal office to serve your 
Village. Headquartered in Aurora, our organization has a long history of working 
and supporting the municipalities in the State of Illinois. 

Our firm was founded in 1988. We are a medium-sized firm comprised of architects 
and mechanical, electrical, and structural engineers. Our team of design 
professionals is deeply committed to serving as leaders in their individual fields and 
consistently exceeds the needs and expectations of our clients with innovative, 
sustainable, and award-winning projects. We achieve trust with each of our 
clients and serve as their advocate through the entire life of their buildings. Our 
approach is to provide a personalized service for each project.

Current In-house Staff

The firm has conducted business under the following names:
Kluber Architects + Engineers – 2010 to Present
Kluber, Skahan + Associates, Inc. – 2001 to 2010
Kluber Engineering & Architecture, Inc. – 1995 to 2001
Kluber Engineering Consultants, Inc. – 1988 to 1995

APWA Project of the Year – Structures 
Less than 5 Million - 2017
Fox River Grove Public Works Facility 

APWA Project of the Year – Fox Valley 
Branch | Chapter Award – 2016 
South Elgin Public Works Facility & Salt 
Dome

APWA Project of the Year – Less Than 
$5 Million- Structures - 2015 
DuPage County Public Works Vactor
Receiving Station 

Outstanding Design for the ECC Health 
and Life Sciences Building – 2014 
American School & University Magazine

Architectural and Interior Design 
Showcase for the ECC Health and Life 
Sciences Building – 2014 
Learning By Design Magazine

Project of the Year Award for the ECC 
Health and Life Sciences Building – 2013 
Construction Industry Service Corporation

Ole Award for New Construction for the 
Kluber Architects + Engineers Office –
2011 
Batavia Chamber of Commerce

Notable Career, Station Style Design 
Award for Zion Fire Department Station 
– 2009 
Fire Chief Magazine

Notable Career, Station Style Design 
Award for Batavia Eastside Fire 
Department – 2008 
Fire Chief Magazine

Crow Island School Citation for the 
Commons Area at Oswego East High 
School – 2005 
American School & University Magazine

Awards

Architect Interior Designer Structural Engineer
Electrical Engineer Mechanical Engineer Security Designer
Administrative Marketing
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Mechanical Engineering Services
HVAC System Design
Plumbing System Design
Fire Suppression System Design
Central Plant Design and Documentation
Geothermal Heating and Cooling Systems
Geothermal HPS Remediation
Variable Refrigerant Primary 
Medical Gas Piping
Energy Modeling
Coordination Studies

Lighting Design
Power Distribution Design
Fire Alarm
Code Conformance Consulting
Technical Infrastructure Design
Lighting Retrofits
Energy Analysis
Deep Energy Retro-fits
Arc Flash Calculations
Low Voltage Design
Emergency and Stand-By Electrical Services
Cogeneration
Renewable Energy
Electrical Commissioning
Coordination Studies

Consultant Services
Civil Engineering
Storm Water Management
Landscape Design
Environmental Studies

Architectural Services
Architectural Design
Architectural Programming
Masonry Consulting
Roof Consulting
ADA Reviews
Site Selection Assistance
Municipal Plan Review
Municipal Architectural Review
Expert Witness and Forensics
Cost Estimation 

Sustainability
Energy Analysis & Modeling
Energy Grant Applications
LEED Certification/Registration
Energy Star Compliance

Owner Services
High Performance Facilities Improvement Plans
Facilities Maintenance Plans 
Capital Improvement Plans
Master Planning
Peer Drawing Review
Property Condition Assessments
Owner Representative Services
Decennial Life Safety Surveys for K-12
Facility Needs Assessments
Municipal Plan Reviews
Plan Commission/Zoning Reviews
Rebates and Grant Writing

Structural Engineering Services
Structural Design 
Load Capacity Investigations
Value Engineering
Peer Review
Failure Analysis

Professional Services

Electrical Engineering Services

Services Key:
Basic Services Provided by Kluber Architects + Engineers
Available Services Provided by Kluber Architects + Engineers
Relevant Architecture/Engineering Services Not Provided by 
Kluber
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Working with Municipalities in Illinois
Kluber’s team of design professionals has worked on quite the variety of projects for municipalities in 
Illinois. We have found that the needs of each individual facility and organization are unique. So, 
collaboration is important in finding the right ways to express organizational goals in a definitive fashion. 
Our approach is to become a thought leader from both a concept and implementation perspective. We 
want to bring out the best in our clients and deliver practical, yet innovative solutions that will meet your 
facility needs. 

Kluber has been involved in numerous municipal and 
county-level projects which have required our 
designers to be active listeners and highly 
collaborative. 

We pride ourselves at our ability to bring numerous 
stakeholders together, which is a must for any 
architecture and engineering firm in a successful 
working relationship with a municipality. Through our  
experience, we know this is a unique quality of our firm.

Most notably, our firm was retained by the Village of 
Glenview for a six-year term. Since then, we have been 
chosen to perform several projects for the Village, 
ranging from fire station improvements to roof repairs 
and envelope studies. We encourage you to contact 
our reference at the Village to hear firsthand their 
positive experience with our firm.

Village of Glenview Reference:
Daniel Levinson, Management Analyst II
dlevinson@glenview.il.us / 847-904-4525

Our Differentiator
Kluber Architects + Engineers knows how important it is to engage stakeholders in unique ways. Collaboration throughout 
the entire design process ensures that our design solutions will meet the long-term needs of your staff, stakeholders and 
community. 

Furthermore, the Kluber Architects + Engineers team has the industry experience and knowledge to assist you in 
strategically scheduling your projects in the market.
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Cost Control Procedures are often considered after bids have been received. 
However, cost control is best done throughout the design of a construction 
project. Kluber uses the phases of the project to spot-check all components of 
scope, schedule, and budget. The real creativity of cost control is a team-based 
approach that generates alternatives to existing solutions. 

Quality Control is a way of life for a continuously-improving organization like 
Kluber.  We use the built-in phases of a project as our chance to spot-check all 
elements of the project. Is the project on time?  Is it currently on-budget? If not, 
why not?  Does the scope continue to meet the stated goals of the project? 

If any of these elements are out of balance, we communicate with our clients and 
let them know our plan to get back on track. Consistency is the key to high quality 
control management.

A Case Study | Will County Health Department
Located in Joliet, Illinois, Will County Health Department was an aging 
facility in desperate need of repair. The Health Department selected 
Kluber Architects + Engineers to design their brand-new facility, and 
Leopardo was hired as the Construction Manager. As part of the 
project, their old facility was demolished.

In a multi-step process that involved both demolition and new 
construction, quality control and proper project management was 
imperative. As such, Kluber implemented several checkpoints along

This is done through collaboration and throughout designing.

Whether it is changes in materials to save costs or reviewing mechanical systems, the key to success is 
maintaining value in the finished product while reducing costs. We bring you valuable data to make sound 
decisions.

Quality Assurance and Quality Control

the way and remained in regular contact with the project owner to ensure all aspects of the project were being 
completed efficiently. 

Factors that aided in the efficiency and quality management of this projected included Kluber’s in-house 
architecture and engineering team, our communication and accountability protocols, and quality checkpoints 
through each phase of the project.
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Approach to Cost and Change Order Control

Kluber Architects + Engineers recognizes that your community has trusted you to stay within your budget and 
ensure your facilities last long after the bills are paid. Simply put, we know how critical budget projections are to 
the success of your projects and this is always at the forefront of what we do.

For that reason, our firm performs cost estimating in-house. Our experienced discipline leaders have developed 
accurate cost estimates within 2% of bid amounts That is an incredible record! This serves as experience we 
can call on to ensure accurate project scheduling and cost estimating. We have a proven history of 
completing projects on time, as well as within budget. 

Value engineering is often considered after bids have been received. However, Kluber believes it is best to 
consider it throughout the design of a construction project instead. Our firm uses the phases of your project to 
spot-check all components of scope, schedule, and budget. The true creativity of value engineering is a team-
based approach that generates valuable alternatives to existing solutions.

Our in-depth market knowledge and cost estimating database includes 30 years of project history within the 
market. These historical references, when combined with our accurate cost estimating procedures, should 
reassure the Village that Kluber Architects + Engineers is a firm they can count on when it comes to quality 
design, engineering, and cost estimating. Better yet, our firm will have an open dialogue with you through each 
phase.

From changing materials to save costs to reviewing mechanical systems, Kluber believes 
the key to success is maintaining value in the finished product while reducing costs. 
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Police Headquarters Roof Replacement
City Hall HVAC Systems Upgrade
Central Garage Reroofing
City Hall 5th Floor Remodeling
Downer Place Remodeling
City Hall Alternative Source Electrical Systems 
Upgrade
Hogan Building Renovation
City Hall Generator
Fire Station No. 1 Optional Standby Power
Fire Station No. 8 Improvements
Fire Station Electrical Improvements 
Mayor’s Office HVAC Upgrades
911 Center Cooling
LaSalle Street Conceptual Design
Police Station Water Infiltration Study 
Police Department UPS Assessment Study
Elmslie Building Façade
Fire Station #3 Emergency Generator
MIS Renovation
Central Garage – Space Feasibility Study

HVAC Replacement
Roof Reinforcing

Public Works Facility

Household Hazardous Waste Facility

City Hall Remodeling
City Hall Community Building

Cable Storage Building

Commuter Train Depot Rehabilitation
Public Works Facility Feasibility Study
Commuter Train Depot Revised Plans

City of Aurora

City of Batavia

City of Lockport

City of Naperville

City of Park City

City of St. Charles

City of Wood Dale

City of Zion

Village of Bartlett

Village of Fox River Grove

Village of Gilberts

Village of Grayslake

Municipal Sector Project List

Historic Dome Renovation
City Hall Roof
City Hall Repairs
HVAC Test
Zion Theater Building
Zion Township Offices Remodeling
Zion Public Works Building
Handicapped Bathrooms
Cookie Factory Inspection
Post and Beam Building Review
Building Review
Candy Factory Structural Review

Bartlett Hills Clubhouse Owner’s Representative
Bartlett Hills Golf Club HVAC Unit Replacement

Public Works & Salt Dome Facility

Police Station and Village Hall Space Needs Analysis

Heritage Center Annex 
Village Hall HVAC Work
Parker Property Development Site Plan
Fairgrounds Demolition
Arbors and Fencing
Park Design 
Museum Storage Building
LEED Costs Study
Grayslake Downtown Arbors
Lake Street Train Station Warming Shelter and Kiosk
Lake Street Train Station Platform Exhibit Renderings
2013 Grayslake Estimating
Village Hall Exit Routes
Grayslake Pool ADA Requirements
Heritage Center Double Doors
New Village Hall 
New Police Station Addition

Discipline Key:
Architectural         Mechanical         Electrical        Structural        Specialty 
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Grayslake Continued

Village of Gurnee

Village of Hampshire

Village of Homewood

Village of Lake Villa

Village of Lake Zurich

Village of Lindenhurst

Village of Mundelein

Village of North Aurora

Village of Oak Brook

Village of Lombard

Clock Tower Repairs
Washington Street Parker Property
Village Hall Parking Landscape Review
Fairground Consulting Services
Lakefront Lodge Inspection Audits
Lakefront Lodge Special Use Inspec. & Review
Downtown Design Development
Reservoir Standby Power Generator
Village Ordinance Review
Public Works Siding and Demolition
Veterans Memorial Modifications
Grayslake Fire Station
Public Works Building Facade Refinishing
Aquatic Center Remodeling
Police Station
Pool and Civic Center
Public Works Garage
Senior Housing
Village Center Archway
Washington Village Townhome Review
Police Station Lower-Level Remodeling
Village Hall Office Space Remodeling
Grayslake Golf Course Clubhouse
Heritage Center Basement Flood Damage
Seymour Park Arbor & Fencing 
Lake Street Metra Station Heating Issues

Public Works Fuel Island Canopy Review
Police Department Water Prob. Remediation
Fallen Soldier Memorial 
Police and Post Office Feasibility Study
New Police Station 
Dairy Building Feasibility Study
Fire Station No. 1 Women's Locker Room
Gurnee Mills Inspection

Public Works Facility Programming
Public Works Facility Study

Utilities Building Expansion
Fleet Services Facility

Village Hall Renovation Study
Village Hall Renovation

Architectural Standards Development

Public Works Mezzanine Office 
North Building Demolition and Repair
Old Rand Road Existing Condition Plans
Space Analysis
Planned Unit Development Standards

Storage Bin Removal
Village Hall Renovation Study
Village Hall Renovation
Police Station Renovation

Development Standards

Well Pump Electrical Distribution Analysis
Electrical Engineering Analysis
Activity Center Structural Roof Issues
Activity Center Building Demolition
Police Department HVAC controls 

Village Hall Engineering Study and Report
Y2K Temporary Electrical Services
Electrical Study Butler Government Center
Fire Station No. 2 HVAC System Upgrades
Heritage Center HVAC Renovation
Emergency Generator
HVAC Gas Test Study
Municipal Complex Gas Heat Transition
Police Station Expansion Electrical Eng. Services
Butler Government Center  and Fire Station #3 Restroom 
Renovations
Butler Government Center Fires Station Humidifier
Butler Government Center Lower Lev. Public Restroom 
Renovations

Discipline Key:
Architectural         Mechanical         Electrical        Structural        Specialty 
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Public Works Maintenance and Storage
Ogden Fall Street Lighting Compliance

Combined Village Hall & Public Works Facility

Space Needs Analysis
New Police Station

Public Works, Salt Dome & Material Storage Facility
Facility Assessment & Deferred Maintenance 
Village Hall and Police Department Renovations

Demolition Project
Village Hall Water Treatment Vault
Village Hall Lower-Level Build-Out
Village Hall Basement
Village Hall Communication, Data and Voice
New Village Hall Facility
Architectural Standards Development
Public Works Facility
Public Works Garage Flooring

Village Hall Ceiling Replacement

Public Works Facility Expansion

New Township Office

Fire Department Dormitory Renovations

Public Works Facility

Village of Johnsburg Village Hall and Police Station 

Storage Building
Warren Township Complex Base Map
Carpet Replacement
Greenleaf Center Reroofing
Truck Storage Building Reroofing
Greenleaf Center Office Remodeling
Teen Center
High School Baseball Field Improvements
Archival Storage Deck
Storage Garage Concrete Replacement
Highway Department - Break and Locker Room 
Remodeling
Blending Pump Building
Parks Department Expansion
Existing Site Improvements
Site Electric Consulting
Field Lighting
Parks Department Maintenance Garage
Vehicle Storage Addition
Salt Storage Reroof
Amphitheatre Foundation and Skate Park
Teen Center Remodeling and Observation Deck 
Playground
Salt Storage Facility
Maintenance Building
Salt Dome
Site Lighting
Warren Township Center Addition Study
Warren Township Center Reroof
Warren Township Senior Citizen's Center Addition 
and Renovation
Assessors Office Window Replacements
Lighting Retrofits 

Village of Oswego

Village of Roscoe

Village of South Elgin

Village of Volo 

Village of Wadsworth

Village of Winthrop Harbor

West Deerfield Township

Village of Winnetka 

Village of Wheeling 

Warren Township Center

Village of Pingree Grove

Village of Johnsburg 

Discipline Key:
Architectural         Mechanical         Electrical        Structural        Specialty 

Village of Campton Hills

Village Hall and Police Station

Village of Glenview

Downtown Metra Station Restrooms Upgrade
Exterior Envelope Study
Fire Stations #13 and 14 Maintenance Study
Train Station Roofing Repair Study
Depot Metra Station Roof Repair
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Discipline Key:
Architectural         Mechanical         Electrical        Structural        Specialty 

Village of Glenview

Downtown Metra Station Restrooms Upgrade
Exterior Envelope Study
Fire Stations #13 and 14 Maintenance Study
Train Station Roofing Repair Study
Depot Metra Station Roof Repair
Fire Station 13 Improvements
Fire Station 14 Improvements
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Communication
When planning and designing a project, there are endless amounts of 
information created, collected, and dispersed. Project success is a result of 
trust, managed communication for the design team, owner, owner’s 
representative and construction team members.  

To streamline our design team communication/collaboration process, our 
Project Manager, Chris Hansen, will utilize web-based communication tools 
to manage agendas, assign and keep track of tasks and document our 
design and engineering decisions made by the parties involved. The use of 
the Teamwork Projects tool allows team communication and supporting 
design documentation to be accessed by assigned team members from any 
computer or smart phone with internet access. Having milestones, events 
and design documents readily available from the web allows for streamlined 
project management and timely decisions to be made.

Collaboration
The best design solutions are achieved through a collaborative process where 
ideas and concepts are shared across the entire project team of owners, 
stakeholders, subject matter experts, construction managers or general 
contractor and designers. Active listening, keeping an open mind, and 
collaboration are key elements to delivering a successful and meaningful 
project. 

Phases of our Work 
Though each project has its own unique requirements, our work generally 
follows a phased process that starts with concept creation and transitions to 
fine detail. All project goals and objectives will be developed by the Village, 
and Kluber will work with them to ensure each phase of the work is completed 
satisfactorily.

Our focus throughout your projects is to lead the decision-making process in 
order to build the necessary consensus and buy-in of all stakeholders. This 
assures that the final design solution reflects your communities’ wants and 
needs as well as the functional requirements, aesthetics, and budget 
constraints that form the framework for your projects.

Our Project Approach
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Project Kick-Off - Work Plan Creation
Project success depends on understanding objectives, shared goals, and individual responsibility. Our kick-off process 
creates visibility into the overall work by establishing goals, defining roles and setting up parameters to success.

This workshop with the stakeholders helps manage expectations and becomes the measuring stick to a successful 
project.

Program Validation
Collaborative Programming Process:

This process utilizes a three-step technique:

1. First, we challenge the data previously prepared with the long-term goals and objectives of the Village.

2. Second, we conduct interviews with key decision maters to re-confirm the current and future needs for each department 
are being met

3. Lastly, the Kluber team reviews existing space allocations to determine deficiencies and then modifies the space needs 
(aka programming) document according to owner input.

The best design work is done in a collaborative environment where ideas and concepts are shared within the entire project 
team of owner and designer. Key to this collaboration is actively listening to our clients needs. The outcome is a realistic 
program statement that is attainable and flexible, accounting for future departmental expansion potential and budget 
limitations.
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Schematic Design Phase
Kluber, Inc. will provide the Village with sketches, 3-D imagery, and written descriptions that illustrate the project. This is a 
critical step in our collaboration process that ensures the Village has full buy-in before a project begins. These visual 
assets will convey the relative scales of a design, as well as the spatial elements within a building or area.

Kluber, Inc.’s responsibilities will also include:

• Assemble zoning information, identify local code agencies and approvals needed by Owner
• Gather and coordinate site information: soils, topography, flood plains, utilities, etc. Address site issues pertaining 

thereto
• Have conceptual building materials selected
• Discuss value questions with Owner in relation to budget
• Coordinate special investigations, as needed by Owner: historic preservation, environmental impact, etc.
• Evaluate the architectural and engineering system conditions at the existing site (as applicable)
• Discuss options and goals for sustainability
• Develop basic site and building concepts
• Develop schematic floor plans with programmed departments and spaces shown and identified
• Preliminary selection of mechanical, electrical, and structural systems
• Develop schematic building elevations; interior and exterior
• Develop rough building sections establishing key vertical relationships and envelope systems
• Determine the “character” of the building exterior and interior elements
• Obtain local/state code reviews and approvals
• Determine and diagram future pedestrian and vehicular circulation patterns on the project site
• Discuss potential alternatives if required to stay within budget and schedule
• Update preliminary opinion of probable construction cost
• Determine construction delivery methods
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Techniques to Consider During Schematic Design

Engineered Building Systems
Kluber’s in-house engineers understand that building systems are an 
investment for the Village. Our many Energy Star buildings demonstrate our 
understanding of first cost, operational cost, and life cycle cost. Together we 
will evaluate your goals against potential systems. Accurate data will help 
the Village make informed long-term decisions that may have limited 
resources.

Flexible Environments
There are two key components to design for flexibility. One is 
communicating the intended use for the space in the past, current, and 
future. The second is how these spaces can serve all those needs.

Design Development

Upon the Client’s acceptance of the Schematic Design Documents, 
Kluber, Inc. will proceed to develop documents to establish and study the 
interrelationships of the building systems - architectural, structural, 
mechanical and electrical, and their impact on the selection of construction 
materials. The Kluber, Inc. project team will then prepare Design 
Development Documents necessary to convey the character of the project, 
as defined by the various building systems and materials selected.

Kluber, Inc.’s responsibilities will include:

• Refine Project Construction and Engineering requirements in response to Schematic Design cost estimates and budget
• Identify basic construction materials/techniques
• Formulate and document Structural System
• Formulate and document Mechanical and Electrical Systems
• Coordinate efforts of special sub-consultants (if required)
• Develop overall Design Development drawing set organization
• Develop detailed site and civil drawings
• Prepare detailed floor plans that further refine size, shape and character of spaces and areas.
• Develop room, door and window designation schemes for use with preliminary room, door and window schedules
• Develop reflected ceiling plans including lighting locations
• Develop basic building sections to reflect structural, mechanical, electrical, and architectural considerations
• Develop detailed exterior elevations with fenestration and cladding materials identified
• Develop room finish schedule
• Develop key architectural details
• Develop project outline specifications and engineered systems narratives
• Initial meeting with authorities having jurisdiction for compliance review
• Update opinion of probable construction cost
• Present design development package to Client review and approval
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Construction Documents
After acceptance of the design development documents by the Owner, we 
will initiate the preparation of the Bidding and Construction Documents. The 
construction documents will consist of the detailed drawings and specifications 
necessary to obtain competitive bids from qualified contractors. Kluber, Inc. will 
then finalize the opinion of probable construction cost, based on the completed 
construction documents.  

Kluber, Inc.’s responsibilities include:

• Determine project refinements based on Design Development cost opinion
and review comments

• Identify viable bid alternates
• Identify necessary signage
• Assist Client with identification of furniture, fixtures and equipment
• Develop complete construction drawing set
• Develop complete technical specification package
• Assist the Owner in soliciting construction testing services
• Coordination of special sub-consultants and integration of their materials in

final construction document package
• Review or update documents according to changes by Authorities Having

Jurisdiction
• Evaluate which delivery method makes the most sense for the Owner
• Assist the Owner with developing an advertisement for Bidding
• Finalize opinion of probable construction costs
• Deliver construction documents package to Owner for review and approval

Bidding
During this phase Kluber, Inc. will assist the Owner in the identification of 
qualified contractors suitable for the scope of work. Kluber, Inc. will issue 
clarifications to the Documents and, assist in review of received bids.  

Kluber, Inc.’s responsibilities include:

• Confirm bidding procedures with the Village
• Coordinate web site posting of Construction Document information
• Respond to questions from bidders
• Prepare Addenda to the Construction Documents
• Assist the Owner with developing front-end bidding requirements.
• Submit Construction Documents and Addenda to authorities having 

jurisdiction for permit(s)
• Review received bids in conjunction with the Purchasing Department
• Prepare pre-bid meeting agenda and attend
• Attend bid opening and evaluate the bidders
• Provide a written bid recommendation to the Village
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Construction Administration
As the project progresses through the construction phase; Kluber, Inc. will assist in 
the administration of the contract for construction.  

Kluber, Inc.’s responsibilities include: 

• Periodic site visits as required to become generally familiar with the progress 
of the work and to observe the work is  proceeding in general conformance 
with the contract documents (weekly if required)

• Review construction submittals
• Assist in processing of contractor applications for payment
• Interpretation and clarification of the contract documents (RFIs)
• Processing contractor and owner requests for changes in the work
• Final review of the work for purposes of determining completion. This includes 

project punchlist preparation and final punchlist review.
• Review of closeout documents and warranties.
• Advise and inform the Owner throughout the construction process
• Participate in pre-construction meeting and pre-installation meetings as 

required
• Review contractor-provided testing and balancing reports

Post Construction Phase Services
After Substantial Completion of the project is determined, our team will begin Post 
Construction Phase services. This phase is through the warranty period, typically 1 
year after substantial completion. 

Services during this phase include:

• Warranty reviews during warranty period
• Reviewing building performance data against design expectations
• Reviewing operational concerns of the owner
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Chris Hansen will lead the design team as Project Manager and will serve as your primary contact during design. Chris will be
responsible for effectively communicating and interpreting your ideas and concerns to the rest of the project team. He will 
oversee all aspects of the planning, design, and construction process, from developing and reviewing building plans to making
sure a project meets environmental and zoning standards. Chris will be responsible for accomplishing the goals and objectives
of your project. In the end, he is here to support your mission and help make your job easier. 

Electrical Engineer
Mike Kluber

PE, LEED AP, CEM

Mechanical Engineer
Don Ware

PE, LEED AP, CPD

Structural Engineer
Jeff Bruns

SE, SECB, LEED AP

MEP and Structural Engineering

Architecture & Design

Design Architect
Mike Elliott

AIA, LEED AP

Technical Architect
Clayton Haldeman

AIA, REFP, LEED AP

Safety, Security & 
Technology Designer
Joel Murphy, CPTED

Project Manager
Chris Hansen
AIA, NCARB

Architectural Designer
Habib Ansari

Architectural Designer
Parnell Tesoro

Architectural Designer
Samantha Frantik

Mechanical Engineer
Brian Grey

PE

Electrical Designer
Aaron Reinhart

EIT

Staff Qualifications | 3

Project Team
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Selected Relevant Experience

Christopher Hansen, AIA, NCARB
Architect | Project Manager

Chris is an instrumental member of the Kluber Architects + Engineers 
leadership team and is the practice leader in the Government Sector. 
He is a hard working, honest, dedicated and forward-thinking building 
design professional. Through his experiences, he has the unique ability 
to listen and transform your thoughts into the design of your facility. 

His broad range of experience includes municipal, county, state, and 
federal government projects. He also has extensive experience working 
with governing boards, community groups and facility users during the 
design process. 

Licensure and Certifications
Licensed Architect – Multiple States
Licensed Interior Designer – Illinois

Professional Memberships
American Institute of Architects
American Library Association
Society of College and University Planners
National Council of Architectural 

Registration Boards

Service
Batavia Park District Referendum Committee
Boy Scouts of America, Chairman 
Scout Parent Coordinator, Cub Master
Iowa State University

Design College Architectural Industry 
Liaison for Students

Education
Iowa State University 
Bachelor of Architecture

Village of Glenview, Illinois
Fire Stations #13 and #14 Maintenance Study
Fire Station #13 Improvements
Fire Station #14 Improvements
Depot Metra Station Roof Repair
Train Station Roofing Replacement Program Study
Rugen Senior Water Facility Exterior Envelope 
Study
Downtown Metra Station Restrooms Upgrade

Village of Johnsburg, Illinois
Space Needs Assessment
David Dominguez Municipal Center

Village of Roscoe, Roscoe, Illinois
Space Needs Assessment
Village Hall/Police Department Expansion

Village of Pingree Grove, Illinois
Village Hall and Public Works Facility

Village of South Elgin, Illinois
Public Works Facility
Village Hall & Police Dept. Renovations

Village of Lindenhurst, Illinois
Police Department Renovations

City of Aurora, Illinois
Consolidated Public Works Facility

City of Waukegan, Illinois
Public Works Fueling Station

Village of Lincolnshire, Illinois
Public Works Facility Assessment
Village Hall Updates

Village of Homewood, Illinois
Village Hall Renovation Phase 1 Study
Village Hall Renovation Phase 2 Implementation
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Mike Elliott, AIA, REFP, LEED AP 
Senior Design Architect 

Mike leads the architectural design efforts at Kluber and has a wide-
ranging portfolio of project experience extending from new construction 
to renovation/additions. One of his greatest strengths is listening and 
collaborating with multi-faceted clients to establish their vision and 
identify the needs of the project. His profound ability to draw out 
opinions and help client groups reach a consensus allows Mr. Elliott to 
consistently deliver reliable results in his design solutions.

As the former president of the AIA Illinois branch, Mike has developed 
trust and respect amongst his peers in the architecture community. 
Today, Mike continues to support, lead and promote the architectural 
community in his current position on the AIA Strategic council. 

Selected Relevant Experience

Licensure and Certifications
Licensed Architect – Multiple States
LEED Accredited Professional

Professional Memberships
American Institute of Architects
Illinois Association of School Business Officials
Illinois Association of School Administrators

Service
AIA, National Strategic Council 2016-2020
AIA Illinois, President 2015
AIA Illinois, Treasurer 2012-13
AIA NE Illinois, President 2007
AIA NE Illinois, Board of Directors 1998-2008
IASB School Building Design Juror 2012

Education
Southern Illinois University at Carbondale
Architectural Technology

San Diego State University
Certificate in Educational Facility Planning

Village of Johnsburg, Illinois
David G. Dominguez Municipal Center Expansion

Roscoe Police Facility, Roscoe, Illinois
Police Department Space Needs Assessment
Police Department Additions/Renovations

Village of South Elgin, Illinois
Village Hall and Police Station Facility Condition Assessment
New Public Works Facility

Village of Oswego, Illinois
Public Works Facility

Old Copley Hospital – Aurora, Illinois
Mixed-Use Redevelopment of Campus

Village of Fox River Grove, Illinois
Public Works Facility

Warren Township, Illinois
Community Center Expansion and Renovation

City of Naperville, Illinois
Defense Tactical Training Facility Addition

Village of Lindenhurst, Lindenhurst, Illinois
Police Department Renovations

Forest Preserve of Kane County, Illinois
Building Assessments
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Clayton Haldeman, AIA, REFP, LEED AP 

Technical Architect

Mr. Haldeman’s years of experience in the industry is evident with 
his aptitude for solving complex building detail solutions at the 
building envelope. He leads the firm’s efforts in building life safety 
concerns, building codes and accessibility compliance. His 
attention to detail is apparent with each specification and 
construction drawing he creates. A strong communicator and 
extraordinary team player, Mr. Haldeman builds personal and 
lasting relationships with every project.

Selected Relevant Experience

Licensure and Certifications
Licensed Architect – Illinois
LEED Accredited Professional

Professional Memberships
American Institute of Architects

Education
University of Illinois at Urbana-Champaign
Master of Architecture 

University of Illinois at Urbana-Champaign
Bachelor of Architectural Studies

San Diego State University
Certificate in Educational Facility Planning

Publications
“Green in Your Cavity Wall is Gold, Not Mold”
publication Nov 2007  Masonry Edge, Vol. 2, No. 
3

Village of Johnsburg, Illinois
David G. Dominguez Municipal Center Expansion

Will County Health Department – Joliet, Illinois
Health Department Needs Assessment and Site Evaluation
New Health Department Building

Old Copley Hospital – Aurora, Illinois
Mixed-Use Redevelopment of Campus

Village of Fox River Grove, Illinois
Public Works Facility

Kane County, Illinois
Coroner - Office Remodeling

Roscoe Police Facility, Roscoe, Illinois
Police Department Space Needs Assessment
Police Department Additions/Renovations

Warren Township, Illinois
Community Center Expansion and Renovation

Village of South Elgin, Illinois
New Public Works Facility
Village Hall and Police Station Facility Condition Assessment

City of Lockport, Illinois
New Public Works Facility

Village of Oswego, Illinois
New Public Works Facility

Village of North Aurora, Illinois
Village Hall Remodeling
Electrical Engineering Analysis

City of Batavia, Illinois
Eastside Fire Station Addition
New Westside Fire Station
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Joel Murphy
Safety and Security Designer | Technology Designer

Joel has over 30 years leading numerous facility management 
operations, construction and renovation projects, and security 
systems upgrades for large educational institutions. His experience 
includes directing the planning and construction of over $250 
million in new facilities, renovations to existing facilities, and 
installation of video surveillance and access control systems. 

As a member of the Kluber Team, Joel is known for his abilities as 
a security and technology resource. He has participated in the 
Crime Prevention Through Environmental Design training, 
which aligns with architectural designs. 

Village of Johnsburg, Illinois
David G. Dominguez Municipal Center Expansion

Will County Health Department – Joliet, Illinois
New Health Department Building

City of Bloomington, Illinois 
Grossinger Motor Arena LED Upgrades
Government Center Remodeling and Renovations

Village of Lincolnshire, Illinois
Public Works Safety and Security Analysis

City of Aurora, Illinois
New Consolidated Public Works Building

Community Consolidated School District 168, 
Sauk Village, Illinois
Video Surveillance System Replacement

Oswego Community Unit School District, Oswego, Illinois
Life Safety Projects
Facilities Master Plan
Video Surveillance and Access Control Installation and 
Upgrades
Long-Range Technology Plan

Quincy Public Schools, Quincy, Illinois
Life Safety Projects
Facilities Master Plan
Video Surveillance and Access Control 
Long-Range Technology Plan

Selected Relevant Experience

Professional Memberships
Illinois Association of School Business Officials
Audiovisual and Integrated Experience 
Association (AVIXA)
ASIS International

Education
Northern Illinois University
Master of Science – Educational School of 
Business Management

Illinois State University
Bachelor of Science – Industrial Education

Special Training
Associated Protection Professional – ASIS 
International
Physical Security Professional – ASIS 
International
Crime Prevention Through Environmental 
Design (CPTED)
AV Technologist – AVIXA 
IPVM Certified – Access Control & Video 
Surveillance
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Michael Kluber, PE, CEM, LEED AP 
Electrical Engineer

Michael has been providing Electrical Engineering services to 
municipalities since founding Kluber, Inc. in 1988. His deep 
understanding of the complexities of architecture and design through 
working in the field provides a blend of the technical with the practical. 
His certifications include LEED AP and Certified Energy Manager, 
which enables him to leverage sustainability on each Kluber project. 

Michael’s areas of expertise include design and analysis of electrical 
power distribution, electrical code compliance, interior and exterior 
lighting, life safety, fire alarms, and emergency backup. He also 
excels in designing state-of-the-art structured cabling systems for 
data, voice and video.

Selected Relevant Experience

Licensure and Certifications
Professional Engineer – Multiple States
Certified Energy Manger
LEED Accredited Professional

Service and Appointments
City of Aurora Electrical Commission
City of Aurora Board of Appeals
Batavia Foundation for Educational Excellence
Batavia MainStreet Board of Directors
LivingWell Cancer Resource Center Board of 
Directors

Special Training
Solar PV Design and Installation
GE Low-Voltage Protector and Application
Power System Relaying Theory/Applications
Cogeneration Technology

Education
Georgia Institute of Technology
Bachelor of Electrical Engineering
Coyne American Institute
Industrial Electronics Applications

City of Aurora, Illinois
Consolidated Public Works Facility

Village of Roscoe, Roscoe, Illinois
Space Needs Assessment
Village Hall/Police Department 

Expansion

City of Aurora, Illinois
911 Communication Center
Fire Station No. 8 Improvements
City Hall Renovation
Fire Station Electrical Improvements

Roscoe Police Facility, Roscoe, 
Illinois

Space Needs Assessment
Additions/Renovations

Village of Lindenhurst, Illinois
Police Department Renovations

Village of Johnsburg, Illinois
David Dominguez Municipal Center

Kendall County, Illinois
County Campus Master Plan
Administrative Services Building
County Courthouse Expansion

Village of Homewood, Illinois
Village Hall Renovation Phase 1 
Study
Village Hall Renovation Phase 2 
Implementation
Electrical Engineering Services

Village of North Aurora, Illinois
Village Hall Remodeling
Electrical Engineering Analysis
Police Department HVAC Controls

Village of Oak Brook, Illinois
Electrical Study of Butler Government Center
Emergency Generator Study for Fire Station, 

Village Hall, and Police Station

City of Wheaton, Illinois
City Facility Generator Assessment

Village of Lincolnshire, Illinois
Emergency Generator Study
Public Works Security Study
Village Hall Updates
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Donald Ware, Jr., PE, CPD, LEED AP 
Mechanical, Plumbing, Fire Protection Engineer

In his role as Vice President and Director of Mechanical 
Engineering, Mr. Ware has retrofitted, evaluated, and designed 
mechanical systems for hundreds of public, industrial, and 
commercial buildings. He has consistently developed innovative 
designs that were constructed on time and on budget. His 
reputation is well known and respected among the engineers and 
contractors in Illinois. Mr. Ware has received numerous Illinois 
ASHRAE Awards and has authored several case studies.

Selected Relevant Experience

Licensure and Certifications
Professional Engineer – Multiple States
Certified Plumbing Designer
LEED Accredited Professional

Professional Memberships
American Society of Plumbing Engineers
American Society of Heating, Refrigerating and 
Air-Conditioning Engineers

Education
University of Illinois - Champaign/Urbana
Bachelor of Mechanical Engineering

Past Career Experience
Chief Mechanical Engineer, EME Inc.
United States Air Force
NCOIC Satellite Operations and Engineering

City of Batavia, Illinois
Eastside Fire Station Addition
Westside Fire Station
City Hall HVAC Replacement
City Hall Roof Replacement

Village of Oakbrook, Illinois
HVAC Gas Heat Study
Fire Station #2 HVAC System Upgrades
Heritage Center HVAC Renovations

Lake County, Illinois
North Branch Traffic Court Facility
East Branch Court Facility
Standby Optional Generator Services
CARES Act – Belvidere Health Center –
Women’s Health VHAC Improvements
CARES Act – 3 Clinic HVAC 
Improvements

Village of Fox River Grove, Illinois
New Public Works Facility

Warren Township, Illinois
Main Office HVAC Controls

Village of South Elgin, Illinois
New Public Works Facility

City of Lockport, Illinois
New Public Works Facility

Village of Bartlett, Illinois
HVAC Unit Replacement at Bartlett 

Hills Golf Club

Village of Oswego, Illinois
New Public Works Facility

City of Aurora, Illinois
HVAC Upgrades at Mayor’s 

Office

Village of Oswego, Illinois
Public Works Facility

Village of North Aurora, Illinois
Village Hall Remodeling
Electrical Engineering Analysis
Police Department HVAC 

Controls
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Jeffrey Bruns, SE, LEED AP 
Structural Engineer

Mr. Bruns has a distinct understanding of built structures that enables 
him to develop and incorporate his designs with the architects and 
engineers at Kluber. Mr. Bruns has worked with multiple municipalities 
on a wide range of project types from structural design to failure 
analysis of the building. 

His experience also includes working within the trades. This allows 
him to have a unique perspective during design process. He is keenly 
aware of build ability, fabrication schedules and construction windows. 
This will benefit you and your municipality by being on time and within 
the desired budget.

Selected Relevant Experience

Licensure and Certifications
Structural Engineer - Multiple States
Structural Engineering Certification Board
LEED Accredited Professional

Professional Memberships
American Society of Civil Engineers
Structural Engineers Association of Illinois
American Institute of Steel Construction
American Concrete Institute

Education
Colorado State University - Fort Collins
Bachelor of Civil Engineering 

University of Illinois – Champaign/Urbana
Master of Civil Engineering

City of Aurora, Illinois
Consolidated Public Works Facility

City of Batavia, Illinois
Eastside Fire Station Addition
Westside Fire Station

McHenry County, Illinois 
Public Safety Center Program
Treasurer’s Office Remodeling 

McHenry County, Illinois
Facilities Master Plan Update

Village of Oswego, Illinois
Public Works Facility

Sycamore Fire Department, Illinois
Fire Stations Deferred Maintenance Plan

City of Aurora, Illinois
City Hall Renovation

Kendall County, Illinois
County Campus Master Plan
Administrative Services Building
County Courthouse Expansion

Roscoe Police Facility, Roscoe, Illinois
Space Needs Assessment
Additions/Renovations

Village of Fox River Grove, Illinois
New Public Works Facility

Old Copley Hospital – Aurora, 
Illinois
Mixed-Use Redevelopment of Campus

Village of South Elgin, Illinois
New Public Works Facility

DuPage County, Illinois
Sherriff’s Building Addition

Village of Oswego, Illinois
Public Works Facility
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Parnell Tesoro
Architectural Designer

Habib Ansari
Architectural Designer

Parnell is an Architectural Designer at Kluber, Inc. He is 
currently working on becoming a licensed Architect in the 
State of Illinois. His responsibilities include preparing 
construction documents using AutoCAD, creating 3D BIM 
and 2D construction documents, researching systems to 
incorporate into projects, assisting in Construction 
Administration, and more.

Habib joined the Kluber team in 2018. He is currently 
working on becoming a licensed Architect in the State of 
Illinois. On the architecture team at Kluber, Habib brings 
charisma, personality and a passion for his field. He 
enjoys the history of his field, as well as exploring famous 
architectural work around the United States. 

Education
Illinois Institute of Technology
Bachelor of Architecture

College of DuPage
Associates in Applied Science in Pre-Architecture

Professional Memberships
American Institute of Architects (AIA)

Education
Illinois Institute of Technology
Bachelor of Architecture
Specialization in Architectural History/Theory and 
Landscape Architecture

College of DuPage
Associate of Applied Science in Pre-Architecture

Selected Relevant Experience

Will County Health Department, Joliet, Illinois
New Health Department Building

Village of Johnsburg, Illinois
David G. Dominguez Municipal Center Expansion

Selected Relevant Experience

Village of Johnsburg, Illinois
David G. Dominguez Municipal Center Expansion

Lake County Health Department – Zion, Illinois
Zion Clinic
Health Department Renovation

Lake County Heath Department, Waukegan, Illinois
Belvidere Medical Building Site Improvements

Old Copley Hospital – Aurora, Illinois
Mixed-Use Redevelopment of Campus
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Aaron Reinhart
Electrical Designer

Aaron is an Electrical Designer at Kluber. He is working 
toward becoming a licensed Electrical Engineer in the 
State of Illinois. He has experience working on all phases 
of the design process with a variety of different project 
types. He is focused on using his innovation and intuition 
to develop a quality and efficient product for the client. 
Aaron’s tasks include electrical power distribution, 
electrical code compliance, interior and exterior lighting, 
emergency backup, and structured cabling systems.

Licensure and Certifications
Electrical Designer

Education
University of Illinois – Champaign/Urbana
Engineering Physics

Selected Relevant Experience

Will County Health Department, Joliet, Illinois
New Health Department Building

Lake County Health Department Waukegan, Illinois
CTCA Resident Apt Facility Re-Purpose

Warren Township, Gurnee, Illinois
Warren Township Center Expansion

Village of South Elgin, South Elgin, Illinois
Village Hall Renovations  

Samantha Frantik
Architectural Designer

Samantha is an Architectural Designer at Kluber, Inc, and 
she is currently working on becoming a licensed Architect in 
the State of Illinois. Her responsibilities include preparing 
design packages, construction documents, and coordinating 
with her project managers as well as our engineers. 
Samantha loves to find solutions to challenging problems in 
a way that is both functional and beautiful. 

Education
Iowa State University
Bachelor of Architecture
Minor in Business

Selected Relevant Experience
Village of Johnsburg, Illinois
David G. Dominguez Municipal Center Expansion

City of Yorkville, Illinois
Public Works Space Analysis

City of Warrenville, Illinois
Trailhead Expansion and Shelter Building

Village of Glenview, Illinois
Train and Fire Station Improvements

Professional Memberships
Iowa Women in Architecture
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Licensure and Certifications
Professional Engineer – Illinois

Professional Memberships
American Society of Plumbing Engineers
ASHRAE

Education
University of Illinois - Champaign/Urbana
Bachelor of Mechanical Engineering

Selected Relevant Experience

Brian Grey, PE
Mechanical Engineer

Brian is a Mechanical Engineer at Kluber Architects + Engineers. He 
is a key contributor and a strong team player to the engineering team..

As a Mechanical Engineer, Brian’s tasks include building system 
design, code analysis, HVAC system design, and plumbing system 
design. Brian is a part of our BIM leadership team, spearheading 
Kluber’s use of the Revit design-tool, developing Kluber standards 
within that program and teaching peers how to use the program. 

Village of Roscoe, Roscoe, Illinois
New Police Station Design Services

Plano Community Library District
RTU Replacement

DuPage Airport Authority
Flight Center Boiler Replacement 

Warren Township, Illinois
Senior Center Expansion

Pingree Grove, Illinois
Village Hall/Public Works Building

Village of Lindenhurst, Illinois
Police Department Renovations

Oak Brook Park District, Illinois
Boiler and Water Heater Replacement

Village of Johnsburg, Illinois
David G. Dominguez Municipal Center

Kane County Forest Preserve, Illinois
Facility Survey

Village of South Elgin, Illinois 
Facility Assessment and Deferred Maintenance Plan
Village Hall Renovations

Village of Lombard, Illinois
Utilities Building Expansion

City of Waukegan, Illinois
Police Station Interior Renovations

Will County Health Department, Joliet, Illinois
New Health Department Building
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Owner
Village of Johnsburg

Project Type
Space Planning

Services Provided
Programming
Architecture
Civil Engineering – HR 
Green

Completion
January 2022

References
Claudett Peters
Village Administrator
815-385-6023
cpeters@johnsburg.org

Ed Hettermann
Village President
815-385-6023
edh@rdthiel.com

David Dominguez Municipal Center
Johnsburg, Illinois

Kluber Architects + Engineers designed the renovation and expansion of the existing Village 
Hall in Johnsburg, Illinois, with the goal of accommodating future administrative and police 
department needs.

The project, which wrapped in January 2022, includes the following elements:

Village Hall
• New interior finishes
• New exterior signage
• Stone masonry veneer and laminated architectural shingles for the roofing areas
• Public lobby and reception desk
• New board room
• Additional conference rooms 
• Additional public toilet rooms

Police Department
• Administrative and patrol office spaces
• Holding cells
• Interview rooms
• Locker rooms
• Sally port
• Storage garage

Site improvements also include a new secured parking lot at the rear of the building, full 
foundation landscaping improvements, and a security system.

Past Experience | 4
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New Public Works and Salt Dome Facility
APWA Project of the Year
Fox Valley Branch | Chapter Award - 2016
South Elgin, Illinois

The Village of South Elgin hired the team of Kluber Architects + Engineers for 
design of a new 52,00 square foot public works facility. The project includes drive 
through apparatus bays/parking for maintenance vehicles, three vehicle 
maintenance bays, apparatus support spaces, apparatus storage rooms and a 
vehicle wash bay.  

Within the administrative area, the facility includes a 50-person public meeting 
room, a staff lunchroom/multi-purpose room, administrative offices and support 
spaces, a locker room facility and conference room. The public meeting rooms will 
be available to the community for after hours access. Site improvements include a 
salt dome, materials storage building and a secured layout yard at the rear of the 
facility. On-site parking for 80 vehicles was incorporated into the design.

This project received the Fox Valley Branch APWA Project of the Year 
Award and the Chicago Metro Chapter Project of the Year Award.

Owner
Village of South Elgin

Type
New Construction

Services
Architectural
Mechanical
Interior Design
Structured Cabling
Electrical 
Plumbing
Structural

Size
52,000 Square Feet

Completion
September 2016

Reference
Steve Super
Village Administrator
Village of South Elgin
847-742-5780
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Owner
Village of Lindenhurst

Project Type
Interior Renovation

Services Provided
Architecture
Structural Engineering
Mechanical Engineering
Electrical Engineering

Project Size
1,024 Square Feet

Budget
$184,352

Completion
December 2018

Reference
Chief Thomas Jones
Village of Lindenhurst
(847) 356-8252
jones@lindenhurstpd.org

Police Department Renovations 
Lindenhurst, Illinois

Interior renovations to the existing Village of Lindenhurst Police department were 
performed to improve prisoner processing and staff workroom areas. The main goal 
of the project was to include a physical barrier between the prisoner process and 
holding areas from the administrative areas of the police facility and to create a 
better work environment for the officers and staff working in this area of the 
building.

Kluber Architects + Engineers provided the design for full interior renovations. 
These renovations included the installation of a new prisoner toilet room, 
processing area and administrative work room complete with new furniture systems 
and a work/copy area, and the minor re-configurations for electrical, plumbing and 
fire suppression systems to accommodate the new configuration.

Spaces include two prisoner holding cells a prisoner intake/processing office, an 
interview room/office, three offices with multiple desks in each, and an open area 
with two workspaces for report writing. This area is directly adjacent to the sally port 
and can be secured from the rest of the facility during processing of prisoners. The 
building materials and finishes in this area of the building are appropriate for 
prisoner handling functions, including concrete block walls, vinyl flooring, painted 
drywall ceilings, and security light fixtures.
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Owner
Warren Township

Type
Addition
Renovation

Services
Architecture
Mechanical Engineering
Civil Engineering
Electrical Engineering
Plumbing Engineering
Structural Engineering
Landscape Design

Size
13,650 Addition
1,500 Renovation

Projected Completion
December 2019

Cost
$5,630,000

Reference
Suzanne Simpson
Supervisor
Warren Township
847.244.1101

Warren Township Life Center Expansion
Gurnee, IL

Kluber prepared an Expansion Concept for the Warren Township Center in 
February 2016 that soon after became a large-scale addition and 
renovation project. 

The addition and renovation of the expansion allows room for new multi-
purpose areas, a new fitness room, seating/reception and increased 
circulation space, a new office suite with both private and open office 
spaces, a new enhanced entryway, new hallway, and a new storage room. 

Eriksson Engineering provided the Civil Engineering and Landscape 
Design services for this project. 
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Owner
Lake County Health Department

Type
Facility Assessments / Planning

Size
13 facilities throughout Lake Co.

Completion
2013
2015
2018
2021

Reference
Bruce Robbins
Facility Manager
Lake County Health Department
847.377.8041
hrobbins@lakecountyil.gov

Facility Condition Assessment
Waukegan, Illinois

Kluber Architects + Engineers was contracted by the Lake County Health 
Department (LCHD) to perform current and measured state building assessments 
to assist the Health Department with long range capital building improvement 
planning and budgeting.  

Our firm utilized the K4 Facilities Improvement Plan process to augment the LCHD 
capital improvement plan with information provided by the LCHD maintenance 
staff. Kluber’s K4 Plan process focuses on achieving a higher level of building 
performance through strategic planning for future building improvements.

Now that the current / measured state for each of its facilities is known, Kluber and 
LCHD are prepared to establish performance goals for each of its properties and to 
develop the K4 Adoption phase documentation.  The measured state identifies 
deficiencies and opportunities within the LCHD property inventory for performance 
improvement/s.  Recommended performance criteria have been established  and 
should be used as the basis for future improvements. 

Kluber Architects + Engineers and LCHD are jointly determining realistic and 
achievable building performance goals within funding limits to achieve the highest 
performance state possible for each underperforming facility. These goals then 
become the initial basis for the development of a capital improvement plan.

This final component develops strategies and procedures for monitoring and 
implementing a Capital Improvement Plan. A key element of this component 
includes conceptual cost development for the various scenarios to be used for the 
capital planning process.  

A flexible and realistic timeline is being developed as well as an initial prioritization 
of planning and development initiatives. The Capital Improvement Plan 
encompasses various planning concepts that address anticipated, but uncertain 
future conditions.  
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Owner
Village of Homewood

Type
Space Needs Assessment
Renovation

Size
13,332 Square Feet

Completion
August 2015

Reference
John Schaefer
Director of Public Works
jschaefer@homewoodil.gov
708-206-3370

Village Hall Renovations
Homewood, Illinois

In 2014, Kluber Architects + Engineers was contracted to renovate and update 
portions of the existing Village Hall. Kluber provided design services that were 
broken into 2 phases. 

During the first phase of the project, Kluber confirmed project requirements and 
overall budget and presented findings to the Village for approval. 

Once approved, the project progressed into the second phase. During this phase, 
Kluber produced the design for the village hall renovations, assisted the Village with 
bidding and oversaw the project throughout construction.

This project ultimately renovated the second floor of the Village Hall, as well as 
small portions of the floor and basement area with goals to optimize efficiency in 
office spaces. Security-controlled access was provided during this renovation to 
improve overall security.
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Owner
City of Aurora

Project Type
HVAC

Services Provided
HVAC Upgrades

Completion
June 2014

Reference
Jim Birchall
City of Aurora
birchallj@aurora.il.us
(630) 256-3490

City Hall HVAC Upgrades
Aurora, Illinois

Aurora City Hall is located in a building original built in 1924. The third floor 
contains the mayor and administrative offices. The office was heated with steam 
radiators. Cooling was accomplished with window air conditioners, old split 
system fan coils or no cooling at all. Kluber designed a variable refrigerant flow 
system to cool and heat the entire third floor. The system design allows each 
space to simultaneously heat and cool as required to meet the temperature 
requirements, regardless of what the other spaces require. The specified low 
temperature outdoor units can provide full heat to the spaces at design day 
conditions. The inverter driven compressors in the outdoor units are consistently 
25% or more efficient than a traditional system.
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Police Department Space Needs Analysis / Police 
Department Expansion
Roscoe, Illinois

The Village of Roscoe hired Kluber Architects + Engineers to conduct a Space 
Needs Analysis, Existing Building Condition Analysis and Site Analysis for its 
current facility located at 10595 Main Street in Roscoe, Illinois. 

The study analyzed the existing police facility operations, functionality, adjacencies, 
flexibility and overall condition state of the existing building. The goal was to 
determine how the existing facility could be better organized (spatially & 
functionally) to improve the current working conditions and design flexibility of the 
existing facility or to determine if the existing facility is beyond its useful life and 
needs to be razed to accommodate a new structure.  

After the study was complete, the Village of Roscoe decided on an option to 
build-out the existing Village Hall to incorporate the police department at one 
central location. The design of the new 6,800 square foot facility included 
administrative offices, new locker rooms, a lobby area, a firing range and a patrol 
car garage. This project was completed right on schedule and well under budget.

Key Milestones:
Start of Construction
Anticipated – September 2017
Actual – September 2017
Substantial Completion
Anticipated – June 29, 2018
Actual – July 10, 2018

Owner
Village of Roscoe

Project Type
Master Planning
Space Needs Analysis and 
Schematic Design
Addition

Services
Architecture
Structural Engineering
Mechanical Engineering
Electrical Engineering

Cost
Budget – $2,500,000.00
Cost - $1,867,816.00

Reference
Scott Sanders
Village Administrator
Village of Roscoe
815.623.2829
ssanders@villageofroscoe.com
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Owner
City of St. Charles

Type
New Construction

Services
Architectural
Structural 

Size
4,432 Square Feet

Completion
2016

Electrical Cable Storage Building
St. Charles, Illinois

Kluber Architects + Engineers designed a lightweight shelter structure around the 
perimeter of an existing concrete slab for the purposes of protecting electrical cable 
spools. The structure is 4,400 square feet in area. and is one story high. The 
exterior walls are framed in wood construction and clad with metal wall and roofing 
panels.

The east elevation of the storage facility has been designed to accommodate seven 
(7) future 12'-0" wide x 14'-0" high overhead doors to secure the building from theft 
of the cable. The building will initially be secured with chain link gates until sufficient 
funds are available to install the overhead doors.

38



Aurora Fire Station No.8 - Main Distribution Frame Room
Aurora, Illinois

The Aurora Fire Department Station No. 8 was a recently completed project by 
another architecture firm, which Kluber Architects + Engineers was tasked with 
fixing the resulting issues from the original design. The project scope primarily 
dealt with the alteration of the main distribution frame room. 

Kluber’s design services included rehabilitation of electrical power, HVAC, fire 
protection and structured cabling. City-wide functions serviced within this facility 
include public service access point (911) spectacom 911 servers and NICE digital 
voice recording 911, customer service center Cisco call manager, city-wide VOIP, 
Comcast WAN fiber, AS400 payroll and purchasing server, core fiber/high density 
switching, DNS servers record management, and legacy SAN mirror systems.

Kluber revamped and expanded the physical room layout, building systems, UPS 
configuration, power distribution, HVAC system, FM200 fire suppression system, 
and data cabling infrastructure to be functional and manageable.

Additional cooling units were added to the room and the existing units were 
relocated. Floor mounted data racks were also installed, along with a new cable 
tray and modular busway. The existing UPS units were also relocated along with 
the associated power distribution.

Owner
City of Aurora

Type
Interior Renovation

Services
Electrical Engineering

Size
7,800 Square Feet

Budget
$516,000

Reference
Jim Birchall
City of Aurora
birchallj@aurora.il.us
(630) 256-3490
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Civil Engineering
Mackie Consultants, LLC

Reference
Pat Doherty
Public Works Director
pdoherty@pingreegrove.org
(847) 464-5533

Village Hall and Public Works Facility
Village of Pingree Grove, Illinois

Kluber Architects + Engineers was awarded the Design/Build project for a combined Village Hall and Public Works Facility for the
Village of Pingree Grove. The new facility is a two-story, 28,000 SF facility. 

The Village Hall portion of the building includes space for reception, offices, and work areas. There is a large meeting room with 
kitchenette and new Board Meeting Room. The Building Department includes a private offices and cubicles for the village staff, as 
well as an office vestibule, service window, and full kitchen. 

The Public Works Department includes offices, locker rooms, toilet rooms, break/meeting room, and a wash-down laundry room.  
The service wash bays include vehicle wash bays and storage. Overlooking the wash bays is a stair-accessible mezzanine with 
storage. 

The new municipal center broke ground on Monday, July 23, 2018 and construction was completed in the summer of 2019.

Owner
Village of Pingree Grove

Project Type
New Construction

Services Provided
Architecture
Structural Engineering
Mechanical Engineering
Electrical Engineering

Project Size
28,000 Square Feet

Budget
$4,100,000

Completion
July 2019

Construction Manager
Lamp, Inc.
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Owner
Antioch Township

Project Type
Study

Services Provided
Architecture
Engineering

Completion
Anticipated February 2022

Reference
Tom Shaugnessy
Township Supervisor
Antioch Township
847-395-3378
tshaughnessy@antiochtownshipil.gov

Antioch Township – Life Center Study
Antioch Township, Illinois

Antioch Township hired Kluber Architects + Engineers to complete a site concept 
plan for their new Life Center. The Township’s Life Center is expected to include 
services that meet the needs of all cohorts within their community, ranging from 
youth programs to senior services.

Our firm is working with Antioch Township to first define their space needs and 
program offerings for the Life Center. Once the organization’s needs are 
established and Township Board approves, Kluber Architects + Engineers will 
assist the Township with the following services:

• Schematic Design
• Design Development
• Construction Documents
• Bidding
• Construction Administration
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Village Hall Facility Assessment & Deferred Maintenance
South Elgin, Illinois

Kluber Architects + Engineers was tasked by the Village of South Elgin to perform 
a facility assessment and deferred maintenance plan on a single, two-story 
building that totals 17,500 square feet. The findings during the assessment were 
documents and prepared in a written report for the Village. 

The original facility was constructed back in 1976, with the Police Department 
Wing addition constructed in 1983. A third addition was later added in 1997, which 
added the front lobby, locker room, sally port and the second floor. It is currently 
being operated as a combined Village Hall and Police Facility. The facility appears 
to be well maintained and in good condition but does have some dated elements. 
The limits of the exterior assessment of the building will end at the curb line and 
not include the drive surfaces and curbs.

As part of the assessment, Kluber prepared a formal agenda and conducted an 
Owner training session on the use of the prepared spreadsheet data system. The 
spreadsheet created describes the physical condition and characteristics of the 
building components and systems.

Owner
Village of South Elgin

Project Type
Facility Assessment
Deferred Maintenance Plan

Services
Architecture
Mechanical Engineering
Electrical Engineering
Structural Engineering

Size
17,500 Square Feet Total

Completion
October 2016

Reference
Steve Super
Village Administrator
Village of South Elgin
ssuper@southelgin.com 
847-742-5780
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Owner
City of Bloomington 

Type
LED Lighting Upgrade

Services
Electrical Engineering

Size
180,000 Square Feet

Completion
In Progress

Reference
Josh Ftacek
City of Bloomington
Facilities Maintenance Supervisor
309.434.2518
ftacek@cityblm.org

Grossinger Motor Arena
LED Lighting Upgrade
Bloomington, Illinois

In 2019, Kluber Architects + Engineers was selected as a preferred design 
vendor for the City of Bloomington. 

Currently, Kluber is under contract to provide electrical engineering services for 
the LED Retrofit and redesign at the Grossinger Motor Arena, home to many 
indoor sporting and entertainment events in the Bloomington area. 

Kluber Architects & Engineers has brought exceptional expertise to this project. 
Our staff of electrical engineers conducted the necessary assessments to 
determine appropriate solutions for safety, efficiency and cost effectiveness within 
the existing facility. 

The lighting system ultimately selected is a state-of-the-art color temperature 
tuning system with integrated RGBA color-flooding capabilities and cutting-edge 
cloud-based controls. The lighting system has the flexibility to perform for a wide-
range of events, from class 1 ice hockey games to indoor theatrical or musical 
performances. 
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Village Hall and Police Department Renovations
South Elgin, Illinois

Kluber Architects + Engineers worked with Village of South to design the 
renovations to the Village Hall. The existing facility is a two story 17,500 square 
foot building which houses both the Village Hall and Police Department. The 
original building was constructed in 1976, with the Police Department wing added 
in 1983. A renovation project was also completed in 1997. A detailed building 
evaluation and facility condition assessment was completed by Kluber Architects 
+ Engineers in October 2016.

The project included the following work: 
• Renovate the existing building entry to provide a separation between the 

police and village hall functions; 
• Develop a new Village Hall reception counter with space for representatives 

from Community Development, Utility Billings, and Parks and Recreation
• Reconfigure the current Community Development area on the south side of 

the ground level to accommodate additional office spaces for multiple 
departments.  

• Creation of an additional ground floor conference room
• New private changing rooms in the Police locker room
• Relocation of the break room to the second floor
• Video enhancements to the board room 
• Expansion to the IT spaces, 
• 1st floor public toilet room renovations
• Updated interior finishes in select areas

Owner
Village of South Elgin

Type
Interior Renovation

Services
Architectural
Mechanical
Interior Design
Electrical 
Plumbing
Structural

Reference
Steve Super
Village Administrator
Village of South Elgin
847-742-5780

Before

Before After

After

After
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Owner
City of Aurora

Type
New Construction

Services
Space Needs Assessment
Site Master Planning 
Architecture
Mechanical Engineering
Electrical Engineering
Structural Engineering
Interior Design

Size
195,000 S.F.

Projected Completion
December 2022

Budget
$37,502,925.00

Reference
Ian Wade
Capital Projects Manager
City of Aurora
630-256-3237
iwade@aurora-il.org

Ken Schroth
Director of Public Works
City of Aurora
630-256-3200
schrothk@aurora.il.us

Consolidated Public Works Facility
Aurora, IL

Kluber Architects + Engineers is currently designing a new Consolidated Public 
Works Facility on a recently purchased 25-acre parcel of land. This 195,000 
square foot office and fleet building will consolidate several maintenance divisions 
currently housed in facilities in substantial disrepair as well as provide a new 
fueling stations and an upsized winter road salt storage silo. 

This facility will house an array of amenities and will be one of the largest public 
work facilities in the State of Illinois. Some key features include fleet maintenance 
with both manual and automatic wash bays, an 89,200-sf fleet garage, ten 
specifically designed shops, and a full scope of administration spaces ranging 
from offices to fitness rooms.

The building exterior will consist mainly of precast concrete panels and glazed 
aluminum storefront or curtainwall systems. The roofing system will be designed 
for durability, optimized drainage, and thermal requirements. 

First Floor Plan
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Lake County CARES Act HVAC Improvements
Waukegan, Illinois

Lake County selected Kluber Architects + Engineers to complete 3 separate HVAC 
projects as part of their CARES Act funding. Each of these projects was heavily 
expedited due to the limitations set forth in the CARES Act. For that reason, our team 
acted quickly to improve the HVAC systems at the following locations:

• Midlakes Health Clinic
• North Chicago Health Clinic
• North Shore Health Center
• Belvidere Health Center
• Health Department

The improvements made were unique to each of the locations, but some of the work 
completed includes:

• Adding exhaust fans
• Replacing furnaces and cooling equipment with energy-efficient and hygienic 

solutions
• Electrical service panel modifications
• Replacing exhaust hoods with steam capture hoods
• Installing a dedicated outside air system to pretreat the outside air
• Replacing fan coils
• Replacing Roof Top Units

Because these projects were funded by the CARES Act, timing was of the essence. 
Each project needed to be completed before the end of 2020. Our firm worked 
diligently alongside the project owner to ensure quality and timely completion.

Owner
Lake County

Services
Mechanical Engineering

Completion
December 2020

Reference
Bruce Robbins
Facility Manager
Lake County Health Department
847.377.8041
hrobbins@lakecountyil.gov
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Owner
Village of Fox River Grove

Type
Demolition 
New Construction
Survey

Services
Architectural
Mechanical
Interior Design
Structured Cabling
Electrical 
Plumbing
Structural

Size
11,000 Square Feet

Completion
January 2017

Reference
Derek Soderholm
Village Administrator
Village of Fox River Grove
847.639.3170
d.soderholm@foxrivergrove.org

New Public Works and Salt Dome Facility
Fox River Grove, Illinois

The Village of Fox River Grove had outgrown their existing Public Works facility. 
Their old facility was located on a shared use site with their main sanitary plant 
operations. The sanitary plant is scheduled to grow in size in the next few years. As 
such, the existing Public Works facility will impede this growth.

In order to be proactive, the Village acquired adjacent parcels of land to the north of 
the existing sanitary plant operations to construct a new facility that is 11,000 square 
feet in size. A salt and materials storage structure was also included on site.

The new building includes four (4) double depth, drive through apparatus bays. One 
bay will be equipped to service municipal fleet vehicles and one bay will be equipped 
to wash vehicles.

On-site parking for ten (10) staff vehicles will be provided in the layout yard space. 
The layout yard will be enclosed with security fencing and gate systems.

APWA Project of the Year 
Structures Less than 5 Million - 2017
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Owner
City of Sycamore

Type
Study

Services
Electrical Engineering
Architecture
Mechanical Engineering
Structural Engineering

Completion
November 2017

Reference
Peter Polarek
Fire Chief
City of Sycamore
815-895-4154

Fire Station #1 Deferred Maintenance Plan
Sycamore, Illinois

Kluber worked with the Sycamore Fire Department to conduct a visual, non-
destructive, cursory survey of the architectural and engineered systems to 
determine their current condition and to prepare a Deferred Maintenance plan for 
the Fire Station #1 as part of a multi-year facility assessment program. 

A spreadsheet was created for the department that describes the physical 
condition and characteristics of the building components and systems by the use 
of the following terms: Excellent, Good, Poor, and Unsatisfactory. A written report 
was also provided that documented the overall conditions. The report included and 
identified priorities for corrective work, as well as the anticipated costs on a 1 year, 
2-5 year, and a 6-10 year basis. 

Areas of Scope Performed
• All interior finishes
• Windows, Roof
• Key architectural items
• Exterior envelope
• HVAC systems, 
• Main electrical systems
• Life safety systems (fire alarm and sprinkler system)
• Plumbing systems
• Exterior payment areas
• ADA Compliance
• Egress components
• Fire alarm system components
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What our clients say

“ The Kluber team listened and delivered 
a beautiful, functional, purpose-built 

County Health Department building.  The 
team is approachable, responsive, and 

forthcoming.  I would absolutely do 
another project in the future with the 

Kluber team!”

“Kluber is the most thorough architecture 
and engineering firm that I have EVER 
worked with and I would not hesitate to 

recommend them for any municipal 
project.

“Kluber Architects + Engineers delivered 
quality design services to the City of 

Batavia and the Batavia Fire 
Department. I was proud to be a part of 
the design process and I am very proud 

of the end design result for the two 
Batavia Fire Stations.

“ Kluber did a great job with our recent 
courthouse project. Not only did they 

design a beautiful building, they did so 
with a limited budget. Best of all, change 
orders were very limited and they kept 

our project budget on track and 
completed construction four months 

early.

“ Over the past year, the personal and 
thorough approach from the top 

leadership down exemplified by the 
Kluber team has assisted us through 

many and various types of complicated 
projects with much success.

“The Kluber team was able to keep our 
Health Department project and internal 
decision making on track.  Their County 

Health facility design expertise allowed our 
Capital Improvement Committee to make 
quick decisions to accelerate our project 

schedule.

Susan Olenek, Will County Health 
Department

Randy Deicke, Batavia Fire Department

Bruce Lanphear, 
Former DuPage Airport Authority

Facilities Director
David Tkac, Will County

Jeff Wehrli, Former Kendall County 
Board Member

Suzanne Simpson, Warren Township

References | 5
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Professional References

Bruce Robbins
Facility Manager
Lake County Health Department
brobbins@lakecountyil.gov
847.377.8041

Daniel Levinson
Management Analyst II
Village of Glenview
2500 East Lake Avenue, Glenview, IL 60026
847-904-4525
dlevinson@glenview.il.us

Joel Van Essen
Public Works Director
Village of Orland Park
14700 South Ravinia Avenue
Orland Park, Illinois
708-403-6104

Richard Schwass
Senior Manager of Campus Facilities and Construction
Oakton Community College
1600 East Golf Road
Des Plaines IL 60016
847-635-1783

Sue Simpson
Supervisor
Warren Township
17801 W Washington St, Gurnee, IL 60031
ssimpson@warrentownship.net
847.244.1101

Steve Super
Village Administrator
Village of South Elgin
847.742.5780
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INSURANCE REQUIREMENTS  

Please submit a policy Specimen Certificate of Insurance showing current coverage’s along with this form. 

WORKERS’ COMPENSATION & EMPLOYER LIABILITY 

Full Statutory Limits - Employers Liability 

$500,000 – Each Accident    $500,000 – Each Employee 

$500,000 – Policy Limit  

Waiver of Subrogation in favor of the Village of Orland Park 

AUTOMOBILE LIABILITY (ISO Form CA 0001) 

$1,000,000 – Combined Single Limit Per Occurrence 

Bodily Injury & Property Damage 

GENERAL LIABILITY (Occurrence basis) (ISO Form CG 0001) 

$1,000,000 – Combined Single Limit Per Occurrence 

Bodily Injury & Property Damage 

$2,000,000 – General Aggregate Limit 

$1,000,000 – Personal & Advertising Injury 

$2,000,000 – Products/Completed Operations Aggregate 

Additional Insured Endorsements: ISO CG 20 10 or CG 20 26 and CG 20 01 Primary & Non-Contributory  
 Waiver of Subrogation in favor of the Village of Orland Park 

PROFESSIONAL LIABILITY 

$1,000,000 Limit - Claims Made Form, Indicate Retroactive Date 

Deductible not-to-exceed $50,000 without prior written approval 

UMBRELLA LIABILITY (Follow Form Policy) 

$2,000,000 – Each Occurrence $2,000,000 – Aggregate  

EXCESS MUST COVER: General Liability, Automobile Liability, Employers’ Liability 

UMBRELLA/EXCESS PROFESSIONAL LIABILITY 

$1,000,000 Limit – Claims Made Form, Indicate Retroactive Date 

Deductible not-to-exceed $50,000 without prior written approval 

BUILDERS RISK 

 Completed Property Full Replacement Cost Limits - 

Structures under construction 

ENVIRONMENTAL IMPAIRMENT/POLLUTION LIABILITY 

$1,000,000 Limit for bodily injury, property damage and remediation costs 

resulting from a pollution incident at, on or mitigating beyond the job site 

CYBER LIABILITY 

$1,000,000 Limit per Data Breach for liability, notification, response, 

credit monitoring service costs, and software/property damage  

Any insurance policies providing the coverages required of the Consultant, excluding Professional Liability, 

shall be specifically endorsed to identify “The Village of Orland Park, and their respective officers, trustees, 

directors, officials, employees, volunteers and agents as Additional Insureds on a primary/non-contributory 

basis with respect to all claims arising out of operations by or on behalf of the named insured.” The required 

Additional Insured coverage shall be provided on the Insurance Service Office (ISO) CG 20 10 or CG 20 26 

endorsements or an endorsement at least as broad as the above noted endorsements as determined by the 

Please provide the following coverage, if box is checked:
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

12/30/2021

Hub International Midwest West
1411 Opus Place Suite 450
Downers Grove IL 60515

CSU Construction
630-468-5600

CSUConstruction@hubinternational.com

License#: 100290819 Navigators Insurance Company 42307
KLUBARC-01 Valley Forge Insurance Company 20508

Kluber Architects & Engineers
10 South Shumway Avenue
Batavia IL 60510

National Fire Insurance Company of Hartford 20478
Continental Casualty Company 20443
The Continental Insurance Company 35289

1678520554

B X 2,000,000
X 300,000

10,000

2,000,000

4,000,000
X

B7013623766 1/1/2022 1/1/2023

4,000,000

C 1,000,000

X
X
X X

BUA70180131098 1/1/2022 1/1/2023

D X X 5,000,0006020869199 1/1/2022 1/1/2023

X 10,000
E XWC70180131036 1/1/2022 1/1/2023

1,000,000

1,000,000

1,000,000
A Professional Liability NY21DPL045535IV 4/16/2021 4/16/2022 Limit Claim/Agg:

Ded. Claim/Agg:
$2MM/$5MM
$25K/$75K

Proof of Insurance.

** Sample **

KAS
Highlight

KAS
Highlight

KAS
Highlight

KAS
Highlight

KAS
Highlight
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