ORLAND PARK
LANDSCAPE ARCHITECT
SERVICES

RFP #21-055

=z

SUBMITTED BY
V3 COMPANIES




October 21, 2021

Village of Orland Park J

Office of the Village Clerk
14700 South Ravinia Avenue
Orland Park, lllinois 60462

Proposal: RFP 21-055 | Village of Orland Park Landscape Architect Services

V3 Companies, Ltd. (V3) is pleased to submit this proposal in response to the above-mentioned RFP for the Village of
Orland Park Landscape Architect and Wetland Permit Review services. The V3 Team has over a decade of experience in
providing planning, assessment, design, restoration and construction services to the Village of Orland Park. The V3
Team put forward for this RFP has more than 100 years of combined experience in all aspects of landscape
architecture design, reviews, and planning as well as wetland permitting, wetland delineations and wetland reviews
throughout the Chicago metropolitan area. Our field inspection team is located in Woodridge, Illinois and is readily
available to perform the required tasks as outlined in the Village of Orland Park’s Landscape Architect Services request
for proposal dated September 30, 2021.

For many years V3 has been committed to delivering economic vitality, amenities, and professional services to the
Village of Orland Park. We've done this through our work on many projects such as the design/build renovation of the
John Humphrey Complex, improvements to the many “green” areas and native stormwater basins throughout the
Village that promote an outdoor experience, and our streetscape improvement on LaGrange Road. We understand the
vision that the Village has for its residents and community. V3's experience, dedication, professionalism, expertise,
familiarity, and proximity to the Village of Orland Park, combined with our expertise in landscape architecture and
wetland services are significant reasons to select V3 for this important role and position with the Village.

Our submittal includes a team of professionals to execute the work of scope. V3 will lead the effort with our in-house
landscape architect and wetland/ecological science teams. V3’s construction and construction oversight expertise also
add value to the requested services of this RFP. V3 stands above because of our unique and expert collaborative
professionals. V3 is committed to the Village of Orland Park and we are grateful for this opportunity to become a part
of your team.

We appreciate the opportunity to present our qualifications and proposal and are available to answer any questions or
to further expand upon this submittal. We look forward to working with the Village and are available immediately to
begin work. If you have any questions regarding our qualifications, please feel free to contact Heidi Voirol on her cell at
630.936.0326 or via email at hvoirol@v3co.com.

We have read and agree to the terms and conditions of doing business with the Village of Orland Park, as outlined in
the request for proposal dated September 30, 2021.

Sincerely,
V3 COMPANIES, LTD.

pAICESE

Gregory V. Wolterstorff, P.E.
Vice President/Director of Natural Resources

7325 JANES AVENUE, WOODRIDGE, ILLINOIS 60517 | 630.724.9200
V3 | VISIO, VERTERE, VIRTUTE .. The Vision to Transform with Excellence



POINT OF CONTACT

HEIDI VOIROL, P.E., LEED AP®
BD+C

Project Manager

Direct: 630.729.6177
Mobile: 630.936.0326
Email: hvoirol@v3co.com
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Village of Orland Park
Office of the Village Clerk
14700 S. Ravinia Avenue
2nd Floor

Orland Park, Illinois 60462
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OPERATING HISTORY




Operating History

A SOLID HISTORY & GREAT REPUTATION

Project Manager Heidi Voirol
has extensive experience with
managing multi-discipline
project teams on municipal
improvement, transportation
and land development projects.

FIRM CAPABILITIES

= [andscape Architecture
= Planning

= Sustainable Design &
Consulting

= Site Civil

= Water Resources

= Wetlands & Ecology

= Environmental

= Geosciences

= Municipal Consulting

= Surveying

= Contracting &
Construction Management

= Construction Engineering

= Highways & Traffic

= Railroads

= Structural

OPERATING HISTORY & TEAM OVERVIEW

Our name, V3, is based on the three Latin words Visio, Vertere,
Virtute that represent what we bring to every project, “THE VISION
TO TRANSFORM WITH EXCELLENCE.”

Launched in 1983 as SDI Consultants and renamed V3

Companies in 1997, V3 is employee owned, providing our team

the opportunity to serve you from an owner’s perspective. Our

passion is applying our professionalism to your needs in order

] to transform your visions into reality. We've demonstrated our

unique ability to create functional landscapes that highlight
natural resources in our enclosed project experience. And we believe the highly
experienced, multi-disciplinary team we’ve assembled for this project makes us
the best team to work alongside you to meet the needs of Orland Park.

We currently have 290 employees throughout offices in lllinois, Indiana, Ohio,
Canada and Haiti. The firm is a privately-held corporation with a broad-based
ownership comprised solely of employees of the firm.

CIVIL /-\ CONSTRUCTION LANDSCAPE
PLANNERS
SURVEYHINEE}.\ MANAGERS ARCHITECTS
ECOLOGISTS ENVIRONMENTAL GEOLOGISTS CONTRACTORS STRUCTURAL
ENGINEERS ENGINEERS

Our integrated team of landscape architects, civil engineers, natural
resource scientists, and construction estimators bring all of the expertise
you need to review landscape plans and wetland permit submittals.
From visualization through implementation, we help transform your
visions into reality. We look for opportunities to create functional
beauty and ways to connect people to people and nature, while
maintaining a focus on your budgetary and maintenance requirements.
Ultimately, we help our clients create more resilient communities.
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V3’s Landscape Architecture Group has performed internal code review for municipal projects in
lllinois, Indiana, and Ohio. The Group has designed parks, trails, rights-of-way, and other quality
of life improvements for dozens of projects ranging from the smallest site design to community-
wide master plans. Collaboration between the landscape and wetland groups at V3 is ongoing and

makes us your preferred partner for bringing people and the natural environment together in ways
that improve community quality of life.

V3’s wetland team and stormwater/hydraulic engineers have been performing wetland and

floodplain reviews as well as wetland hydrology reviews for more than 14 years. V3’s experience
with these types of reviews have included, but are not limited to, wetland boundary field
verifications, review of wetland delineation reports, review of wetland and buffer permit
applications, reviews of indirect wetland impacts (hydrology), and the review of wetland
mitigation and BMP designs. This experience in conducting wetland, floodplain, and stormwater
reviews has provided V3 with the experience of working closely with the administrators of local
county stormwater ordinances, municipal stormwater administrators and project engineers.




V3’s Experience in Orland Park

FAMILIARITY WITH YOUR LANDSCAPE

The V3 Team has over a decade of experience in providing planning, assessment, design, restoration
and construction services to the Village of Orland Park.

The key Village projects described below demonstrate our connection to the Orland Park community. They also demonstrate the
V3 Team ability to provide unique solutions, technology and innovation and cost savings to benefit the residents of Orland Park.
The Village's goals for landscape aesthetics and natural area beauty will be translated directly into V3's review and inspection of
various projects and developments across the Village.

JOHN HUMPHREY SPORTS COMPLEX RENOVATION

V3 completed the 2020 design/build renovation of the 12 acre John Humphrey Sports Complex. The park was originally
constructed in the 1970’s and significant settlement and drainage concerns impacted ball field play and storm event recovery.
The central plaza, five baseball fields and two football fields were redesigned and reconstructed including mass grading, drainage
improvements, new irrigation and new hardscapes around the renovated 1500 SF concession and restroom building.

V3 worked closely with the Village Parks Department to address various park and play concerns and accomplish this project
within the budget. The V3 Team brings all aspects of planning, design and construction to serve the Village — great planning
influences best design which translates into cost effective construction.

SECTION 2: PROJECT EXPERIENCE RFP #21-055 LANDSCAPE ARCHITECT SERVICES | V3



BASIN BEST PRACTICES PROGRAM & BASIN IMPROVEMENTS

V3 was selected in 2011 to assist the Village of Orland Park in developing a Basin Best Practices Program which identified
restoration and long term maintenance goals for the Village owned stormwater facilities. V3 provided visual assessment,
restoration recommendations and cost estimates on 25 of the highest priority ponds in the village. Many of these ponds were
located within Village owned parks. Since that time V3 has designed and implemented restoration (dredging, bank stabilization of
severe erosion issues, vegetative restoration, etc.) and completed annual maintenance of 35 stormwater basins across the Village.

The intent of this long term program is to revitalize the Village stormwater basins, educate the Public Works and Park Department
staff on best practices for natural area maintenance and native vegetation, and provide sustainable and valuable places for the
residents of Orland Park to enjoy nature, wildlife and water in harmony. The V3 Team brings this knowledge and expertise to
harmoniously integrate these values of nature and people within the Parks Master Plan for areas that are determined to be passive
recreation zones. V3 can seamlessly provide places of value which tie people, parks and nature together for community benefit.
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LAGRANGE ROAD CORRIDOR AESTHETIC ENHANCEMENTS

The lllinois Department of Transportation was completing a 6.5 mile long reconstruction of LaGrange Road through the
Village of Orland Park. This primary commercial/retail corridor supports more than 70,000 vehicles per day and is front

door access to many of the business and restaurants in the Village. The aesthetic enhancements of LaGrange Road included:
widened/decorative sidewalks, raised brick median walls, monument signage, electrical provisions for holiday lighting, irrigation
improvements and landscaping enhancements. V3 provided a unique construction management at-risk delivery method to
accomplish the aesthetic improvements which delivered over $1 million in cost savings on the project. The V3 Team understands

the importance of great spaces and aesthetic enhancements for the Village. V3 and the Village were able to work as one team
to phase the 510 million dollars of enhancements into three fiscal years enabling the Village to free up funds for additional
Village wide projects.
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‘_7; MWRD STORMWATER GREEN GUIDES

= V3 developed two green infrastructure “how to” manuals, one for

homeowners and a second for municipalities, developers and other
professionals.

The Green Neighbor Guide, written for homeowners, provided
step-by-step installation guidance for a number of stormwater best
management practices (BMP), with a goal of allowing a homeowner
to understand different options for private property stormwater
practices such as rain gardens or permeable pavements; choose the
best application for the specific property conditions; and self-perform
installation, ultimately reducing runoff and reducing flooding.

The Green Guide for Professionals provided similar information, but
geared toward a technical audience for larger sites including private
residential and commercial developments, schools and institutions,
parks and transportation right-of-ways. It is a supplement intended

to empower designers to maximize the utility of green infrastructure
in Cook County as well as provides clarification to the MWRD's
“Technical Guidance Manual for the Implementation of the Watershed
Management Ordinance.” The guide contains individual discussions by
BMP type, including: implementation issues relevant to design, habitat

benefit, construction and inspection, short- and long-term maintenance

as well as cost. Appendices provide example checklists for construction
inspection, short term maintenance and long-term maintenance. Also
included in the appendices are plant lists with growth characteristics
and seasonal photos to aide designers and maintenance contractors in
the selection and maintenance.

COOK COUNTY, ILLINOIS

CLIENT

Richard Fisher, Metropolitan Water
Reclamation District of Greater Chicago
312.751.5479

FisherR@mwrd.org

SERVICES

= Complete Green Streets Design

= Design Standards Manual

= Erosion & Sediment Control Design,
Inspection & Management

= Hydrologic & Hydraulic Analysis

= Integrated Stormwater Management

= [EED Certification Assistance

= MWRD Permitting Assistance

= Natural Area Planting Design,
Specification, Construction & Monitoring

= Permitting Strategy Assistance

= Public Outreach

= Stormwater Management Design &
Permitting Assistance

= Stormwater Pollution Prevention Plan
Reporting

= Stream Restoration & Bank Stabilization
Design/Build & Management

= Sustainable Site Design

= Sustainable Site Design Services



DEVELOPMENT REVIEW &
‘_;, INSPECTION SERVICES

WOODRIDGE, ILLINOIS

= V3 Companies was retained by the Village of Woodridge to provide Village

) i ] ) ) ] . CLIENT
engineer services, including plan reviews and inspections.
= Qur team reviews plans to assure compliance with the Village ordinances Chris Bet.hel, Director Of_ Public
and standards, as well as those of DuPage County. Works Village of Woodridge
630.719.4753

= Qur reviews include a variety of different areas including site access,
parking lots, fire lanes and fire truck accessibility, handicap accessibility,
general site grading, watermain and sanitary sewer design, utility service
lines, site lighting, stormwater management/detention, erosion control,
environmental issues, landscaping and easement requirements. = Construction Inspection

cbethel@vil.woodridge.il.us

SERVICES

= Development Plan Reviews
= Utility Reviews
= Grading Plan Review

= Stormwater & Flood
Management Reviews

= Village & County Code
Compliance



V3 was retained in 2003 to provide outsourced code compliance review
services.

Worked with the City to establish and refine the checklists to be utilized in
the review of 11 individual design disciplines.

Attend kick-off meetings to assure full understanding of proposed scope of
work and to establish project goals and deadlines.

Reviews are performed within the City’s web-based drawing management
system, ProjectDox. Comments are provided by written description and
supported by electronic annotations on the drawings.

Continuous coordination was required with the City, developer, design team
and V3’s subconsultants review team, establishing and maintaining the
project schedule and clarifying review comments.

All reviews were completed within three weeks/two weeks.
Certificate of compliance was issued upon completion of each project.

Under this contract,V3 took on special assignments, including stormwater
reviews, development of the City’s current porch design guidelines and
performing life/safety inspections and deep foundation inspections.

MUNICIPAL CODE
COMPLIANCE REVIEW SERVICES

CHICAGO, ILLINOIS

CLIENT

Sophie Martinez, Project Administrator,
City of Chicago Department of Buildings
312.744.7862
sophiemartinez@cityofchicago.org

SERVICES

= Code Compliance Reviews for Large
& Complex Projects

= Architectural Reviews

= Structural Reviews

= Civil/Site Reviews

= fire Prevention Reviews

= Accessibility Reviews

= Electrical Reviews

= Plumbing Reviews

= HVAC Reviews

= Refrigeration Reviews

= Farth Retention & Deep Foundation
Reviews

= Geotechnical/Office of Underground
Coordination Reviews

= Coordination Meetings with City
Staff & Developer Design Teams

= Coordination & Management of
Subconsultant Review Firms



\_77 DEVELOPMENT PLAN REVIEW SERVICES

ROMEOVILLE, BOLINGBROOK & VILLA PARK, ILLINOIS

V3 provides engineering services to the listed municipalities to review a
wide variety of residential, commercial and industrial developments. These
services cover a wide spectrum of engineering disciplines and areas of
specialization and are provided on an on-call basis for individual projects.

Applicable ordinances, standards and policies are reviewed to compile
checklists for applications related to preliminary and final plats of
subdivision, concept plans, preliminary and final engineering plans,
stormwater management reports, NPDES Phase Il plans, landscape plans,
lighting and photometric plans, traffic signal plans, soils reports, wetlands
reports, cost estimates and other supporting documents.

Updated regularly, the checklists assure that the most current ordinances
and standards are being enforced. These checklists also cover the applicable
requirements of other public agencies, including county, state and federal
agencies and departments.

Within one to three weeks of receiving an application, a field investigation of
the proposed site is performed and followed by a technical review and draft
letter summarizing all non-conforming items.

Upon receipt of client comments, the final review letter is prepared and
distributed to the Village, the developer and the design engineer.

CLIENT

Jonathan Zabrocki, Village Engineer,
Village of Romeoville

815.886.7200

jzabrocki@reltd.com

Villages of Bolingbrook & Villa Park

SERVICES

= Residential, Commercial &
Industrial Development Plan
Reviews

= Concept, Preliminary & Final
Engineering Plan Reviews

= Preliminary & Final Plat Reviews

= Grading Plan Reviews

= Underground Utility Reviews

= Stormwater Management Reviews
= Floodplain & Floodway Reviews

= Erosion Control Plan Reviews

= [andscape Plan Reviews

= Wetland Reviews

= Traffic Study Reviews

= Traffic Signal Plan Reviews

= [ighting & Photometric Plan
Reviews

= ADA Compliance Reviews
= Construction Observation
= As-Built Plan Reviews



\_77 DURKEES RUN STORMWATER PARK

LAFAYETTE, INDIANA

Durkees Run Stormwater Park retrofitted underutilized tennis courts
adjacent to Lafayette Jefferson High School into a park that manages the
local watershed, is a destination on the Lafayette trails system, and serves as
an outdoor classroom for the high school.

The local watershed, incorporated into the park, accounts for approximately
10% of the overall Durkees Run interceptor area and removes 2.8 million
gallons per year from the combined sewer system.

Opportunities for public outreach and education were realized, due to

the park’s location, for the school and area residents. Interactive features
include an outdoor classroom amphitheater, ADA accessible boardwalks and
overlooks, signage and fabricated landscape features that serve to educate
users on stormwater management.

The park also includes minimal sewer separation techniques to create a
heavily landscaped green infrastructure system in a centralized setting
allowing public interaction.

Our team provided total project delivery services as part of a larger
public works project included in the City’s long term control plan for
combined sewer abatement. The project team provided an open book
contract, partnering with the City to deliver a guaranteed maximum price
performance design build process using the State of Indiana’s Energy
Savings/Performance Contracting Legislation.

We provided all direct labor and equipment to construct the bioretention
basins, constructed wetland basins and upland prairie buffer areas including
all engineered soil amendments, native seed and plant installation, native
trees and shrubs and temporary erosion control measures. We also provided
maintenance services for these vegetated systems.

CLIENT & CONTACT

Brad Talley, Director of Lafayette
Renew, Butler, Fairman & Seufert
Engineers & Lafayette Renew
765.807.1050
btalley@lafayette.in.gov

PROJECT HIGHLIGHTS

= 6,500 SF permeable pavers
= 35,000 SF wetlands

= 18,877 native plugs, shrubs,
grasses and trees



SUNSET PARK GREEN
\VA INFRASTRUCTURE BASIN

MIDDLETOWN, OHIO

The Bulls Run to Sunset Park Green Infrastructure Basin project is part of
the long-term control plan (LTCP) for the City of Middletown’s consent
decree to control combined sewer overflows.

The LTCP requires 1,800 linear feet of storm sewer and a one-acre green
infrastructure basin that provides up to nearly a million gallons of storage.

The purpose of this project is to divert stormwater from the Bulls Run
watershed to the basin and hold, treat and slowly release the stormwater
back into the combined sewer.

This is a complicated project that includes several areas of expertise
including site planning, stormwater controls, landscape architecture,
general civil, public park playground equipment placement, site furnishing
placement and roadway and parking lot restoration. V3 coordinated all of
these separate pieces into one cohesive project.

This project is in a crowded corridor and is affected by conflicts with other
utilities including an existing watermain. This became an opportunity to
replace the aging watermain concurrently with installation of the new

storm sewer, thus limiting inconvenience to the surrounding neighborhood.

@ CLIENT

Scott Tadych, Public Works Director
City of Middletown

513.425.7989
scott@cityofmiddletown.org

@ SERVICES

= Hydrologic & Hydraulic Analysis

= Landscape Architecture

= Bid Documents Assistance &
Preparation

= Grading Design & Earthwork
Analysis

= £PA Notice of Intent Assistance

= Neighborhood Park Amenities &
Site Furnishing Design

= Preparation of Construction
Documents

= Open Bid Phase Assistance

= Storm & Sanitary Sewer Design

= Watermain Design



V. RIVERSIDE ADVENTURE PARK

INDIANAPOLIS, INDIANA

Riverside Regional Park is one of Indianapolis’s premier urban parks and
is located along the White River which flows through the heart of the city
providing an opportunity to commune with nature within the city context.

As part of the master plan vision, Indy Parks is transforming the former Riverside

Golf Course, which was largely segregated since its opening at the turn of the
20th century, into a park for all.

At the end of 2019, the City of Indianapolis closed Riverside Golf Course and
hired a team led by V3 to develop a conceptual design for the adventure
park. V3 performed an inventory of the site’s natural resources, existing
conditions and researched the site’s history.

The project kicked off at the start of the Covid-19 pandemic, and inspired the
team to creatively design a new way to safely engage with residents across
the 200-acre site. The site was also activated to draw visitors seeking outdoor
experiences in the pandemic.

Five temporary art sculptures were installed and an open house event drew
nearly 500 community participants to the park for tours, performances and
food.

Once the program of activities for the park was confirmed, V3 utilized an
analysis of the site to help IndyParks organize park features into five activity
zones focused on wetland education, winter recreation, adventure recreation,
river recreation and nature engagement.

A concept plan and cost estimate will be developed for each activity zone so
IndyParks can begin a strategic implementation of the adventure park’s new
features.

@ CLIENT & CONTACT

Julee A. Jacob, Project Manager
City of Indianapolis, Indy Parks &
Recreation

317.327.4000
Julee.Jacob@indy.gov

@ SERVICES

= Landscape Architecture

= Conceptual Design

= Natural Resource Assessment

= Public Engagement

= ALTA/ACSM or Boundary Survey



V. VIRGIL PARK MASTER PLAN

BROWNSBURG, INDIANA

Virgil Park occupies a 6.67-acre parcel in a rapidly-growing suburb of Hendricks
County and currently serves as a wetland mitigation site for the community.
As development land, the community has chosen to preserve natural resource
functions on this parcel of open space.

Virgil Park will serve as an important social function for the community by
providing a unique park experience that allows users to engage with wetlands
and prairie as well as create a destination within the community for users to
engage in a “learning landscape."

V3 is leading the master plan into design and construction documents through
the full design process. Features include a permeable parking lot, internal
circulation system leading visitors through prairie and native landscape,
educational signage for the different types of landscape, a nature playground and
fitness station. The master plan will not only protect existing resources but will
also enhance them and provide additional beneficial ecological habitat.

The master plan was used to successfully acquire an IDNR grant which the Town
will match to implement a first phase.

The design responds to the site's natural topography and utilizes native cultural
forms for the layout of the park elements and site circulation. More formal
plantings are organized to celebrate the site’s agrarian heritage and educate users
about how humans have utilized the land.

9 CLIENT

Jonathan Blake

Town of Brownsburg
317.858.4172
jblake@brownsburgparks.com

@ SERVICES

= Master Planning

= Llandscape Architect

= Natural Resource

= Site Civil Engineering

= Construction Estimating

= Construction Documents



V. MIDDLETOWN 2020-2030 PARKS MASTER PLAN
MIDDLETOWN, OHIO

V3 is part of a design team providing planning services for the creation

of the City of Middletown’s 2020-2030 Parks Master Plan. The team is
assisting the Parks Division and Park Board in developing clear and realistic
goals, objectives and implementation strategies to best meet the current
and future park and recreation needs.

This master plan will provide guidance for both short and long range
planning for the City’s park system by integrating community input and
recreation planning standards while also accomplishing the City’s desire to
naturalize a significant amount of their parks to reduce maintenance.

The City maintains 33 parks including mini-parks, neighborhood parks,
community parks and some undeveloped sites. It includes two nature
preserves, a Lock Tenders Museum, approximately 270 developed acres as
well as 48 undeveloped acres and four miles of paved trails.

The 10 year vision includes leveraging parks as quality of life improvement,
using the park systems for talent attraction to serve in economic
development efforts. With its presence along the Great Miami River, the
Great Miami River Trail is a recreational asset for the City.

@ CLIENT

Alison Manning, Natural Resources
Coordinator

City of Middletown
513.425.7944
alisonm@cityofmiddletown.org

@ SERVICES

= Master Planning

= Landscape Architecture
= Public Engagement

= Watermain Design
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Organizational Chart

A HIGHLY SKILLED TEAM OF EXPERTS

The V3 team is well rounded with the technical expertise required to deliver on this complex and catalytic project.

ORLAND
PARK

PROJECT MANAGER
Heidi Voirol, P.E., LEED AP® BD+C

LANDSCAPE ARCHITECTURE WETLAND REVIEW
REVIEW Scott Brejcha, PWS
Don Staley, PLA, LEED AP® Alicia Metzger, CPSC, PWS

Emily Kusz, PLA, LEED AP® BD+C

FIELD INSPECTORS
Keith Jones
Alicia Metzger, CPSC, PWS
Daniel Jablonski
Andrea Pini



Team Roles & Responsibilities

V3’S EXPERT LANDSCAPE ARCHITECTURE & WETLAND TEAM

V3'’s landscape architecture and wetland specialist team brings outstanding expertise in review of consultant-prepared
landscape architecture and site engineering construction documents; the interpretation and application of municipal codes; a
deep understanding of parks, trails, rights-of-way and other municipal landscape spaces; and natural area botany, hydric soils
evaluation, permitting, and mitigation design. V3’s team consists the following:

Project Manager, Heidi Voirol, P.E.,

LEED AP® BD+C — Heidi has 22 years of
civil engineering experience with both
private and public sector design. Heidi
manages multi-discipline project teams
through design and permitting strategies,
preparation of plans, specifications and estimates while also
acting as client contact and liaison. In addition to her design
experience, she provides development review services for
the Villages of Woodridge, Bartlett, Villa Park and the City of
Elgin. She has also managed structural reviews for the City
of Chicago Department of Buildings and the Department of
Water Management.

Landscape Architecture Review, Don
Staley, PLA, LEED AP®. Don is V3's
Landscape Architecture Group Leader
and will bring his career’s worth of
experience in municipal, institutional,
private, and academic settings to
address any landscape architectural need the Village might
encounter. During his 11-year tenure as Purdue’s Senior
Landscape Architect, Don reviewed scores of consultant-
provided construction document packages for compliance
with University goals, permit agency requirements, and best
practices. He now applies that expertise providing QA/QC
for construction document packages produced for municipal
clients by the V3 team. Don also helped develop the MWRD
Greenbooks.

Landscape Architecture Review, Emily
Kusz, PLA, LEED AP® BD+C. Emily is a
Landscape Architect with an extensive
background in site and landscape
design. She has civil engineering layout
and plan development experience for
commercial, institutional and residential projects. Emily has
a diverse working knowledge of her field with a focus on
low impact site design. Through her wide range experience,
educational background and passion for the environment,
Emily has cultivated a deep understanding and commitment
to sustainable site development. As a municipal code
compliance expert, she will guide the team through the due
diligence necessary to ensure landscape architecture design
work is based on a solid foundation of municipal regulation
understanding.

Wetland Review, Scott Brejcha, PWS.
Scott is the Manager of V3’s Wetland
Consulting Group with 21 years of
experience in wetland permitting,
watershed management plan
preparation and coordination, due diligence consultation
amd the design/build process. He is a Lake County Certified
Wetland Specialist, McHenry County Certified Wetland
Specialist and Kane County Qualified Wetland Review
Specialist. His focus is specifically local county/municipality
and USACE permitting as well as local and county wetland
permitting reviews.

Wetland Review/Field Inspection,

Alicia Metzger, CPSC, PWS. Alicia is a
Professional Wetland Scientist (PWS),
Lake County Certified Wetland Specialist,
McHenry County Certified Wetland
Specialist and Kane County Qualified Wetland Review
Specialist with 9 years of experience. She is responsible

for conducting soil analysis for wetland delineations and
wetland mitigation design, collecting GPS data via Garmin or
Trimble hand-held units and managing the GIS and wetland
delineation databases. She has conducted and created
exhibits for more than 100 wetland delineations, tree
surveys and vegetation community assessments in ArcGIS
and Microstation.

Field Inspection, Keith Jones. Keith is a
Project Manager and Senior Ecologist
with 22 years of experience. He is
responsible for designing, managing
and monitoring a variety of ecological
projects related to creation, mitigation, enhancement and
restoration of varying wetland community types, shorelines,
prairies, savannas and the native urban landscapes. Keith's
work includes the design and maintenance of natural
areas as well as the development of best management
practices for Chicago Parks District, Fox Valley Park District,
Forest Preserve District of Will County, The Conservation
Foundation, Lake County Stormwater Management
Commission, Lake County Forest Preserves and USACE.
Keith will provide the design of any naturalized landscaping
and restoration and develop designs for any naturalized
stormwater facilities.

V3



Team Roles & Responsibilities Continued

Field Inspection, Daniel Jablonski. Dan
is a Certified Arborist with 8 years of
hands-on ecological restoration and
wetland delineation experience. This has
given him a unique perspective towards
practical solutions while maintaining the
integrity of the project. Dan has the ability to identify and
evaluate the condition of existing trees for incorporation
into the overall restoration plans. He has performed all
activities related to native area creation and maintenance
including chemical and mechanical weed control, native
plantings, soil preparations and seeding, select tree clearing
and installation of erosion control measures.

Field Inspection, Andrea Pini. Andrea
has more than 11 years of experience
performing all activities related to native
area creation and maintenance including
chemical and mechanical weed control,
native plantings, soil preparations

and seeding, select tree clearing as well as installation of
erosion control measures. Her project experience includes
restoration and improvements to streams, wetlands,
woodlands and prairies.




HEIDI VOIROL, rek,

PROJECT MANAGER

YEARS OF EXPERIENCE
V3: 21 | Total: 21

EDUCATION

Bachelor of Science, Civil Engineering,
Marquette University

REGISTRATIONS
Professional Engineer: lllinois,
#062-057225, 2004

Leadership in Energy & Environmental
Design - Building Design &
Construction (LEED AP® BD+C), 2007

ASSOCIATIONS
American Council of Engineering
Companies
Women’s Transportation Seminar

American Public Works Association

LEED AP® BD+C
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Heidi is a Senior Project Manager with experience in managing multi-discipline
project teams on transportation infrastructure, municipal improvement and land
development projects. Heidi is responsible for design and permitting strategies
as well as the preparation of plans, specifications, estimates and project
coordination. Project work includes infrastructure, roadway and trail designs,
Phase | studies, commercial development and residential development.

Orland Grassland South Addition
Mitigation Site & Pedestrian Bridge,
lllinois Tollway — Orland Park, Illinois

| Project Manager for the site civil
engineering and contract document
preparation for the wetland mitigation
site developed to offset wetland
impacts associated with the Jane
Addams Tollway (I-90) expansion.
Final improvements to the site
included creation of more than 65
acres of wetlands, enhancement of
existing wetlands and prairie buffer
establishment and six acres of stream
mitigation. The project also included
a new pedestrian bridge, roadway
widening, a new parking lot and more
than 12,300 feet of trail.

Plan Review Services, Village of
Bartlett & City of Elgin — Bartlett &
Elgin, lllinois | Project Manager for
engineering review services for a large
industrial development located in
both communities. Services include
reviews for the site civil, stormwater
management, wetlands and
floodplain which were complicated
by the number of agencies having
jurisdictional authority. Heidi worked
directly with both communities

to ensure that the development
satisfied the requirements of both
municipalities.

Development Review & Inspection
Services, Village of Woodridge —
Woodridge, Illinois | Project Manager
responsible for the review of site civil,
stormwater management systems,
survey documents and permit
applications on behalf of the Village.
Heidi performs site civil reviews of
residential, commercial and industrial
developments for compliance with the
Village, County and state codes.

West Bartlett Road Streetscape
Improvements, Village of Bartlett —
Bartlett, lllinois | Project Engineer for
the Village of Bartlett’s streetscape
project improving more than one
mile of street from IL Route 59

to Western Avenue. The project
consisted of lighting and landscaping
enhancements and two new bike
nodes along this section of road

that serves as the gateway to the
Village’s downtown area. Heidi was
responsible for the design and Illinois
Transportation Enhancement Program
documentation.
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HEIDI VOIROL, rek,

PROJECT MANAGER

Downtown Oak Park Watermain

& Sewer Improvements, Village of
Oak Park — Oak Park, lllinois | Project
Manager for the downtown Oak Park
water and sewermain improvement
project. Improvements include sewer
lining and trenchless spot repairs to
the existing combined sewer, removal
and replacement of sewer and the
design of watermain and combined
sewer to be augured and encased
under a viaduct. Due to the urban
location (next to the train station

and commuter parking) an emphasis
was placed on developing careful
construction staging plans to minimize
the impact to commuters, pedestrians,
residents and businesses.

River Front Trail, City of Kankakee —
Kankakee, lllinois | Project Manager
for Phase | and Il trail extension of
2,500 feet along the east side of

the Kankakee River from an existing
pedestrian bridge south to Station
Street. Key project challenges include
crossing under an existing Norfolk
Southern Rail bridge, building a
pedestrian bridge over Soldier Creek
and crossing under the Court Street (IL
Route 17) bridge. Project components
included evaluating the existing and
proposed hydrology and hydraulics of
the Kankakee River and Soldier Creek,
structural design and performing a
topographic survey and preliminary
environmental site assessment. The
project is funded in part by an ITEP
grant and is being processed through
IDOT Local Roads, District 3.

LEED AP® BD+C

Downtown Joliet Sanitary & Storm
Sewer Improvements, City of Joliet

— Joliet, Illinois | Project Manager for
infrastructure improvements for a
trunk sewer installed in downtown
Joliet. Project included disconnection
of storm sewer inlets from the
combined sewer system and the
Cass Street sanitary sewer system
extension. The design team had to
consider the depth of the existing
bedrock and constructability concerns,
operations of the Will County
Courthouse, work within the IDOT
roadways and traffic maintenance in
this busy downtown area.

Melvina Ditch Reservoir Expansion,
Metropolitan Water Reclamation
District of Greater Chicago — Bedford
Park, Burbank & Oak Lawn, lllinois

| Project Manager for the site civil
engineering for the expansion of

the Melvina Reservoir. V3 provided
creative engineering solutions to
address regional flooding problems,
including vertical expansion of the
Melvina Ditch Reservoir and by
retrofitting the existing pump station.
Heidi managed the contract plan and
specification documents and assisted
the Metropolitan Water Reclamation
District at the public meetings.
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Department of Water Management
Task Order Design Requests, City

of Chicago Department of Water
Management — Chicago, lllinois |
Project Manager for in-house, term
and private contract sewer design.

In addition to the sewer design,

work included topographic surveys,
geotechnical and laboratory testing
work, clean construction demolition
and debris, Phase | and Phase Il
services, structural design, utility
coordination, IDOT permitting,
maintenance of traffic, roadway
restoration, ADA ramp designs and the
preparation of contract documents.
V3 has been awarded ten task order
requests (TOR) resulting in 49 separate
projects totaling more than 20 miles of
sewer design.

= TOR #20 (Five projects/2.43 miles)

= TOR #14-6 (Four projects/1.52 miles)

= TOR #15-3 (Seven projects/2.21 miles)

= TOR #15-13 (Five projects/2.13 miles)

= TOR #16-7 (Eight projects/1.91 miles)

= TOR #17-1 (Two projects/2.22 miles)

= TOR #17-10 (Four projects/1.79 miles)

= TOR #18-3 (Nine projects/3.16 miles)

= TOR #20-2 (Three projects/2.04 miles)

= TOR #20-7 (Two projects/1.46 miles)

Sidewalk Feasibility Study for

Forest Hills, Village of Western
Springs — Western Springs, lllinois |
Project Manager responsible for the
preparation of a sidewalk feasibility
study for the Forest Hills area which
is approximately 250 acres with
seven miles of internal roadway.

Each lot with missing sidewalk was
evaluated for possible conflicts with
trees, landscaping, grading issues,
driveways, accessibility concerns,
drainage issues and utility conflicts.
V3 developed engineer’s estimates of
probable construction costs needed to
complete the sidewalk on each block
and prepared the final report which
included the estimates of costs and
made recommendations for future
improvements.
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DON STALEY, pLa, LEeD APe

LANDSCAPE ARCHITECTURE REVIEW / GROUP LEADER

YEARS OF EXPERIENCE

V3: 3 | Total: 40

EDUCATION

Bachelor of Science, Landscape
Architecture, Purdue University

Master of Landscape Architecture,
University of Georgia

REGISTRATIONS

Professional Landscape Architect:
= Indiana, #L0151, 1983
® /llinois, #157.001715, 2019
= Ohio, #LA1901499, 2019
= Texas, #1840, 1996

U.S. Green Building Council LEED AP®
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Don is V3's Landscape Architecture Group Leader. He has experience with a wide
range of projects including parks, riverfronts, mixed-use developments, campus
environments, outdoor education, multi-modal transportation and green
infrastructure. Prior to joining V3, Don served as the Senior Landscape Architect
for Purdue University. Don is skilled in creatively integrating natural and urban
environments to produce functional, manageable and sustainable solutions

that fit into the surrounding area and uncover hidden opportunities to create

compelling places that inspire people.

MWRD Stormwater Green Guides,
Metropolitan Water Reclamation
District of Greater Chicago — Cook
County, lllinois | Landscape Architect
and Contributing Author for green
infrastructure “how to” manuals

for homeowners and municipal
developers. The homeowner

green book provided step-by-step
installation guidance for a number

of stormwater best management
practices. The municipal green book
provided implementation guidance for
MWRD’s stormwater technical manual,
aiming to make best management
practices more understandable for
developers and municipal engineers.
Don co-authored the draft documents
and provided project management and
oversite.

Purdue Bicycle & Pedestrian
Infrastructure Plan — West Lafayette,
Indiana | Senior Landscape Architect
for Purdue University responsible for
the campus bicycle and pedestrian
system master planning effort. This
plan provided more complete bicycle
connectivity and greater pedestrian
safety and also incorporated input
from a wide range of existing data
including public and stakeholder
input sessions. Improvements

were recommended in the areas of
organization, education, enforcement,
encouragement and evaluation.*

Senior Landscape Architect, Purdue

University Physical Facilities — West

Lafayette, Indiana*™

= Established and maintained campus
landscape standards, and guided
landscape design and planning during one
of Purdue’s largest expansions

= Developed site concepts, project budget
estimates and evaluated costs

= Supported campus planning,
sustainability, LEED efforts and a 10-year
Capital Plan

= Managed landscape project design staff
and internship program

= Participated in the development of the
Purdue Arboretum

= Supported student project activity
including 53,000,000 solar system site
installation

= Managed bicycle system and contributed
to master plan

= Supported the acquisition and placement
of outdoor art

Sunset Park Green Infrastructure
Basin, City of Middletown —
Middletown, Ohio | Lead Landscape
Architect for the integration of
regional stormwater bioinfiltration into
an existing neighborhood park. Park
improvements included accessible
trails, a playground and shelter area,
seating areas, space for a future splash
pad and ledgestone planter walls. New
park trees were strategically located
to maximize shade on the parking

lot and native plants were selected

to maximize flowering and aesthetic
interest year-round.

*Work performed at previous firm

STALEY | PAGE 1



DON STALEY, pLa, LEeD APe

LANDSCAPE ARCHITECTURE REVIEW / GROUP LEADER

Middletown 2020-2030 Parks Master
Plan, City of Middletown — Middletown,
Ohio | Landscape and Quality

Control Advisor for the development
of a park system master planin a
reemerging rust belt community.
Project includes completing an
inventory of existing conditions

and operations and a comparative
analysis with peer communities as

well as recommendations based on
community goals aimed at improving
recreation opportunities and quality of
life for all residents.

Virgil Park, Town of Brownsburg -
Brownsburg, Indiana | Landscape and
Quiality Control Advisor for a seven-
acre park that serves as a wetland
mitigation site. Educational signage will
create a “learning landscape" while
trails lead visitors through prairies and
boardwalks provide access to wetland
areas. A shelter, nature playground,
outdoor fitness area and regional

trail connection are also incorporated
into the design. V3 is currently in the
construction document phase of the
project.

Riverside Adventure Park, City of
Indianapolis, Indy Parks & Recreation
— Indianapolis, Indiana | Landscape
and Quality Control Advisor for
schematic design efforts to transform
200 acres of Riverside Regional Park
from multiple golf courses into an
adventure park. Most of the park is in
the floodplain of the White River in the
heart of Indianapolis. A novel public
engagement strategy was developed
in response to the COVID-19 outbreak
which included activity zones
developed around wetland education,
winter activities, adventure play, river
recreation and nature engagement.
Conceptual cost estimates will allow
IndyParks to strategically implement
park improvements.

Lincoln Yards Green Infrastructure
Analysis, Sterling Bay — Chicago, lllinois
| Landscape Architect for analyzing
green infrastructure opportunities for
a mixed-use development along the
Chicago River that would complement
the landscape design and effectively
capture and treat stormwater.
Solutions included permeable paving
and incorporation of bioswales

into greenspace areas as well as
conversion of traditional planting

beds for bioinfiltration plantings. V3's
stormwater engineers and landscape
architects created effective solutions
that were sensitive to the design of the
site’s outdoor spaces and maximized the
effectiveness of green infrastructure
interventions on a site with a history of
industrial contamination.

Century Park Outdoor Classroom,
Romeoville Park District — Romeoville,
lllinois | Lead Landscape Architect

for concept plan development to
revitalize a wetland outdoor education
facility. Recommended improvements
included shelter replacement,

facility and interpretive signage, trail
enhancements, lighting, expanded
wetland plantings and the addition

of prairie and savannah landscape
plantings. Cost estimates were
developed for budgetary planning
purposes.

Cheney Run Recreational Area &
Karwick Nature Park, Michigan City
Sanitary District — Michigan City,
Indiana | Landscape and Quality Control
Advisor for this project to develop
recreational amenities throughout the
V3-designed Cheney Run treatment
wetland and the remediated Karwick
Road dump site along Trail Creek. Public
and stakeholder input established a
program for master plan development.
Construction documents focused on

a first phase of park signage and trails
with fishing and boating access to Trail
Creek.

\2

ICC Data Center Landscape
Guidelines, Itasca Country Club

— Itasca, lllinois | Lead Landscape
Architect for development of

planting and stormwater guidelines
for a Gensler-designed data center
concept on a former golf course site.
Site watersheds were analyzed to
determine how to route stormwater to
reduce flooding on adjacent property.
Topography and potential building
footprint elevations were analyzed

to determine perimeter screening
plantings necessary to mitigate visual
impact to adjacent neighborhoods.
The guidelines were submitted to the
Village in order to lock down basic site
development criteria in advance of
actual development.

Riverside Marina Placemaking, The
Parks Alliance of Indianapolis —
Indianapolis, Indiana | Lead Landscape
Architect for concept development

to activate the White River riverfront
adjacent to Riverside Park and the
historic 30th Street Bridge. Proposed
improvements include a boat drop-off
and accessible access to a boat dock,
a sun deck utilizing a historic wharf
boat dock, an expanded greenspace
and terrace including a fire pit and
swing seating, a shaded picnic area
and access to a fishing sandbar. The
concept also recommends narrowing
an adjacent parkway to provide trail
separation and traffic calming.

Lincoln Yards Temporary Soccer
Complex, Sterling Bay — Chicago,
lllinois | Lead Landscape Architect
for conversion of an existing parking
lot into a temporary soccer complex
to provide a community recreational
opportunity. This project was
delivered on a tight timeline so the
field could be opened for the season.
Don was responsible for site layout
and planting plans as well as guiding
the development of facility renderings.

*Work performed at previous firm
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SCOTT J. BREJCHA, pws

WETLAND REVIEW / WETLAND CONSULTING GROUP MANAGER Y;

YEARS OF EXPERIENCE

V3: 14 | Total: 21

EDUCATION

Bachelor of Arts, Environmental
Biology, Saint Mary’s University in
Minnesota

CERTIFICATIONS

Professional Wetland Scientist, PWS
Professional Biologist, Alberta, Canada

Lake County Certified Wetland
Specialist: C-106

Kane County Qualified Wetland
Review Specialist: W-069

McHenry County Certified Wetland
Specialist

ASSOCIATIONS

Society of Wetland Scientists

Association of State Wetland
Managers

Alberta Society of Professional
Biologists

Scott is the Manager of V3’s Wetland Consulting Group where he manages and
plans the activities of a staff of botanists, soil scientists, biologists and ecologists.
His additional responsibilities range from marketing and coordinating wetland
delineations to permitting, submitting and reviewing federal and county wetland
permit applications. He also coordinates and corresponds with state and federal
agencies regarding threatened and endangered species surveys. Scott has
considerable experience in wetland permitting, watershed management plan
preparation and coordination, due diligence consultation, the design/build
process and business development within the Midwest.

Wetland Permitting — //linois & Indiana | Scott has prepared and obtained
numerous federal, state and county permits for projects that require impacts to
wetland and Waters of the U.S. Scott is V3’s Wetland Consulting Group Manager
and wetland permitting specialist who manages all of wetland delineations

and assessments; provides permitting strategies to obtain permits in a timely
manner; prepares, submits and coordinates wetland permit applications
submitted to USACE, IEPA, county and local agencies; and prepares and
implements wetland and wetland buffer mitigation plans and designs. Following
is a representative list of projects Scott has completed wetland permitting for
with name of project, county and permitting agency:

= Stearns & Munger, DuPage County, IL (DuPage County Wetland Certification)

= 1655 Powis Road, DuPage County, IL (DuPage County Wetland Buffer Permit & Native
Restoration Design)

= Elim Tinley Creek, Cook County, IL (USACE RP-10)

= Big Marsh Bike Park Road Crossings RP, Cook County, IL (USACE)
= Big Marsh RP 5 Permit Modification, Cook County, IL (USACE)
= River City, Cook County, IL (USACE)

= MC, Cook County, IL (MWRD)

= USACE Permit Mod, Cook County, IL (USACE)

= Mayfair, Cook County, IL (USACE —LONQ)

= T&C Romeoville, Will County, IL (USACE)

= Joliet LONO, Will County, (USACE)

= Romeoville Ditch Stabilization, Will County, IL (USACE)

= Blains Farm & Fleet, Will County, IL

= CN- Rondout, Lake County, IL (RP-3)

= Kildeer, Lake County, IL (USACE)

= [inden Woods, DuPage County, IL (USACE- IP)

= Piedmont, DuPage County, IL (DuPage County)

= Manning Woods, DuPage County, IL (DuPage County)

= Lake Harriet Fishing Pier, DuPage County, IL (Village of Woodridge)
= Crabtree Creek, DuPage County, IL (USACE-RP10)

= DuPage Resiliency, DuPage County, IL (USACE/DuPage)

= Danada Mitigation, DuPage County, IL (DuPage County)

= Celli Leasing Rodenburg, DuPage County, IL (DuPage County)
= Gray Willows Mitigation Bank, Kane County, IL (USACE)

= Conservancy Road Crossings, Kane County, IL (USACE, RP3)
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SCOTT J. BREJCHA, pws

WETLAND REVIEW / WETLAND CONSULTING GROUP MANAGER

Vermilion River Low-Head Dam
Removal & Restoration, IDNR Office
of Water Resources — Oglesby, lllinois

| Wetland Permitting Specialist for
removal of a low-head dam to return
this section of river to its natural state
and allow for the safe passage and
recreational usage of the river at this
location. V3 prepared the permits as
well as the restoration and mitigation
plans for construction access activities.
Scott prepared, coordinated and
obtained the newly-issued, Nationwide
Permit 53 from the USACE Rock Island
District.

905 W. Eastman Street, R2 Companies
& CRTKL Architects — Chicago, lllinois |
Wetland Permitting Specialist for the
renovation of an existing commercial
building into a new REI retail space
adjacent to Chicago’s “Wild Mile”
initiative. Proposed improvements
included the complete design of West
Eastman Street as well as new utility
services and design of a new section
of riverwalk along the west face of the
existing structure which will include
pedestrian access and a kayak launch
to the Chicago River North Branch
Canal. Scott prepared, submitted and
obtained USACE Section 10, 404 and
408 permits. The 408 permit process
had been recently reintroduced by the
Chicago District USACE and as part of
this project was reviewed and included
a public notice comment period.

Arbor Trails Wetland Permitting &
Mitigation Design, K. Hovnanian
Homes — Lisle, Illinois | Wetland
Specialist for this 60.5-acre residential
project. Project included preserving
a 5.6-acre emergent wetland, onsite
and offsite wetland mitigation.

Scott prepared the USACE regional
permit, DuPage County wetland and
stormwater permit as well as the
onsite wetland mitigation design and
best management practices.

Bucky's Winfield, Buchanan Energy
— Winfield, Illinois | Project Manager
and Wetland Permitting Specialist
for a proposed Bucky's development
which directly impacted 0.67 acres
of isolated wetlands of DuPage
County. Project included a wetland
delineation, state and federal threated
and endangered species consultation
and a tree survey. Scott prepared,
submitted and obtained the DuPage
County wetland and stormwater
permit certification which included
an alternatives analysis. He also
coordinated the required wetland
mitigation to offset impacts.

2nd Mainline Track Wetlands in
DuPage County, Wisconsin Central
Ltd. — DuPage County, lllinois | Project
Manager and Wetland Permitting
Specialist for this wetland delineation
and permitting of proposed impacts
to wetlands and Waters of the U.S./
Waters of DuPage County. Project
included adding an additional

track to this more than two-mile
corridor which impacts 0.38 acres of
jurisdictional wetlands. Scott prepared,
submitted and obtained the USACE
regional permit and DuPage County
stormwater permit for the project.

CN Railway Wetland Delineation,
Canadian National Railway — Gary,
Indiana | Project Manager for
analyzing a six-acre site for the
presence of wetlands, Waters of the
U.S. and threatened and endangered
species potential habitat. V3's expert
wetland delineation team identified

a wetland on the site that met the
criteria of a High Quality Aquatic
Resource. Project included submitting
and coordinating state and federal
Threatened and Endangered Species
Consultation letters, incorporating tax
map and records to outline existing
land ownership conditions and
wetland permitting consultation.
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2nd Mainline Track Wetland in

Cook County, Wisconsin Central

Ltd. — Cook County, lllinois | Project
Manager and Wetland Permitting
Specialist for this wetland delineation
and permitting of proposed impacts
to wetlands and Waters of the U.S.
Project included adding an additional
track to this more than four-mile
corridor which would impact 1.24
acres of jurisdictional wetlands. Scott
prepared and submitted the USACE
Individual permit, IEPA 401 Water
Quality Certification and Metropolitan
Water Reclamation District of
Greater Chicago stormwater permit
for the project. He also facilitated

a public meeting and responded

to stakeholder concerns during the
USACE required public comment
period.

Weber Road & Airport Road Roadway
& Intersection Improvements, Blain's
Farm & Fleet — Romeoville, Illinois

| Wetland Specialist for this retail
development on a 29-acre site. Scott
prepared the USACE regional permit
and also designed the native best
management practices that required
a three-year maintenance and
monitoring plan.

Lancer Creek Bank Stabilization,
Schaumburg Park District —
Schaumburg, lllinois | Project

Manager and Wetland Specialist for
approximately 106 feet of streambank
stabilization on the west bank of
Lancer Creek, a Waters of the U.S.
Project included wetland delineation,
topographic survey, water resource
engineering, bank stabilization design
and permitting service. Scott prepared
USACE and Cook County permits.
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ALICIA METZGER, cpsc, pws

WETLAND REVIEW & INSPECTION / PROJECT SCIENTIST

YEARS OF EXPERIENCE

V3: 10 | Total: 10

EDUCATION
Bachelor of Science, Geography,
Northern lllinois University

Master of Science, Geography-Soil
Science, Northern lllinois University

CONTINUING EDUCATION

GIS Certificate, Northern lllinois
University

REGISTRATIONS

Certified Professional Soil Classifier
Professional Wetland Scientist

Lake County Certified Wetland
Specialist: #C-154

Kane County Certified Wetland
Specialist: #W-099

McHenry County Certified Wetland
Specialist

ASSOCIATIONS

lllinois Soil Classifiers Association
Association of American Geographers
Association for Women Soil Scientists
Soil Science Society of America

Society of Wetland Scientists

OFFICES HELD

President: lllinois Soil Classifiers
Association
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Alicia is a Project Scientist responsible for conducting wetland delineations,
including farmed wetland determinations, assisting with wetland mitigation
design and managing GIS data. She performs all aspects of soil classification
including color, texture and structure as well as identification of hydric indicators
to assist in defining wetland boundaries. Alicia has also conducted soil analyses
for top soil depth, organic carbon content, soil profile classification and water
table depth for urban, agricultural and recreational developments. She uses her
advanced cartography skills to produce descriptive maps that characterize and
classify features in ArcGIS and CAD programes.

Various Wetland Delineations & Soil Classification — //linois | Project Scientist
for more than 300 wetland delineations utilizing the techniques set forth in

the Midwest Regional Supplement to the USACE Wetland Delineation Manual.
Delineations include areas of urban, agricultural, forested and recreational
development and range in size from less than one acre to more than 300 acres.
Alicia is responsible for soil classification and hydric soil indicator identification
to assist in defining wetland boundaries and is also responsible for data
management using a Garmin or Trimble GPS platform. Representative clients

include:

= |llinois Tollway

= McDonalds USA

= DuPage County Stormwater Management
= Forest Preserve District of Cook County

= Forest Preserve District of Will County

= Canadian National Railway

Orland Grassland South Wetland
Mitigation Project, lllinois Tollway

— Chicago, lllinois | Scientist for the
design of this wetland mitigation site
needed to offset wetland impacts
associated with the Jane Addams
Tollway (I-90) expansion. Project
included wetland restoration planning,
design and permitting of 160 acres

of preserve area and the final design
includes more than 65 acres of
wetland mitigation credits through
re-establishment of historic wetlands,
enhancement of existing wetlands
and prairie buffer establishment.
Alicia designed the mitigation bank,
conducted the delineation and
managed all GIS data.

= Village of Woodridge
= Village of Gilberts

= Pulte Homes

= K. Hovnanian Homes
= CVS Pharmacy

= Costco

Muirhead Springs Wetland & Stream
Mitigation Bank, Forest Preserve
District of Kane County — Kane County,
Illinois | Scientist for design and
approval of this project to provide

150 acres of wetland mitigation
credits and 6,000 linear feet of

stream mitigation with the Muirhead
Springs Forest Preserve. The approval
process included submittal to a federal
inter-agency team which included

the USACE, US Fish and Wildlife and
USEPA. Mitigation bank documents will
be prepared once approval has been
obtained.
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ALICIA METZGER,

WETLAND REVIEW & INSPECTION / PROJECT SCIENTIST

Gray Willows Wetland Mitigation
Bank, Campton Township — Campton
Hills, Illinois | Scientist for the design,
approval and implementation of a
wetland mitigation bank on a 200-acre
property. A total of 50 mitigation
credits will be provided from 32 acres
of wetland re-establishment, 18 acres
of wetland rehabilitation, and 50 acres
of upland buffer which includes savanna
restoration and prairie establishment.
Alicia collected and analyzed 30 sail
samples on the property, assisted

with the wetland mitigation design
and managed all GIS data for the
delineation and proposed restoration
and management measures.

Ranger Power Prairie State Solar,
Ranger Power — Swanwick, lllinois |
Project Scientist for an on-site wetland
delineation and assessment of 1,700
acres for the proposed Ranger Power
Prairie State Solar project area. Thirty
areas within the project area were
evaluated of which 13 areas were
determined to qualify as wetlands or
Waters of the United States under
USACE jurisdiction based upon
hydrologic connections to mapped
blue-line streams. Eleven areas were
determined to be not under USACE
jurisdiction as they were isolated
wetlands, grasses waterways and/

or ditches which were hydrologically
isolated from mapped blue-line
streams. The remaining areas were
determined to be upland.

2nd Mainline Track Wetlands in
DuPage County, Wisconsin Central
Ltd. — DuPage County, Illinois |
Scientist for this wetland delineation
and permitting of proposed impacts
associated with adding an additional
track to this more than two mile
corridor. Proposed improvements
impacted 0.38 acres of USACE and
DuPage County jurisdictional wetlands.
Alicia was responsible for wetland
delineation design and assisted with
permitting submittals.

CPSC, PWS

2nd Mainline Track Wetland in Cook
County, Wisconsin Central Ltd. -
Cook County, Illinois | Scientist for this
wetland delineation and permitting of
proposed impacts related to adding an
additional track to this more than four
mile corridor. Project included impacts
to 1.24 acres of USACE and Cook County
jurisdictional wetlands. Alicia prepared
the wetland delineation design and
assisted with permitting submittals.

The Conservancy, Ryan Homes —
Gilberts, lllinois | Scientist for this
wetland delineation at a 900-acre
residential development adjacent to
the Kame-Meagher Forest Preserve.
Project included 65 acres of wetland
and 53 acres of wetland buffers as
well as 30 acres for water quality best
management practices. Due to the
presence of a population of Blanding’s
Turtles on the Forest Preserve, V3
prepared and obtained an individual
take authorization from the lllinois
DNR for both the Blanding’s Turtle and
the lowa Darter. Alicia analyzed more
than 35 soil samples for hydric soil
indicators, top soil depth and depth-to-
water table in addition to delineating
10 areas on the property including
wetland, farmed wetland and the South
Branch Kishwaukee River. She was also
responsible for GIS data management
and coordination with subcontractors
and the Village.

Blackberry Creek Headwaters Wetland
Mitigation Bank, Campton Township
— Kane County, lllinois | Scientist for

the design and USACE approval of the
110-acre wetland mitigation bank,
which provides 87 acres of wetland
mitigation credit in the Fox River Basin.
V3 financed, designed, permitted,
constructed, installed all native
vegetation and conducted the annual
ecological management and monitoring
under an agreement with Campton
Township. Alicia was responsible for
maintaining and collecting data as well
as managing the GIS database.
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Danada Wetland Mitigation Design,
DuPage County — Wheaton, Illinois |
Scientist for design of this wetland
mitigation on 64 acres of the 825-
acre Danada Forest Preserve. Project
included establishment of 15 acres
of new wetland and 23 acres of new
prairie habitat. Alicia performed the
wetland delineation and mitigation
design.

Big Marsh Wetland Delineation &
Vegetation Mapping, ARAMARK
Facility Services — Chicago, lllinois |
Scientist for the site civil design for
this project which involved wetland
delineation and vegetation mapping
of 300 acres acquired by the Chicago
Park District. V3 provided species
selection and habitat design for the
native restoration with the dual goal
of restoring native plant communities
and improving ecosystem quality

via phytoremediation. Alicia was
responsible for the delineation which
included collecting more than 30 soil
samples to delineate 188 acres of
wetland and Waters of the U.S.

Jane Addams Memorial Tollway (I-
90) East Design Corridor Manager,
lllinois Tollway — Chicago, lllinois |

GIS Manager and Scientist as part

of the V3 Design Corridor Manager
team. Alicia was responsible for
conducting the wetland delineation
and determining top soil depths and
analyzed more than 15 soil samples
throughout potential wetland
restoration areas. She was responsible
organizing and maintaining an ArcGIS
database for the 282 wetlands and
Waters of the U.S. areas which

were delineated throughout the
project area. She also compiled

best management practices designs
provided by each design section
engineer and creating a 29-page
“Overall I-90 Best Management
Practices Map” for use by the lllinois
Tollway, U.S. Fish and Wildlife Services,
IEPA and USACE.
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EMILY KUSZ, pLaA, LEED AP® BD+C

LANDSCAPE ARCHITECTURE REVIEW

YEARS OF EXPERIENCE

V3: 15 | Total: 17

EDUCATION

Bachelor of Landscape Architecture,
Ball State University

REGISTRATIONS

Registered Landscape Architect:
® Indiana, #LA20800037, 2008
= North Carolina, #1993, 2017

LEED Accredited Professional Building
Design & Construction
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Emily is a Landscape Architect with an extensive background in site and
landscape design. She has civil engineering layout and plan development
experience for commercial, institutional and residential projects. Emily has a
diverse working knowledge of her field with a focus on low impact site design.
Through her wide range experience, educational background and passion for the
environment, Emily has cultivated a deep understanding and commitment to

sustainable site development.

Sunset Park Green Infrastructure
Basin, City of Middletown —
Middletown, Ohio | Project Designer
for this project to divert water from
the Bulls Run Watershed into a basin
and then hold, treat and slowly release
stormwater back into the combined
sewer. Project included design of a
new playground, shelter and seating
area, space for a future splash pad,
paths, planter walls and parking lot
crosswalks for pedestrian safety.

In addition, new park trees were
strategically located to maximize shade
on the parking lot and native plants
were selected to maximize flowering
and aesthetic interest year-round.
Emily assisted with the design of
aesthetic and functional landscapes
within the stormwater management
areas, along new walking trails and
within the parking lot.

City of Lafayette 3rd & Alabama
Street Green Infrastructure Retrofit,
City of Lafayette — Lafayette, Indiana |
Project Designer for implementation of
integrated sustainable infrastructure
as part of this street reconstruction.
The City desired to improve existing
drainage problems, pedestrian
connectivity, safety and overall
aesthetics through the use of green
infrastructure. Emily applied green
infrastructure best management
practices within the project design,
worked with the City on appropriate
plant selection and coordinated with
the project team on construction
document compilation.

Durkees Run Stormwater Park,
Butler, Fairman & Seufert Engineers
— Lafayette, Indiana | Project
Designer for a project that retrofitted
underutilized tennis courts adjacent
to Lafayette Jefferson High School
into a park that manages the local
watershed, is a destination on the
Lafayette trails system and serves

as an outdoor classroom for the
high school. The local watershed,
incorporated into the park, accounts
for approximately 10% of the overall
Durkees Run interceptor area and
removes 2.8 million gallons per year
of water from the combined sewer
system. Emily worked with the design
team aiding in landscape design of
park planters and basins, creating
educational signage and compiling
construction documents.

McAninch Arts Center Landscape
Renovation, College of DuPage — Glen
Ellyn, lllinois | Landscape Architect

for revising the existing landscape
design to accommodate this building
extension and new entrance. The new
landscape was designed to coordinate
with adjacent campus planting. Emily
worked closely with the project team
to prepare planting plans, construction
documents and specifications for the
new planting areas.
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EMILY KUSZ, pLaA, LEED AP® BD+C

LANDSCAPE ARCHITECTURE REVIEW

North Street Reconstruction &
Integrated Stormwater Management,
City of Lafayette Department of Public
Works — Lafayette, Indiana | Project
Designer for this project which created
one of the most sustainable urban
streetscapes in the Midwest. Project
utilized a unique, complete green street
approach which will help revitalize

the street corridor, abate significant
stormwater volume during storm
events and significantly enhance the
neighborhood through the use of porous
pavers and concrete, rain gardens and
significant underground stone storage
for infiltration. Emily worked with the
City and design team on appropriate
landscape design of green infrastructure
elements including plant selection, and
also coordinated with the project team
on construction document compilation.

Indianapolis Green Infrastructure
Master Plan, City of Indianapolis,
Indiana - Indianapolis, Indiana | Project
Designer for this in-depth plan for
green infrastructure best management
practices for large scale implementation
within the City’s 55-square-mile,
combined-sewer system. Study looked
into potential locations, outcomes and
types of best management practices.
Emily was responsible for gathering
information through a greater area
watershed analysis.

City of Lafayette Maple Point Drive

& Concord Road, City of Lafayette —
Lafayette, Indiana | Project Designer for
integrated sustainable infrastructure as
part of this roadway reconstruction and
stormwater management project. The
City desired to improve existing drainage
problems, pedestrian connectivity,
safety and overall aesthetics through
the use of green infrastructure. Emily
applied best management practices
within the project design including a
sustainable landscape plan with plant
layout and then worked with the City on
appropriate plant selection.

126th Street Enhanced Stormwater
Management, Town of Fishers —
Fishers, Indiana | Project Manager

for design services to implement
integrated sustainable infrastructure
as part of this roadway reconstruction
and stormwater management project.
The City desired to improve existing
drainage problems, pedestrian
connectivity, safety and overall
aesthetics through the use of green
infrastructure. Emily applied best
management practices within the
project design including a sustainable
landscape plan with plant layout

and then worked with the City on
appropriate plant selection.

Butler University Sunset Avenue
Gateway, First Group Engineering —
Indianapolis, Indiana | Project Designer
for a complete streets approach to
accommodate pedestrians, bicycle and
vehicle traffic in the redesign of Sunset
Avenue on the eastern boundary of
Butler University’s campus. In addition
to the multimodal transportation
elements; the streetscape design also
includes linear rain gardens to manage
stormwater within the right-of-way
and reduce the volume of stormwater
discharged to the combined sewer
system and nearby White River. Emily
provided landscape design for the

rain gardens and adjacent parkway
plantings as well as assisted in
construction document compilation.

69th Street Industrial Build-to-Suit,
Becknell Industrial = Hobart, Indiana

| Landscape Architect for site civil
engineering of this 50.6-acre site. The
project includes a 618,000-square-foot
industrial building as well as a future
planned expansion of 84,000 square
feet. Emily provided an aesthetic,
native plant-based, code-compliant
landscape plan for the overall
development.

\2

Option Care, Quadrangle
Development Company - /tasca,
lllinois | Landscape Architect for this
proposed one-story, 50,840-square-
foot office building on a seven-acre
site. Project included a new parking lot,
truck delivery bays, site utilities and
expansion of an existing stormwater
detention pond to serve the site as well
as integration of best management
practices. Emily worked closely with
the Client and Village of Itasca staff to
prepare a code compliant landscape
plan for the development.

Claiborn Farms Residential
Development, Pulte Homes of
Indiana, LLC — Westfield, Indiana |
Landscape Architect for this senior
living, residential development which
included concept design for the

overall development as well as final
design for specific areas. Landscape
architecture services included creating
a buffer zone from the existing rural
context to this community using

native plantings, reforested areas,
stormwater management and a trail
system. Emily was responsible for
preparing technical language for the
planned unit development. She also
created aesthetic and native landscape
design for a butterfly garden as well
community garden within the common
areas.

The Heritage, M/l Homes —
Whitestown, Indiana | Landscape
Architect for this development
consisting of 180 duplex units and

160 single family lots on 90 acres near
Indianapolis. Project challenges include
working around existing high-tension
electric lines and a gas pipeline that
traverses the property. A regional
sanitary improvement that includes
trunk lines and a lift station that can
accommodate more than 30,000
residents is included in the design.
Emily provided an aesthetic, native
plant-based, code-compliant landscape
plan for the overall development.
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KEITH JONES

FIELD INSPECTION / SENIOR ECOLOGIST

YEARS OF EXPERIENCE

V3: 22 | Total: 22

EDUCATION

Bachelor of Science, Environmental
Biology, Eastern Illinois University

CONTINUING EDUCATION

Fire Training:

= S-100 Introduction to Incident
Command Systems

= 5-130/5-190 Basic Wildland
Firefighting

= 5-290 Intermediate Wildland Fire
Behavior

= 5-390 Introduction to Wildland Fire
Behavior Calculations

CPR/First Aid

ODOT Prequalified for Ecological
Surveys — Terrestrial

REGISTRATIONS

Prescribed Burn Manager: lllinois,
#10-068, 2010

Kane County Qualified Wetland
Review Specialist: #W-052

ASSOCIATIONS
Society of Wetland Scientists (SWS)
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Keith is responsible for designing, managing and monitoring ecological projects
related to creation, mitigation, enhancement and restoration of varying wetland
community types, shorelines, prairies, savannas and native urban landscapes.
He directs staff in conducting ecological restoration and management practices
involving revegetation efforts, invasive species control and prescribed burning.
Keith conducts floristic and wildlife inventories associated with regulatory and
non-regulatory ecological projects to evaluate site performance and progress.

Keith is the Senior Burn Boss for V3.

Lake Michigan Area Coastal
Restoration, Aramark Facility
Services — Chicago, lllinois | Project
Manager for 10 years of projects in
the design, restoration, construction
and management of key stretches of
Lake Michigan coastline in the greater
Chicago area. Projects have included
creating prairies and wetlands,
enhancing dunes and swales and
restoring ravine ecosystems. Keith's
role has involved habitat creation
and management, enhancing the
functionality of the shoreline as a
migratory flyway and creating bird
nesting and roosting locations.

= Burnham Centennial Prairie Restoration
= Humbolt Park

= Northerly Island Habitat Restoration

= Marovitz Prairie Expansion

= South Shore Nature Sanctuary

= McCormick Prairie Bird Sanctuary

= Jarvis Bird Sanctuary

= Rainbow Beach Dune & Swale Restoration

= 63rd Street Beach Dune & Swale Design

Lincoln Yards North River Ecology,
Sterling Bay — Chicago, lllinois | Senior
Ecologist for the master planning,
design, and permitting for this 70-acre,
mixed-use development on former
industrial properties located along the
North Branch of the Chicago River.

A key component of the master plan
was the focus on the river, including
rehabilitation of river walls, ecological
shoreline restoration of stretches

of the river as well as overall health
and access to the river. Keith was
responsible for the design of river
ecology elements.

Fort Sheridan Restoration, Lake
County Forest Preserves & USACE

— Fort Sheridan, Illinois | Senior
Ecologist for the restoration of

two major ravines on this 250-acre
forest preserve. Repairs included
restoring native habitat, construction
of a diversion channel, prairie and
wetland seedings and processing of
approximately 230,000 cubic yards
of soil. Keith directed ecological
restoration efforts, monitored the
developing plant communities during
a three-year establishment period
and conducted coordination with the
USACE through out the process.
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KEITH JONES

FIELD INSPECTION / SENIOR ECOLOGIST

Native Landscaping Design/Build
Services, Aramark Facility Services &
Chicago Parks District — Chicago, lllinois
| Project Manager providing native
landscaping and ecological restoration
design/build services for numerous
sites. Efforts included full design/
build activities as well as specific
habitat planting, construction efforts,
rehabilitation of prairie, wetland

and woodland environments and
varying conditions that range from
lagoons and shorelines to open spaces
and wooded areas. Keith managed
restoration and stabilization efforts.

Chicago Parks District Prescribed
Burns, Aramark Facility Services &
Chicago Parks District —Chicago, lllinois
| Project Manager for conducting
controlled burns of natural areas
within the Park District system. V3
safely conducted controlled burns

in 18 parks. Due to the urban nature
of the sites, V3 carefully selected
optimum wind and weather conditions
to minimize smoke impacts on
surrounding roads and radiant heat,
residences and buildings as well as
preventing impacts to trees and hard
scape features within many of the
parks’ natural areas.

Fox Valley Park District Native
Management, Fox Valley Park District
— Aurora, lllinois | Project Manager

and Senior Ecologist for all restoration
activities. Project included the native
area management and maintenance
of 12 park sites for the Fox Valley Park
District with approximately 167 acres
of native plant communities, including
prairies, woodlands, wetlands and
naturalized detention facilities. Keith
conducted all site evaluations, formal
monitoring and reporting, set program
and site priorities, allocated budgetary
resources to maximize maintenance
and restoration activities as well as
managing maintenance efforts.

Indian Creek Floodway Maintenance
Evaluation, Fox Valley Park District —
Aurora, lllinois | Project Manager for
evaluating ownership of Indian Creek
Reservair, it's surrounding property
and current governmental agency
maintenance roles. Project included
creating a maintenance program,
GIS mapping of the property and
evaluating the native vegetation
conditions at the site.

Van Vlissingen Prairie Industrial
Ecological Reuse, Chicago Park District
— Chicago, lllinois | Senior Ecologist
working with the Park District to
develop habitat restoration and
environmental remediation plans for
the ecological revitalization of this
heavily contaminated site. Challenges
include practical habitat and native
plant establishment in highly degraded
environments, while mitigating the
human health and ecotoxicological
risks posed by site contaminants, the
presence of sensitive species and
planned eco-recreational use. Keith
led the native plant selection for the
habitat restoration and coordated
design features and priorities between
the client and various practice area
team members during the permitting,
remediation and restoration phases.

Romeoville Prairie Nature Preserve
South Restoration, Forest Preserve
District of Will County — Romeoville,
Illinois | Senior Ecologist for this 17.5-
area site that was divided into and east
and west unit. Historically, the site had
been used to dump fill, some of which
contained non-hazardous special
waste. Keith designed the restoration
plan and oversaw construction efforts
for the east unit, as well assisting with
feasibility study for the west unit.
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Meacham Creek Park Off-Site Wetland
Mitigation, Harlem Irving Companies —
Medinah, lllinois | Project Manager and
Senior Ecologist performing wetland
mitigation design for this 12-acre site.
This project included unique wildlife
habitat features as well as five year
monitoring and maintenance period.
Performed construction oversite
during earthwork phase and managed
and coordinated monitoring and
maintenance efforts.

White Oak West, White Oak West
Business Park Owners Association

— Aurora, lllinois | Project Manager,
Senior Ecologist and Burn Boss for
this 13.5-acre site. The design had a
three tier-treat system for filtering
stormwater before it exists the site.
Keith directed restoration, designed
seed and plant mixes, managed staff,
led execution of prescribed burns,
conducted floristic monitoring and
wrote the site report which achieved
sign-off within the three-year period.

Prentiss Creek Restoration, Village
of Downers Grove — Downers Grove,
lllinois | Senior Ecologist for this

bank stabilization and on-line pond
restoration. Efforts included dredging,
dam removal, construction of a 10-
foot gabion wall and installation of
more than 11,000 wetland, shoreline
and emergent native plants. Keith
performed the wetland mitigation
design, conducted construction
oversite, and coordinated efforts
during a three-year management,
monitoring and reporting phase.
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DANIEL JABLONSKI

FIELD INSPECTION / CERTIFIED ARBORIST

YEARS OF EXPERIENCE

V3: 8 | Total: 11

EDUCATION

Bachelor of Science, Environmental
Biology, Eastern Illinois University

Masters of Science, Geography &
Environmental Resources, Southern
[llinois University Carbondale

CONTINUING EDUCATION

Canadian National Railroad: On Track
Safety Training

Commercial Driving License
Fire Training:
= S-130 Firefighter Training
= 5-190 Introduction to Fire Behavior
= 5-290 Intermediate Wildland Fire
Behavior

REGISTRATIONS
Certified Prescribed Burn Manager:
[llinois, #17-653, 2017

Certified Arborist: lllinois, #IL-9636A,
2018

USACE Wetland Delineator
Certification Program, IWEER, 2017
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Dan is a Project Manager and Wetland Scientist responsible for performing
wetland and ecological restoration activities. His expertise includes native

area creation, design, motoring and maintenance including native plantings,
soil preparations and seeding, select tree clearing and installation of erosion
control measures. Dan conducts wetland delineations and performs all aspects
associated with hydrophitic vegetation and hydrology. He also conducts tree
surveys, designs native plantings and submits permits to regulatory agencies.

White Oaks Park Phase 2 Trail &
Park Improvements, Wood Dale
Park District — Wood Dale, lllinois |
Wetland Scientist for improvements
to this 20-acre, largely oak forest park
with six flatwood wetlands totaling
4.8 acres. Project included wetland
delineation, tree survey, topographic
survey, wetland permitting, path
layout and invasive species removal.
The wetlands are extremely unique,
qualified as high-quality-critical
wetlands, requiring 100 foot buffers.
Removal of invasive buckthorn was
conducted by V3 and the Wood Dale
Park District and involved a one-day
community volunteer day.

2nd Mainline Track Wetlands in
DuPage County, Wisconsin Central
Ltd. — DuPage County, lllinois | Wetland
Scientist for this wetland delineation
and permitting of proposed impacts
associated with adding an additional
track to this more than two-mile
corridor. Proposed improvements
impacted 0.38 acres of USACE

and DuPage County jurisdictional
wetlands. Dan performed the
wetland delineation and assisted
with permitting, native design

and best management practices
implementation.

2nd Mainline Track Wetland in
Cook County, Wisconsin Central

Ltd. — Cook County, lllinois | Wetland
Scientist for this wetland delineation
and permitting of proposed impacts
related to adding an additional
track to this more than four-mile
corridor. Project included impacts
to 1.24 acres of USACE and Cook
County jurisdictional wetlands. Dan
performed the wetland delineation
and assisted with permitting, native
design and best management practices
implementation.

Creeks Crossing Park & Drainage
Improvements, Village of Algonquin —
Algonquin, Illinois | Lead Ecologist for
establishment of a new 16-acre park
on a previously unimproved riparian
corridor. Project included oversight

of removals and plantings, creek bank
stabilization with new toe anchors,
riffles and step pools, new segmented
block retaining wall, new pedestrian
pathways, seating areas and extensive
native seeding.
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DANIEL JABLONSKI

FIELD INSPECTION / CERTIFIED ARBORIST

Ginger Creek Concept Engineering,
Oak & Dale Properties — Oak Brook,
Illinois | Wetland Scientist for restoring
this 16-acre lake which was dug

out of the Ginger Creek alignment

in the 1950's and has developed
sediment, algae and water quality
issues. V3 conducted water quality
testing, laboratory analysis, sediment
assessment and performed a drone
survey of the area and conducted a
bathymetric survey to assess the total
sediment volume within the lake. V3
also performed a wetland delineation
of the entire lake system and obtained
a jurisdictional permit from the Village
of Oakbrook for the presence of
wetlands.

Chicago River Dam Removal &
Restoration, Industria, Inc. — Chicago,
Illinois | Lead Ecologist for removal

of the 108-year-old, 82-foot-wide
reinforced concrete dam as well as
restoration of 450 linear feet of the
North Branch River. V3 acted as the
demolition/excavation/restoration
contractor for this USACE river riparian
connectivity and habitat project. Dan
conducts all aspects of the native
restoration and is overseeing a three-
year monitoring program.

Lincoln Greenway Shoreline
Restoration, Naperville Park District

— Naperville, lllinois | Wetland Scientist
for design and permitting of this
2,000-linear-foot shoreline restoration
along the West Branch of the DuPage
River. Project included bank erosion
assessment, survey and wetland
delineation as well as restoration
design and permitting. Dan performed
the wetland delineation and tree
survey as well as the native planting
design, monitoring and management
plan.

Arbor Trails Wetland Mitigation,

K. Hovnanian Homes — Lisle, lllinois

| Lead Ecologist for this five-acre
off-site wetland mitigation area that
included wetland creation, savanna
restoration and prairie establishment.
This project has achieved all
performance standards in year four of
the monitoring period. Dan oversaw
all planting efforts as well as writing
motoring reports.

lllinois Beach State Park Native Area
Maintenance, Lake County Forest
Preserves — Zion, lllinois | Lead Field
Ecologist for this invasive species
control project for the 4,160-acre
state park. Portions the project area
include; State Nature Preserves; high
quality pannes, sedge meadows and
emergent marshes; and many species
of rare plant and animal species. The
goal for this project was to reduce
the dominance of reed canary grass
and phragmities to allow high quality
native communities to flourish.

McLean Boulevard Fen, Kane County
Department of Environmental
Management — South Elgin, lllinois

| Field Ecologist for the ecological
management of this nine-acre fen.
Selective herbicide applications were
conducted to reduce reed canary grass
and common reed while selective
clearing included removing common
buckthorn and box elder that were
encroaching on seeps. Seed was
collected on site and redistributed in
cleared areas so no new genotypes
were introduced in the fen.
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Chicago Parks District Prescribed
Burns, Aramark Facility Services &
Chicago Parks District —Chicago, lllinois
| Field Ecologist conducting controlled
burns of natural areas within the Park
District system. V3 safely conducted
controlled burns in 18 parks. Due

to the urban nature of the sites, V3
carefully selected optimum wind

and weather conditions to minimize
smoke impacts on surrounding roads,
residences and buildings as well as
preventing impacts to trees and hard
scape features within many of the
parks’ natural areas.

West Branch Forest Preserve Wetland,
Fen & River Restoration, DuPage
County Department of Stormwater
Management — DuPage County, lllinois
| Field Ecologist for this complex,
multi-year project which involves the
restoration of a 350-acre preserve
including a one-mile section of the
West Branch of the DuPage River, 90
acres of wetlands, a 34-acre fen and
adjacent prairies environments. The
river restoration posed a daunting
challenge requiring a solution that
involved diverting the existing river
while accommodating the 100-year
storm event volumes. Dan assisted in
the river restoration and five years of
maintenance and monitoring.

Woodside Hole #2 Streambank
Stabilization & Fairway Grading,
Cantigny Golf Course — Wheaton,
lllinois | Field Ecologist for this 2,200
-linear-foot streambank stabilization
and regrading and shaping of the
fairway for Woodside Hole #2. The
streambank stabilization included
holey boulder retaining walls, coir fiber
logs, soil lifts, vegetated stone toe,
rock riffles and native plantings and
seeding. Dan assisted with all native
vegetation installations as well as on-
going maintenance tasks to promote
establishment.
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ANDREA PINI

FIELD INSPECTION

YEARS OF EXPERIENCE

V3: 11 | Total: 11

EDUCATION

Masters of Science, Biology,
Northeastern lllinois University

Bachelor of Science, Biology, EImhurst
College

CONTINUING EDUCATION

Fire Training:
= 5-100 Introduction to Incident
Command Systems
= 5-130/5-190 Basic Wildland
Firefighting

REGISTRATIONS

Certified Arborist: lllinois, #1L-9635A,
2018

PUBLICATIONS

Fungi Are Capable of
Mycoremediation of River Water
Contaminated by E. coli: February
2020, Water Air Soil Pollution
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Andrea is a Project Manager responsible for performing all activities related to
native area planning and creation. Her expertise includes annual restoration plan
creation and floristic site design, as well as planning of maintenance, design,

site monitoring and project management. Andrea directs restoration activities,
communicating directly with clients and assisting with the planning, direction
and implementation of ecological management activities. Her restoration
experience includes restoration and improvements to streams, wetlands,

woodlands and prairies

Cantera Basins Restoration, CBRE, Inc.
— Warrenville, lllinois | Project Manager
providing full vegetation restoration
of five separate detention basin slopes
to restore functionality and aesthetics
and to meet original design intent

as a "gateway" in this commercial
entertainment complex. Thick

invasive vegetation and onsite beaver
populations were causing flooding and
an intensive five-year restoration and
management plan includes selective
clearing, partial slope regrading, native
plant and seed installation as well

as erosion control blanket and weed
control. Andrea prepares annual site
management plans, oversees field
staff, conducts bi-annual floristic
monitoring and submits reports to the
City of Warrenville.

Prentiss Creek Management, Village
of Downers Grove — Downers Grove,
lllinois | Project Manager responsible
for maintenance efforts along the
creek including weed control and
invasive tree clearing. Beavers
periodically reenter the site and

build dams causing flooding along

the northern reach of the project
however, long-term bank erosion has
been avoided though site monitoring
and prompt client notification. Andrea
creates annual restoration monitoring
plans based on site conditions and
florisitic observations as well as
conducting monitoring and overseeing
field staff.

Elmhurst Memorial Hospital Native
Management, ElImhurst Memorial
Hospital — Eimhurst, lllinois | Project
Manager providing ecological
restoration for nearly 12 acres of
native vegetation areas and basins
which were non-compliant with
the DuPage County Stormwater
permit. V3 is implementing ongoing
restoration activities of selective
clearing, weed control, native

plant and goose-exclusion fencing
installation, native seeding and
erosion control installation to reach
the designated stormwater permit
standards. Restoration efforts have
been executed, with an unusual
DuPage County Stormwater permit
sign-off within two years of starting
restoration efforts while continued
weed control efforts maintain
compliance with DuPage County
stormwater standards.

Lakewood Creek West, Lakewood
Creek West Homeowners Association
— Montgomery, Illinois | Project
Manager and Project Ecologist for
this long term site monitoring and
management project. V3 started
management in 2006 and has
continually improved the species
quality and quantity onsite through
seeding, weed control and prescribed
burn efforts. Andrea develops the
yearly restoration plan and oversees
field crews during management
efforts.
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ANDREA PINI

FIELD INSPECTION

Du-Comm Mitigation, Wight
Construction Services, Inc. — Wheaton,
Illinois | Project Ecologist for this
S1.2-million, wetland restoration
project to provide additional flood
storage through construction of basins
and a flood control berm located
between the campus building and
Winfield Creek. Project included a
total of 4.4 acres of native wetland,
wet prairie and mesic prairie seeding
and 11.8 acres woodland native
inter-seeding as well as installation of
150 trees and 90 shrubs. Additional
improvements included 2,500 linear
feet of HMA trail, 1,915 square feet
of PCC sidewalk, drainage utilities

and fencing near the creek to protect
trees and shrub from beavers. Andrea
conducts site monitoring, prepares
adaptive management plans and
designs, oversees field staff and
submits to regulatory agencies. When
the wet prairie community began to
hold a higher of water during spring
than originally planned, Andrea
adjusted the seed mix, resulting in
better native vegetation coverage.

Off-Leash Dog Area Improvements
at Oldfield Oaks Forest Preserve,
Forest Preserve District of DuPage
County — Darien, lllinois | Project
Ecologist for restoration activities
following V3's construction of a new
off-leash dog park. Project included

a parking lot, entrance plaza, trails,

a drinking fountain and five acres of
native plant restoration. During initial
construction, Andrea conducted

site inspections, informal vegetation
monitoring and annual vegetation
management plan creation. She
conducted quality control and oversaw
installation of native seed, plants,
trees and shrubs, erosion control
blanket and hydromulch installation
and weed control conducted by field
ecologists. Project achieved three-year
performance standards and sign-off
from the USACE.

Spring Brook Creek No.1 at St.

James Farm Forest Preserve, Forest
Preserve District of DuPage County —
Warrenville, Illinois | Assistant Project
Ecologist and Field Ecologist for this
$3.6-million, two-mile restoration

of Spring Brook Creek to its historic
floodplain condition. Project included
a new meandering creek channel
using multiple stabilization methods
and restoration with native seeding,
wetland plugs and plantings of shrubs
and trees. Andrea used GPS to form
maintenance and existing condition
maps, conducted tree and shrub
surveys, communicated with client
during selective woodland clearing
and oversaw subcontractor clearing
work and conduct quality control
and helped determine site needs to
establish a maintenance plan.

Fox Valley Park District Native
Management, Fox Valley Park
District — Aurora, lllinois | Assistant
Project Ecologist and Field Ecologist
for all restoration activities. Project
included the native area management
and maintenance of 12 park sites

for the Fox Valley Park District with
approximately 167 acres of native
plant communities, including prairies,
woodlands, wetlands and naturalized
detention facilities. Andrea assisted
with yearly budget allocation between
different sites. Additionally, Andrea
conducted monitoring to determine
restoration needs, conducted

floristic monitoring, led field crews

in restoration and burn efforts and
created site maps in GIS as well as
specific management maps containing
pertinent field observations.
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Hadley Valley West Preserve Forest
Preserve District of Will County &
IDOT — New Lenox, lllinois | Field
Ecologist for this 300-acre wetland and
upland restoration. All construction
and ecological environment creation
activities, including a 7,000-foot
stream remeander, were conducted
by V3'’s ecological and construction
management teams. Andrea assisted
in floristic and well monitoring, weed
control, and was in direct contact with
senior ecology staff regarding site
conditions for further invasive species
control needs.

Hadley Valley Central Restoration,
Forest Preserve District of Will County
— New Lenox, lllinois | Field Ecologist
for this 180-acre wetland mitigation
and restoration project of emergent,
sedge meadow, wet prairie, prairie
and savanna communities. This project
included native prairie and wetland
seeding, installation of 180,000
wetland plugs, installation of native
trees and shrubs, invasive species
management, prescribed burning and
ecological monitoring and reporting.
Andrea assisted in floristic and well
monitoring, weed control, plant and
shrub installation, and was in direct
contact with senior ecology staff
regarding site conditions for further
invasive species control needs.

Prentiss Creek Restoration, Village

of Downers Grove — Downers Grove,
lllinois | Assistant Project Ecologist for
this bank stabilization and on-line pond
restoration. Efforts included dredging,
dam removal, construction of a 10-
foot gabion wall and installation of
more than 11,000 wetland, shoreline
and emergent native plants. Andrea
assisted with conducting floristic
quality index and site monitoring, site
plan implementation, leading field
crews in restoration work, assisting in
site floristic design and quality control.
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Technical Proposal

PROJECT UNDERSTANDING & APPROACH

V3 understands that the Village of Orland Park (”Village”) is
seeking to contract with a landscape architecture consultant
and wetland specialist in order to assist the Village with
reviews, inspection, landscape design and planning, and
mitigation as well as to perform reviews and inspections in
accordance with the Metropolitan Water Reclamation District
(MWRD) Watershed Management Ordinance (WMO) and the
Village’s landscape code.

V3’s municipal landscape architecture experience, and
Landscape Architecture Group Leader Don Staley’s plan review
experience as Purdue University’s former Senior Landscape
Architect, will provide superior service to the Village. In
addition, V3’s extensive experience in wetland delineation,

permitting, design and review services in Chicagoland and
the upper Midwest region will bring robust capability to meet
your needs. Together, a team of V3 wetland specialists and
landscape architects recently created the MWRD Greenbooks
for municipal engineers, developers, and homeowners. The
Greenbooks translated MWRD stormwater management
technical requirements, providing understandable direction
intended to simplify compliance.

Specific information, qualifications, experience, and the expert
personnel described in this proposal will explain why V3 is the
superior choice to meet the Village’s needs for landscape and
wetland services.

WETLAND

V3’s team will review and perform wetland field
verifications in accordance with the regional supplement
to the Corps of Engineers Wetlands Delineation Manual:
Midwest Region. As part of this process, we will verify the
boundaries of isolated wetlands identified through the
USACE jurisdictional determination process as needed at
any given site. This process will be completed as a pre-
requisite to applicants receiving an official jurisdictional
determination from the USACE, which is required under
the ordinance. For wetland field verifications under the
WMO, V3 will use botanists to evaluate the reported
wetland vegetation and soil scientists to evaluate hydric
soils data provided.

Once applicants have received an official jurisdictional
determination from the USACE and their proposed project
will impact a field verified isolated wetland of Cook County,
the applicant will submit their Cook County Watershed
Management Ordinance (WMO) isolated wetland and
riparian permit application to the Village. V3’s wetland
permitting experts will review and comment on the
application in accordance with the Cook County Watershed
Management Ordinance (WMO). The isolated wetland
and riparian permit application review process will include:

= Review of WMP Schedule W and H for compliance and
accuracy with the WMO and TGM;

= Review of the checklist and documentation required for
Sections 305 and 306 of the WMO;

= Review of potential proposed direct wetland, riparian, and
buffer impacts or avoidance to isolated wetlands;

= Review of Maintenance and Monitoring plans for native
vegetation including proposed mitigation and BMPs;

= Review of information regarding potential indirect impacts
(hydrologic impacts) to on-site isolated wetlands or
wetlands within 100 feet of the proposed site boundary;

= Review and comment on Article 6 of the WMO (when
applicable);

= All other requirements needed for an isolated wetland
permit application, including the IDNR EcoCAT consultation
for state threatened & endangered species and the Federal
USFWS Section 7 Threatened & Endangered Species
process.

V3 will provide a comment letter to applicants for any
isolated wetland and riparian permit applications that
are insufficient in documentation per the Ordinance.
Applications that meet the requirements of the WMO will
be approved. A letter documenting the need for further
information, or a letter of approval will be provided to
MWRD and the permit applicants.

V3’s wetland field and permit review team are experienced
conducting wetland field verifications and isolated wetland
permit reviews for other municipalities. Our experience
with these processes is thorough and efficient and will
assist the Village on the timely issuance of permits for
projects involving wetlands and riparian environments.

V3



LANDSCAPE

V3’s professional landscape architect team will review and perform
landscape field verifications in accordance with the Village of
Orland Park Landscape & Tree Preservation Ordinance Section
6-305 (Ordinance). As part of this process, we will verify the
planting requirements of each given site development related to
parkways, corridors, bufferyards, foundation and interior landscape,
parking lots, signage and stormwater management areas.

The detailed requirements for landscape placement, spacing,
species, size/width, diversity, caliper and height from the Ordinance
will be developed as a checklist of minimum standards that are
required for each landscape plan. A preliminary plan review and a
final plan review will be evaluated for consistency to the Ordinance.

In addition, V3 will confirm the landscape planting plan schedule
and installation timing to confirm best chances of survivability for
the new plants. And the general maintenance and preservation
of the landscape material will be reviewed for conformance and
sustainability of the landscape zones.

V3
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PROPOSAL SUMMARY SHEET
RFP #21-055
Landscape Architect Services

Business Name: V3 Companies, Ltd.

Street Address: 7325 Janes Avenue

City, State, Zip: __ Woodridge, IL 60517

Contact Name: Heidi Voirol, P.E., LEED AP

Title:_ Project Manager

Phone: 630.729.6177 Fax:

E-Mail address: Nvoirol@v3co.com

Price Proposal

Billing Rates Provided at 2.80 Multiplier of
PROPOSAL TOTAL $ Actual Wage Rate for V3 Employee

AUTHORIZATION & SIGNATURE

Name of Authorized Signee: Gregory V. Wolterstorff

by
Signature of Authorized Signee: /yfng

Title: Director of Natural Resources Date: 10/21/21

RFP #21-055 1



£23 ORLAND PARK
CERTIFICATE OF COMPLIANCE

The undersigned Gregory V. Wolterstorff

as Director of Natural Resources
(Enter Name of Person Making Certification) (Enter Title of Person Making Certification)

and on behalf of V3 Companies, Ltd. , certifies that:

1)

2)

3)

(Enter Name of Business Organization)

BUSINESS ORGANIZATION:

The Proposer is authorized to do business in lllinois: Yes [X] No[ ]

Federal Employer I.D.#: 36-3252440

(or Social Security # if a sole proprietor or individual)

The form of business organization of the Proposer is (check one):

____Sole Proprietor

____Independent Contractor (Individual)

___Partnership

___LLC

_X_ Corporation lllinois 1984

(State of Incorporation) (Date of Incorporation)

ELIGIBILITY TO ENTER INTO PUBLIC CONTRACTS: Yes[X] No [ ]

The Proposer is eligible to enter into public contracts, and is not barred from contracting with
any unit of state or local government as a result of a violation of either Section 33E-3, or 33E-
4 of the lllinois Criminal Code, or of any similar offense of "Bid-rigging" or "Bid-rotating" of any
state or of the United States.

SEXUAL HARASSMENT POLICY: Yes[X] No [ ]

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A) has
been amended to provide that every party to a public contract must have a written sexual
harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and includes, at a
minimum, the following information: (l) the illegality of sexual harassment; (ll) the definition of
sexual harassment under State law; (Ill) a description of sexual harassment, utilizing examples;
(IV) the vendor's internal complaint process including penalties; (V) the legal recourse,
investigative and complaint process available through the Department of Human Rights (the
“Department”) and the Human Rights Commission (the “Commission”); (VI) directions on how
to contact the Department and Commission; and (VIl) protection against retaliation as provided
by Section 6-101 of the Act. (lllinois Human Rights Act). (emphasis added). Pursuant to 775
ILCS 5/1-103 (M) (2002), a “public contract" includes “...every contract to which the State, any
of its political subdivisions or any municipal corporation is a party."

RFP #21-055 2



4) EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE: Yes[X] No [ ]

During the performance of this Project, Proposer agrees to comply with the “lllinois Human
Rights Act”, 775 ILCS Title 5 and the Rules and Regulations of the lllinois Department of Human
Rights published at 44 lllinois Administrative Code Section 750, et seq. The

Proposer shall: (I) not discriminate against any employee or applicant for employment because
of race, color, religion, sex, marital status, national origin or ancestry, age, or physical or
mental handicap unrelated to ability, or an unfavorable discharge from military service; (I1)
examine all job classifications to determine if minority persons or women are underutilized and
will take appropriate affirmative action to rectify any such underutilization; (lll) ensure all
solicitations or advertisements for employees placed by it or on its behalf, it will state that all
applicants will be afforded equal opportunity without discrimination because of race, color,
religion, sex, marital status, national origin or ancestry, age, or physical or mental handicap
unrelated to ability, or an unfavorable discharge from military service; (IV) send to each labor
organization or representative of workers with which it has or is bound by a collective
bargaining or other agreement or understanding, a notice advising such labor organization or
representative of the Vendor's obligations under the lllinois Human Rights Act and Department’s
Rules and Regulations for Public Contract; (V) submit reports as required by the Department’s
Rules and Regulations for Public Contracts, furnish all relevant information as may from time
to time be requested by the Department or the contracting agency, and in all respects comply
with the lllinois Human Rights Act and Department’s Rules and Regulations for Public Contracts;
(VI) permit access to all relevant books, records, accounts and work sites by personnel of the
contracting agency and Department for purposes of investigation to ascertain compliance with
the lllinois Human Rights Act and Department’s Rules and Regulations for Public Contracts; and
(VHl) include verbatim or by reference the provisions of this Equal Employment Opportunity
Clause in every subcontract it awards under which any portion of this Agreement obligations
are undertaken or assumed, so that such provisions will be binding upon such subcontractor.
In the same manner as the other provisions of this Agreement, the Proposer will be liable for
compliance with applicable provisions of this clause by such subcontractors; and further it will
promptly notify the contracting agency and the Department in the event any subcontractor fails
or refuses to comply therewith. In addition, the Proposer will not utilize any subcontractor
declared by the lllinois Human Rights Department to be ineligible for contracts or subcontracts
with the State of lllinois or any of its political subdivisions or municipal corporations.
Subcontract” means any agreement, arrangement or understanding, written or otherwise,
between the Proposer and any person under which any portion of the Proposer’s obligations
under one or more public contracts is performed, undertaken or assumed; the term
“subcontract”, however, shall not include any agreement, arrangement or understanding in
which the parties stand in the relationship of an employer and an employee, or between a
Proposer or other organization and its customers. In the event of the Proposer’s noncompliance
with any provision of this Equal Employment Opportunity Clause, the lllinois Human Right Act,
or the Rules and Regulations for Public Contracts of the Department of Human Rights the
Proposer may be declared non-responsible and therefore ineligible for future contracts or
subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations, and this agreement may be canceled or avoided in whole or in part, and such
other sanctions or penalties may be imposed or remedies involved as provided by statute or
regulation.

RFP #21-055 3



5)

6)

TAX CERTIFICATION: Yes [X] No [ ]

Contractor is current in the payment of any tax administered by the lllinois Department of
Revenue, or if it is: (a) it is contesting its liability for the tax or the amount of tax in accordance
with procedures established by the appropriate Revenue Act; or (b) it has entered into an
agreement with the Department of Revenue for payment of all taxes due and is currently in
compliance with that agreement.

AUTHORIZATION & SIGNATURE:

| certify that | am authorized to execute this Certificate of Compliance on behalf of the
Contractor set forth on the Proposal, that | have personal knowledge of all the information set
forth herein and that all statements, representations, that the Proposal is genuine and not
collusive, and information provided in or with this Certificate are true and accurate. The
undersigned, having become familiar with the Project specified, proposes to provide and furnish
all of the labor, materials, necessary tools, expendable equipment and all utility and
transportation services necessary to perform and complete in a workmanlike manner all of the
work required for the Project.

ACKNOWLEDGED AND AGREED TO: EDU (Y]

Signature of Authorized Officer

Gregory V. Wolterstorff
Name of Authorized Officer

Director of Natural Resources
Title

10/21/21
Date

RFP #21-055 4



Bidder’'s Name:

1.

REFERENCES

Provide three (3) references for which your organization has performed similar work.

V3 Companies, Ltd.

ORGANIZATION

ADDRESS

PHONE NUMBER

CONTACT PERSON

YEAR OF PROJECT

. ORGANIZATION

ADDRESS

PHONE NUMBER

CONTACT PERSON

YEAR OF PROJECT

. ORGANIZATION

ADDRESS

PHONE NUMBER

CONTACT PERSON

YEAR OF PROJECT

RFP #21-055

(Enter Name of Business Organization)

Village of Woodridge

One Plaza Drive, Woodridge, lllinois 60517

630.719.4753

Robert (Bob) Myers, Civil Engineer

2018

Village of Villa Park

20 S. Ardmore Avenue, Villa Park, lllinois 60181-2696

630.834.8505

Richard Salerno, Director of Public Works

2021

City of Middletown

1 Donham Plaza, Middletown, Ohio 45042-1932

513.425.7989

Scott Tadych, Public Works Director

2018




ORLAND PARK

INSURANCE REQUIREMENTS

Please submit a policy Specimen Certificate of Insurance showing current coverage’s

WORKERS' COMPENSATION & EMPLOYER LIABILITY
Full Statutory Limits - Employers Liability
$500,000 - Each Accident  $500,000 — Each Employee
$500,000 - Policy Limit
Waiver of Subrogation in favor of the Village of Orland Park

AUTOMOBILE LIABILITY (ISO Form CA 0001)
$1,000,000 — Combined Single Limit Per Occurrence
Bodily Injury & Property Damage

GENERAL LIABILITY (Occurrence basis) (ISO Form CG 0001)
$1,000,000 — Combined Single Limit Per Occurrence
Bodily Injury & Property Damage
$2,000,000 - General Aggregate Limit
$1,000,000 - Personal & Advertising Injury
$2,000,000 - Products/Completed Operations Aggregate
Additional Insured Endorsements: ISO CG 20 10 or CG 20 26 and
CG 20 01 Primary & Non-Contributory
Waiver of Subrogation in favor of the Village of Orland Park

[] | PROFESSIONAL LIABILITY
$1,000,000 Limit - Claims Made Form, Indicate Retroactive Date
Deductible not-to-exceed $50,000 without prior written approval

UMBRELLA LIABILITY (Follow Form Policy)
$2,000,000 — Each Occurrence $2,000,000 — Aggregate
EXCESS MUST COVER: General Liability, Automobile Liability, Employers’ Liability

UMBRELLA/EXCESS PROFESSIONAL LIABILITY
$1,000,000 Limit — Claims Made Form, Indicate Retroactive Date
Deductible not-to-exceed $50,000 without prior written approval

BUILDERS RISK
Completed Property Full Replacement Cost Limits -
Structures under construction

ENVIRONMENTAL IMPAIRMENT/POLLUTION LIABILITY
$1,000,000 Limit for bodily injury, property damage and remediation costs
resulting from a pollution incident at, on or mitigating beyond the job site

CYBER LIABILITY
$1,000,000 Limit per Data Breach for liability, notification, response,
credit monitoring service costs, and software/property damage

Any insurance policies providing the coverages required of the Consultant, excluding Professional Liability,
shall be specifically endorsed to identify “The Village of Orland Park, and their respective officers, trustees,
directors, officials, employees, volunteers and agents as Additional Insureds on a primary/non-contributory
basis with respect to all claims arising out of operations by or on behalf of the named insured.” The required
Additional Insured coverage shall be provided on the Insurance Service Office (ISO) CG 20 10 or CG 20 26
endorsements or an endorsement at least as broad as the above noted endorsements as determined by the



Village of Orland Park. Any Village of Orland Park insurance coverage shall be deemed to be on an excess
or confingent basis as confirmed by the required (ISO) CG 20 01 Additional Insured Primary & Non-
Coniributory Endorsement. The policies shall also contain a Waiver of Subrogation in favor of the Additional
Insureds in regard to General Liability and Workers’ Compensation coverage. The certificate of insurance
shall also state this information on its face. Any insurance company providing coverage must hold an A-, VI
rafing according to Best's Key Rating Guide. Each insurance policy required shall have the Village of Orlond
Park expressly endorsed onfo the policy as a Cancellotion Mofice Recipient. Should any of the policies be
cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions.
Permitting the coniractor, or any subcontractor, to proceed with any work prior fo our receipt of the foregoing
certificate and endorsements shall not be a waiver of the contractor’s obligation to provide all the above
insurance.

Consultant agrees that prior to any commencement of work fo furnish evidence of Insurance coverage
providing for at minimum the coverages, endorsements and limits described above directly fo the Village of
Orland Park, Nicole Merced, Purchasing Coordinator, 14700 S. Ravinia Avenue, Orland Park, IL 60462.
Failure to provide this evidence in the time frame specified and prior to beginning of work may result in the
termination of the Village’s relafionship with the contractor.

ACCEPTED & AGREED ON 10/21/2021

!

Gregory V. Wolterstorff

Printed Name Authorized fo execute agreements for:
Director of Natural Resources V3 Companies, Ltd.
Title Name of Company

Note: Sample Certificate of Insurance and Additional Insured Endorsements atfached.



: y (]
ACORD
V/

CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 1

DATE (MM/DDIYYYY)
12/28/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Willis Towers Watson Midwest,

c/o 26 Century Blvd
P.O. Box 305191

Nashville, TN 372305191 USa

Inc.

INSURED
V3 Companies Ltd.

7325 Janes Avenue,
Woodridge, IL 60517

Suite 100

ﬁgﬂEACT Willis Towers Watson Certificate Center

TN E£x); 1-877-945-7378 | TG No); 1-888-467-2378
ED-MD‘}!"ESS: certificates@willis.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Cont:.nental Insurance Company 35289
INSURER B : Nat:.onal Fire Insurance Company of Hartfor 20478
INSURER ¢ : Berkley Insurance Company 32603
INSURERD :
INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER: W19541494

REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR| POLICY EFF | POLICY EXP
i TYPE OF INSURANCE | INSD | wWvD POLICY NUMBER (MM/DD/YYYY) | (MM/DDIYYYY) | LIMITS
X | COMMERCIAL GENERAL LIABILITY : : EACH OCCURRENCE $ 1,000,000
[ [ DAMAGE TC RENTED
| camsmane OCCUR | PREMISES (Ea oocurrence) | $ 1,000,000
A MED EXP (Any one person) $ 15,000
6045653373 01/01/2021 |01/01/2022 | pepsonaL 2 ADVINIURY | § 1,000,000
GEN L AGGREGATE LIMIT APPLIES PER: | | GENERAL AGGREGATE $ 2,000,000
| poucy | X | BB D oc | | PRODUCTS - COMPIOP AGG | $ 2,000,000
OTHER: | $
AUTOMOBILE LIABILITY ?e%“ﬁ%&“é‘é%’ ]SINGLE LiMIT $
ANY AUTO BODILY INJURY (Per person) | §
| OWNED | SCHEDULED LBy e -
| AUTOS ONLY AUTOS BODILY INJURY (Per accident} _s
HIRED NON-OWNED PROPERTY DAMAGE $
| AUTOS ONLY AUTOS ONLY (Per accident) A
$
A X | UMBRELLA LIAB X | OCCUR EACH OCCURRENCE $ ~ 10,000,000
EXCESS LIAB CLAIMS-MADE 6045653390 01/01/2021 (01/01/2022 | AGGREGATE $ 10,000,000
pep | X | RETENTION § 10,000 |$
WORKERS COMPENSATION % | PER [o13"
AND EMPLOYERS' LIABILITY YIN X | starure | &R | —
B | ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? m NIA 6045653423 01/01/2021|01/01/2022
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE § 1,000,000
if yes, describe under 1.000,000
DESGRIPTION OF OPERATIONS blow E.L. DISEASE - POLICY LIMIT | § 1900,
C | Professional Liability AEC-9041558-05 01/01/2021|01/01/2022 |Per Claim: $5,000,000
Aggregate: $10,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Sample

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SR 1D: 20516146

BATCH: 1927339
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ORLAND PARK
LANDSCAPE ARCHITECT
SERVICES PRICING

RFP #21-055
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HOURLY RATES

Hourl Billin
Team Members/Role . =
Wage Rate*

Project Manager

Heidi Voirol, P.E., LEED AP® BD+C $66.04 $184.91
Landscape Architecture Review

Don Staley, PLA, LEED AP® $57.54 $161.11
Emily Kusz, PLA, LEED AP® BD+C $30.26 $84.73
Wetland Review

Scott Brejcha, PWS $63.72 $178.42
Alicia Metzger, CPSC, PWS $37.07 $103.80
Field Inspection

Keith Jones $47.19 $132.13
Alicia Metzger, CPSC, PWS $37.07 $103.80
Daniel Jablonski $30.80 $86.24
Andrea Pini $30.13 $84.36
Field Ecologist Il $20.00 $56.00
Field Ecologist Il $25.00 $70.00

*Billing Rate is 2.80 multiplier of actual hourly wage for V3 employee.

V3
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