

# FLOORS, INCORPORATED

1341 COBBLESTONE WAY  
P.O. BOX 700  
WOODSTOCK, IL 60098-0700  
(815) 338-6566  
Fax (815) 338-6679

Date: January 30, 2026

To: Village of Orland Park

Re: Frank Loeb Center  
Screen and Re-coat

Quotation is issued pursuant to Sourcewell contract #031022-RBI

Qty	Description	Unit Price	Line Total
2,273 sf	Robbins Screen + Recoat Per Sourcewell contract #060518-RBI	\$1.91	\$4,341
2,273 sf	Labor discount (Floors Inc.)	\$0.38	-\$871
		TOTAL =	\$3,470

Work to be completed by 10/31/26

**FLOORS, INCORPORATED**

1341 COBBLESTONE WAY  
P.O. BOX 700  
WOODSTOCK, IL 60098-0700  
(815) 338-6566  
Fax (815) 338-6679

Date: January 30, 2026

To: Village of Orland Park (member 58277)

Re: Orland Park Health and Fitness  
Screen and Re-coat  
Quotation is issued pursuant to Sourcewell contract #031022-RBI

**PROPOSAL**

---

---

Qty	Description	Unit Price	Line Total
6,000 sf	Robbins Screen and Re-coat Per Sourcewell contract #031022-RBI	\$1.91	\$11,460
6,000	Labor discount (Floors Inc.)	\$0.16	<u>-\$965</u>
		Total =	\$10,495

# FLOORS, INCORPORATED

1341 COBBLESTONE WAY  
P.O. BOX 700  
WOODSTOCK, IL 60098-0700  
(815) 338-6566  
Fax (815) 338-6679

Date: January 30, 2026

To: Village of Orland Park (member 58277)

Re: Sportsplex  
Screen and Re-coat  
Quotation is issued pursuant to Sourcewell contract #031022-RBI

## PROPOSAL

Qty	Description	Unit Price	Line Total
21,700 sf	Robbins Screen and Re-coat Per Sourcewell contract #031022-RBI	\$1.91	\$41,447
21,700	Labor discount (Floors Inc.)	\$1.21	<u>-\$26257</u>
		Total =	\$15,190